Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230493
PID 102975
HUR-SR 547-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 10/12/2023
Completion Date: 8/31/2024

Contract Awarded To: ERIE BLACKTOP INC
Award Amount: $2,375,864.45

Engineer's Estimate: $2,902,000.00

Bidder 1
ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie
SANDUSKY, OH 44870
Bid $2,375,864.45

Bidder 2
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $2,582,942.16

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (1612.5 FT)**	
	Awd	$1.60	$2,580.00
	2	$1.60	$2,580.00
Ref #2	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (18 EACH)**	
	Awd	$295.00	$5,310.00
	2	$295.00	$5,310.00
Ref #3	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$145.00	$290.00
	2	$145.00	$290.00
Ref #4	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (3 EACH)**	
	Awd	$110.00	$330.00
	2	$110.00	$330.00
Ref #5	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (20 EACH)**	
	Awd	$65.00	$1,300.00
	2	$65.00	$1,300.00
Ref #6	**203E20001**	**EMBANKMENT, AS PER PLAN, (173 CY)**	
	Awd	$59.00	$10,207.00
	2	$59.00	$10,207.00
Ref #7	**209E15000**	**RESHAPING UNDER GUARDRAIL, (28.25 STA)**	
	Awd	$48.00	$1,356.00
	2	$48.00	$1,356.00
Ref #8	**209E72051**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (14.12 MILE)**	
	Awd	$1,500.00	$21,180.00
	2	$1,600.00	$22,592.00
Ref #9	**209E80000**	**GRADING MAILBOX APPROACHES, (6 EACH)**	
	Awd	$225.00	$1,350.00
	2	$1,050.00	$6,300.00
Ref #10	**606E13000**	**GUARDRAIL, TYPE 5, (1612.5 FT)**	
	Awd	$18.40	$29,670.00
	2	$18.40	$29,670.00
Ref #11	**606E17000**	**RAISING TYPE 5 GUARDRAIL, (175 FT)**	
	Awd	$4.80	$840.00
	2	$4.80	$840.00
Ref #12	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (20 EACH)**	
	Awd	$2,560.00	$51,200.00
	2	$2,560.00	$51,200.00
Ref #13	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (3 EACH)**	
	Awd	$985.00	$2,955.00
	2	$985.00	$2,955.00
Ref #14	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (20 EACH)**	
	Awd	$950.00	$19,000.00
	2	$950.00	$19,000.00
Ref #15	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$625.00	$3,125.00
	2	$870.00	$4,350.00
Ref #16	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (3 EACH)**	
	Awd	$1,200.00	$3,600.00
	2	$1,850.00	$5,550.00

Ref #17	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$915.00	$915.00
	2	$4,000.00	$4,000.00
Ref #18	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (1 EACH)**	
	Awd	$195.00	$195.00
	2	$195.00	$195.00

Section 1 - ROADWAY - Totals

Awd	**$155,403.00**
2	**$168,025.00**

Ref #19	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #20	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (935 CY)**	
	Awd	$180.00	$168,300.00
	2	$280.00	$261,800.00
Ref #21	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (165 CY)**	
	Awd	$300.00	$49,500.00
	2	$395.00	$65,175.00
Ref #22	**253E02000**	**PAVEMENT REPAIR (LONGITUDINAL), (94 CY)**	
	Awd	$250.00	$23,500.00
	2	$285.00	$26,790.00
Ref #23	**253E02000**	**PAVEMENT REPAIR (TRANSVERSE), (16 CY)**	
	Awd	$380.00	$6,080.00
	2	$855.00	$13,680.00
Ref #24	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (2.25"), (110169 SY)**	
	Awd	$1.65	$181,778.85
	2	$1.75	$192,795.75
Ref #25	**254E01600**	**PATCHING PLANED SURFACE, (564 SY)**	
	Awd	$7.50	$4,230.00
	2	$20.00	$11,280.00
Ref #26	**407E10000**	**TACK COAT, (14431 GAL)**	
	Awd	$2.40	$34,634.40
	2	$2.50	$36,077.50
Ref #27	**408E10001**	**PRIME COAT, AS PER PLAN, (6639 GAL)**	
	Awd	$5.00	$33,195.00
	2	$5.25	$34,854.75
Ref #28	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (3863 CY)**	
	Awd	$187.00	$722,381.00
	2	$188.00	$726,244.00
Ref #29	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (290 CY)**	
	Awd	$187.00	$54,230.00
	2	$210.00	$60,900.00

Ref #30	**442E20101**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 9.5 MM, TYPE, (3092 CY)**	
	Awd	$175.00	$541,100.00
	2	$180.00	$556,560.00
Ref #31	**617E10100**	**COMPACTED AGGREGATE, (976 CY)**	
	Awd	$56.00	$54,656.00
	2	$62.00	$60,512.00
Ref #32	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (6.98 MILE)**	
	Awd	$985.00	$6,875.30
	2	$985.00	$6,875.30
Ref #33	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (6.98 MILE)**	
	Awd	$4,000.00	$27,920.00
	2	$2,150.00	$15,007.00

Section 3 - PAVEMENT - Totals

Awd	**$1,908,380.55**
2	**$2,068,551.30**

Ref #34	**621E00100**	**RPM, (546 EACH)**	
	Awd	$36.50	$19,929.00
	2	$36.50	$19,929.00
Ref #35	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (546 EACH)**	
	Awd	$6.00	$3,276.00
	2	$7.00	$3,822.00
Ref #36	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (51 EACH)**	
	Awd	$12.00	$612.00
	2	$12.00	$612.00
Ref #37	**642E00104**	**EDGE LINE, 6", TYPE 1, (14.26 MILE)**	
	Awd	$875.00	$12,477.50
	2	$850.00	$12,121.00
Ref #38	**642E00300**	**CENTER LINE, TYPE 1, (7.13 MILE)**	
	Awd	$1,100.00	$7,843.00
	2	$850.00	$6,060.50
Ref #39	**644E00500**	**STOP LINE, (220 FT)**	
	Awd	$13.00	$2,860.00
	2	$15.00	$3,300.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$46,997.50**
2	**$45,844.50**

Ref #40	**614E12460**	**WORK ZONE MARKING SIGN, (69 EACH)**	
	Awd	$80.00	$5,520.00
	2	$120.00	$8,280.00
Ref #41	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (35 CY)**	
	Awd	$300.00	$10,500.00
	2	$500.00	$17,500.00
Ref #42	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (21.39 MILE)**	
	Awd	$950.00	$20,320.50
	2	$850.00	$18,181.50

Ref #43	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (660 FT)**	
	Awd	$5.00	$3,300.00
	2	$3.00	$1,980.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$39,640.50**
2	**$45,941.50**

Ref #44	**202E38603**	**BRIDGE RAILING REMOVED FOR REUSE, AS PER PLAN, (37.5 FT)**	
	Awd	$28.00	$1,050.00
	2	$28.00	$1,050.00
Ref #45	**202E98200**	**REMOVAL MISC.: STEEL DRIP STRIP, (32 FT)**	
	Awd	$11.55	$369.60
	2	$11.55	$369.60
Ref #46	**251E01031**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, (2 CY)**	
	Awd	$1,495.00	$2,990.00
	2	$2,150.00	$4,300.00
Ref #47	**516E31200**	**SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (59 FT)**	
	Awd	$25.75	$1,519.25
	2	$25.74	$1,518.66
Ref #48	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (37.5 FT)**	
	Awd	$112.00	$4,200.00
	2	$112.00	$4,200.00
Ref #49	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (32 FT)**	
	Awd	$32.40	$1,036.80
	2	$32.39	$1,036.48

Section 6 - STRUCTURE REPAIR (HUR-547-0227 SFN 39041 - Totals

Awd	**$11,165.65**
2	**$12,474.74**

Ref #50	**202E38603**	**BRIDGE RAILING REMOVED FOR REUSE, AS PER PLAN, (50 FT)**	
	Awd	$28.00	$1,400.00
	2	$28.00	$1,400.00
Ref #51	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (50 FT)**	
	Awd	$112.00	$5,600.00
	2	$112.00	$5,600.00
Ref #52	**517E76300**	**RAILING, MISC.: DEEP BEAM RAILING PANELS, (25 FT)**	
	Awd	$22.00	$550.00
	2	$22.00	$550.00

Section 7 - STRUCTURE REPAIR (HUR-547-0414 SFN 39042 - Totals

Awd	**$7,550.00**
2	**$7,550.00**

Ref #53	**202E38603**	**BRIDGE RAILING REMOVED FOR REUSE, AS PER PLAN, (50 FT)**	
	Awd	$28.00	$1,400.00
	2	$28.00	$1,400.00

Ref #54	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (50 FT)**	
	Awd	$112.00	$5,600.00
	2	$112.00	$5,600.00

Section 8 - STRUCTURE REPAIR (HUR-547-0457 SFN 39042 - Totals

Awd	**$7,000.00**
2	**$7,000.00**

Ref #55	**202E38603**	**BRIDGE RAILING REMOVED FOR REUSE, AS PER PLAN, (62.5 FT)**	
	Awd	$28.00	$1,750.00
	2	$28.00	$1,750.00
Ref #56	**202E98200**	**REMOVAL MISC.: STEEL DRIP STRIP, (50 FT)**	
	Awd	$11.55	$577.50
	2	$11.55	$577.50
Ref #57	**251E01031**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, (2 CY)**	
	Awd	$2,350.00	$4,700.00
	2	$3,025.00	$6,050.00
Ref #58	**516E31200**	**SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (63 FT)**	
	Awd	$25.75	$1,622.25
	2	$25.74	$1,621.62
Ref #59	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (62.5 FT)**	
	Awd	$112.00	$7,000.00
	2	$112.00	$7,000.00
Ref #60	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (50 FT)**	
	Awd	$32.55	$1,627.50
	2	$32.52	$1,626.00

Section 9 - STRUCTURE REPAIR (HUR-547-0590 SFN 39043 - Totals

Awd	**$17,277.25**
2	**$18,625.12**

Ref #61	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$12,400.00	$12,400.00
Ref #62	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$115,000.00	$115,000.00
Ref #63	**619E16010**	**FIELD OFFICE, TYPE B, (5 MNTH)**	
	Awd	$2,750.00	$13,750.00
	2	$4,600.00	$23,000.00
Ref #64	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,700.00	$6,700.00
	2	$7,530.00	$7,530.00
Ref #65	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$50,000.00	$50,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$181,450.00**
2	**$207,930.00**