Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230494
PID 105790
LAK-SR 2-16.77 Super
Federal
Type: BRIDGE REPAIR
Letting Date: 10/12/2023
Completion Date: 9/30/2024

Contract Awarded To: J D WILLIAMSON CONSTRUCTION CO INC
Award Amount: $2,399,802.20

Engineer's Estimate: $2,293,000.00

Bidder 1
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $2,399,802.20

Bidder 2
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $2,550,646.94

Bidder 3
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $2,634,130.05

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$4,600.00	$4,600.00
	3	$30,000.00	$30,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (571 SY)**	
	Awd	$16.50	$9,421.50
	2	$10.00	$5,710.00
	3	$16.00	$9,136.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (712 FT)**	
	Awd	$3.00	$2,136.00
	2	$3.00	$2,136.00
	3	$3.00	$2,136.00
Ref #4	**202E75000**	**FENCE REMOVED, (84 FT)**	
	Awd	$10.00	$840.00
	2	$10.00	$840.00
	3	$10.00	$840.00
Ref #5	**203E10000**	**EXCAVATION, (235 CY)**	
	Awd	$25.00	$5,875.00
	2	$23.00	$5,405.00
	3	$15.00	$3,525.00
Ref #6	**203E20000**	**EMBANKMENT, (45 CY)**	
	Awd	$25.00	$1,125.00
	2	$29.00	$1,305.00
	3	$15.00	$675.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (1061 SY)**	
	Awd	$3.65	$3,872.65
	2	$1.50	$1,591.50
	3	$4.00	$4,244.00
Ref #8	**204E13000**	**EXCAVATION OF SUBGRADE, (256 CY)**	
	Awd	$25.00	$6,400.00
	2	$27.00	$6,912.00
	3	$25.00	$6,400.00
Ref #9	**204E30010**	**GRANULAR MATERIAL, TYPE B, (277 CY)**	
	Awd	$70.00	$19,390.00
	2	$82.00	$22,714.00
	3	$70.00	$19,390.00
Ref #10	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$325.00	$325.00
	2	$200.00	$200.00
	3	$350.00	$350.00
Ref #11	**204E51000**	**GEOGRID, (829 SY)**	
	Awd	$4.50	$3,730.50
	2	$2.25	$1,865.25
	3	$4.25	$3,523.25
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (475 FT)**	
	Awd	$25.00	$11,875.00
	2	$24.00	$11,400.00
	3	$24.00	$11,400.00

Ref #13	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP-350 OR MASH 201, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,400.00	$4,800.00
	3	$2,400.00	$4,800.00
Ref #14	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,450.00	$4,900.00
	2	$2,350.00	$4,700.00
	3	$2,350.00	$4,700.00
Ref #15	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$775.00	$1,550.00
	2	$750.00	$1,500.00
	3	$750.00	$1,500.00
Ref #16	**607E23000**	**FENCE, TYPE CLT, (81 FT)**	
	Awd	$49.00	$3,969.00
	2	$46.98	$3,805.38
	3	$47.00	$3,807.00
Ref #17	**690E71000**	**SPECIAL - ASBESTOS ABATEMENT (40 SQ FT OF EXISTING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$750.00	$750.00
	3	$5,000.00	$5,000.00

Section 1 - ROADWAY - Totals

Awd	**$104,409.65**
2	**$80,234.13**
3	**$111,426.25**

Ref #18	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (14 SY)**	
	Awd	$115.00	$1,610.00
	2	$150.00	$2,100.00
	3	$130.00	$1,820.00
Ref #19	**659E00300**	**TOPSOIL, (90 CY)**	
	Awd	$60.00	$5,400.00
	2	$63.00	$5,670.00
	3	$35.00	$3,150.00
Ref #20	**659E10000**	**SEEDING AND MULCHING, (813 SY)**	
	Awd	$2.50	$2,032.50
	2	$2.00	$1,626.00
	3	$4.40	$3,577.20
Ref #21	**659E20000**	**COMMERCIAL FERTILIZER, (0.11 TON)**	
	Awd	$1,000.00	$110.00
	2	$1,200.00	$132.00
	3	$610.00	$67.10
Ref #22	**659E31000**	**LIME, (0.17 ACRE)**	
	Awd	$30.00	$5.10
	2	$1.00	$0.17
	3	$10.00	$1.70
Ref #23	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$5.00	$20.00
	2	$1.00	$4.00
	3	$1.00	$4.00

Ref #24	**832E30000**	**EROSION CONTROL, (1539 EACH)**	
	Awd	$1.00	$1,539.00
	2	$1.00	$1,539.00
	3	$1.00	$1,539.00

Section 2 - EROSION CONTROL - Totals

Awd	**$10,716.60**
2	**$11,071.17**
3	**$10,159.00**

Ref #25	**605E31101**	**AGGREGATE DRAINS, AS PER PLAN, (109 FT)**	
	Awd	$15.00	$1,635.00
	2	$25.00	$2,725.00
	3	$20.00	$2,180.00
Ref #26	**611E04600**	**12" CONDUIT, TYPE C, (32 FT)**	
	Awd	$70.00	$2,240.00
	2	$78.00	$2,496.00
	3	$140.00	$4,480.00
Ref #27	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$5,000.00	$5,000.00
	3	$5,000.00	$5,000.00

Section 3 - DRAINAGE - Totals

Awd	**$6,375.00**
2	**$10,221.00**
3	**$11,660.00**

Ref #28	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (74 FT)**	
	Awd	$5.00	$370.00
	2	$2.00	$148.00
	3	$2.00	$148.00
Ref #29	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (155 CY)**	
	Awd	$200.00	$31,000.00
	2	$200.00	$31,000.00
	3	$225.00	$34,875.00
Ref #30	**304E20000**	**AGGREGATE BASE, (176 CY)**	
	Awd	$67.00	$11,792.00
	2	$105.00	$18,480.00
	3	$90.00	$15,840.00
Ref #31	**407E10000**	**TACK COAT, (91 GAL)**	
	Awd	$2.00	$182.00
	2	$2.00	$182.00
	3	$2.00	$182.00
Ref #32	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (63 CY)**	
	Awd	$300.00	$18,900.00
	2	$300.00	$18,900.00
	3	$300.00	$18,900.00

Ref #33	**609E24510**	**CURB, TYPE 4-C, (40 FT)**	
	Awd	$60.00	$2,400.00
	2	$100.00	$4,000.00
	3	$44.00	$1,760.00

Section 4 - PAVEMENT - Totals

Awd	**$64,644.00**
2	**$72,710.00**
3	**$71,705.00**

Ref #34	**621E00100**	**RPM, (4 EACH)**	
	Awd	$750.00	$3,000.00
	2	$500.00	$2,000.00
	3	$945.00	$3,780.00
Ref #35	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (6 EACH)**	
	Awd	$10.00	$60.00
	2	$10.00	$60.00
	3	$10.00	$60.00
Ref #36	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (BIDIRECTIONAL), (10 EACH)**	
	Awd	$10.00	$100.00
	2	$10.00	$100.00
	3	$10.00	$100.00
Ref #37	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (55 FT)**	
	Awd	$20.00	$1,100.00
	2	$8.65	$475.75
	3	$17.50	$962.50
Ref #38	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (40.3 FT)**	
	Awd	$25.00	$1,007.50
	2	$9.00	$362.70
	3	$21.00	$846.30
Ref #39	**630E08600**	**SIGN POST REFLECTOR, (2 EACH)**	
	Awd	$75.00	$150.00
	2	$24.00	$48.00
	3	$65.50	$131.00
Ref #40	**630E80100**	**SIGN, FLAT SHEET, (38.4 SF)**	
	Awd	$25.00	$960.00
	2	$15.85	$608.64
	3	$25.00	$960.00
Ref #41	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$24.00	$96.00
	3	$16.00	$64.00
Ref #42	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$40.00	$160.00
	2	$32.00	$128.00
	3	$21.50	$86.00
Ref #43	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$34.85	$139.40
	3	$16.00	$64.00

Ref #44	**630E97700**	**SIGNING, MISC.: OVERPASS NAME INSTALLATION, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$850.00	$850.00
	3	$1,800.00	$1,800.00
Ref #45	**646E10000**	**EDGE LINE, 4", (0.18 MILE)**	
	Awd	$16,200.00	$2,916.00
	2	$32,900.00	$5,922.00
	3	$18,225.00	$3,280.50
Ref #46	**646E10200**	**CENTER LINE, (0.09 MILE)**	
	Awd	$26,200.00	$2,358.00
	2	$33,200.00	$2,988.00
	3	$24,455.00	$2,200.95

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$14,051.50**
2	**$13,778.49**
3	**$14,335.25**

Ref #47	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$72.00	$5,760.00
	2	$75.00	$6,000.00
	3	$70.00	$5,600.00
Ref #48	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$9,500.00	$9,500.00
	3	$10,000.00	$10,000.00
Ref #49	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$950.00	$11,400.00
	2	$725.00	$8,700.00
	3	$1,000.00	$12,000.00
Ref #50	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$5.00	$10.00
	2	$70.00	$140.00
	3	$80.00	$160.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$27,170.00**
2	**$24,340.00**
3	**$27,760.00**

Ref #51	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$381,000.00	$381,000.00
	2	$195,000.00	$195,000.00
	3	$400,000.00	$400,000.00
Ref #52	**202E22900**	**APPROACH SLAB REMOVED, (184 SY)**	
	Awd	$45.00	$8,280.00
	2	$60.00	$11,040.00
	3	$38.00	$6,992.00

Ref #53	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (81 CY)**	
	Awd	$280.00	$22,680.00
	2	$300.00	$24,300.00
	3	$450.00	$36,450.00
Ref #54	**509E10000**	**EPOXY COATED REINFORCING STEEL, (93767 LB)**	
	Awd	$1.40	$131,273.80
	2	$2.00	$187,534.00
	3	$1.65	$154,715.55
Ref #55	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (728 LB)**	
	Awd	$2.30	$1,674.40
	2	$4.00	$2,912.00
	3	$3.50	$2,548.00
Ref #56	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (8763 FT)**	
	Awd	$2.00	$17,526.00
	2	$2.00	$17,526.00
	3	$2.00	$17,526.00
Ref #57	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (366 EACH)**	
	Awd	$25.00	$9,150.00
	2	$22.00	$8,052.00
	3	$25.00	$9,150.00
Ref #58	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$3,500.00	$7,000.00
	3	$4,000.00	$8,000.00
Ref #59	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (283 CY)**	
	Awd	$775.00	$219,325.00
	2	$1,375.00	$389,125.00
	3	$970.00	$274,510.00
Ref #60	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (86 CY)**	
	Awd	$850.00	$73,100.00
	2	$1,500.00	$129,000.00
	3	$850.00	$73,100.00
Ref #61	**511E41010**	**CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS, (17 CY)**	
	Awd	$1,800.00	$30,600.00
	2	$2,000.00	$34,000.00
	3	$1,900.00	$32,300.00
Ref #62	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (38 CY)**	
	Awd	$850.00	$32,300.00
	2	$2,300.00	$87,400.00
	3	$1,450.00	$55,100.00
Ref #63	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (888 SY)**	
	Awd	$24.50	$21,756.00
	2	$19.00	$16,872.00
	3	$28.50	$25,308.00
Ref #64	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (8 FT)**	
	Awd	$150.00	$1,200.00
	2	$100.00	$800.00
	3	$200.00	$1,600.00

Ref #65	**512E33000**	**TYPE 2 WATERPROOFING, (8 SY)**	
	Awd	$25.00	$200.00
	2	$56.00	$448.00
	3	$50.00	$400.00
Ref #66	**513E10240**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, (253895 LB)**	
	Awd	$2.35	$596,653.25
	2	$2.37	$601,731.15
	3	$2.40	$609,348.00
Ref #67	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4725 EACH)**	
	Awd	$5.00	$23,625.00
	2	$5.00	$23,625.00
	3	$5.00	$23,625.00
Ref #68	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (12300 SF)**	
	Awd	$10.00	$123,000.00
	2	$6.50	$79,950.00
	3	$9.60	$118,080.00
Ref #69	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (12300 SF)**	
	Awd	$5.00	$61,500.00
	2	$5.50	$67,650.00
	3	$5.00	$61,500.00
Ref #70	**514E10000**	**FINAL INSPECTION REPAIR, (13 EACH)**	
	Awd	$1.00	$13.00
	2	$300.00	$3,900.00
	3	$1.00	$13.00
Ref #71	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (72 FT)**	
	Awd	$50.00	$3,600.00
	2	$90.00	$6,480.00
	3	$65.00	$4,680.00
Ref #72	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$7.00	$119.00
	2	$15.00	$255.00
	3	$10.00	$170.00
Ref #73	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (150 SF)**	
	Awd	$9.50	$1,425.00
	2	$16.00	$2,400.00
	3	$10.00	$1,500.00
Ref #74	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (78 FT)**	
	Awd	$50.00	$3,900.00
	2	$55.00	$4,290.00
	3	$33.00	$2,574.00
Ref #75	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$1,750.00	$17,500.00
	2	$1,840.00	$18,400.00
	3	$2,200.00	$22,000.00
Ref #76	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$1,400.00	$14,000.00
	2	$1,550.00	$15,500.00
	3	$2,200.00	$22,000.00

Ref #77	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$1,625.00	$8,125.00
	2	$1,750.00	$8,750.00
	3	$2,300.00	$11,500.00
Ref #78	**518E21201**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, AS PER PLA, (62 CY)**	
	Awd	$115.00	$7,130.00
	2	$195.00	$12,090.00
	3	$130.00	$8,060.00
Ref #79	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (92 FT)**	
	Awd	$20.00	$1,840.00
	2	$18.00	$1,656.00
	3	$17.00	$1,564.00
Ref #80	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (83 FT)**	
	Awd	$50.00	$4,150.00
	2	$32.00	$2,656.00
	3	$17.00	$1,411.00
Ref #81	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (205 SY)**	
	Awd	$310.00	$63,550.00
	2	$350.00	$71,750.00
	3	$330.00	$67,650.00
Ref #82	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (74 FT)**	
	Awd	$190.00	$14,060.00
	2	$280.00	$20,720.00
	3	$225.00	$16,650.00
Ref #83	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (55 SY)**	
	Awd	$56.00	$3,080.00
	2	$36.00	$1,980.00
	3	$42.00	$2,310.00
Ref #84	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (450 FT)**	
	Awd	$115.00	$51,750.00
	2	$89.00	$40,050.00
	3	$89.00	$40,050.00
Ref #85	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$10,300.00	$10,300.00
	3	$10,000.00	$10,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (LAK-00002-1 - Totals

Awd	**$1,964,085.45**
2	**$2,105,142.15**
3	**$2,122,384.55**

Ref #86	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$21,650.00	$21,650.00
	3	$40,000.00	$40,000.00
Ref #87	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$56,000.00	$56,000.00
	3	$75,000.00	$75,000.00

Ref #88	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (9 MNTH)**	
	Awd	$2,150.00	$19,350.00
	2	$3,950.00	$35,550.00
	3	$3,300.00	$29,700.00
Ref #89	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$19,950.00	$19,950.00
	3	$20,000.00	$20,000.00
Ref #90	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$208,350.00**
2	**$233,150.00**
3	**$264,700.00**