Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230496
PID 105085
MOT-IR 70-06.03
Federal
Type: BRIDGE REPAIR
Letting Date: 10/12/2023
Completion Date: 9/30/2024

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $2,395,956.00

Engineer's Estimate: $2,350,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $2,395,956.00

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,423,315.21

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,447,000.75

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$3,679.47	$3,679.47
	3	$5,000.00	$5,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1014 SY)**	
	Awd	$12.22	$12,391.08
	2	$10.29	$10,434.06
	3	$25.00	$25,350.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (830 FT)**	
	Awd	$3.00	$2,490.00
	2	$7.78	$6,457.40
	3	$2.00	$1,660.00
Ref #4	**202E75000**	**FENCE REMOVED, (79 FT)**	
	Awd	$3.50	$276.50
	2	$11.82	$933.78
	3	$3.50	$276.50
Ref #5	**203E10000**	**EXCAVATION, (464 CY)**	
	Awd	$30.00	$13,920.00
	2	$28.11	$13,043.04
	3	$25.00	$11,600.00
Ref #6	**203E20000**	**EMBANKMENT, (157 CY)**	
	Awd	$25.00	$3,925.00
	2	$27.87	$4,375.59
	3	$25.00	$3,925.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (1462 SY)**	
	Awd	$6.00	$8,772.00
	2	$5.05	$7,383.10
	3	$9.00	$13,158.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (600 FT)**	
	Awd	$18.40	$11,040.00
	2	$34.49	$20,694.00
	3	$18.40	$11,040.00
Ref #9	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (100 FT)**	
	Awd	$20.20	$2,020.00
	2	$39.28	$3,928.00
	3	$20.20	$2,020.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350/MASH 2016), (2 EACH)**	
	Awd	$2,560.00	$5,120.00
	2	$2,920.50	$5,841.00
	3	$2,560.00	$5,120.00
Ref #11	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,440.00	$9,760.00
	2	$2,668.73	$10,674.92
	3	$2,440.00	$9,760.00
Ref #12	**607E15000**	**FENCE, TYPE 47, (81 FT)**	
	Awd	$30.00	$2,430.00
	2	$41.09	$3,328.29
	3	$30.00	$2,430.00

Section 1 - ROADWAY - Totals

Awd	**$79,644.58**
2	**$90,772.65**
3	**$91,339.50**

Ref #13	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (100 SY)**	
	Awd	$20.00	$2,000.00
	2	$31.10	$3,110.00
	3	$55.00	$5,500.00
Ref #14	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (166 SY)**	
	Awd	$60.00	$9,960.00
	2	$191.48	$31,785.68
	3	$70.00	$11,620.00
Ref #15	**659E00300**	**TOPSOIL, (141 CY)**	
	Awd	$15.00	$2,115.00
	2	$60.42	$8,519.22
	3	$25.00	$3,525.00
Ref #16	**659E10000**	**SEEDING AND MULCHING, (1271 SY)**	
	Awd	$5.00	$6,355.00
	2	$4.08	$5,185.68
	3	$5.35	$6,799.85
Ref #17	**659E14000**	**REPAIR SEEDING AND MULCHING, (64 SY)**	
	Awd	$2.00	$128.00
	2	$2.72	$174.08
	3	$2.00	$128.00
Ref #18	**659E20000**	**COMMERCIAL FERTILIZER, (0.17 TON)**	
	Awd	$1,500.00	$255.00
	2	$765.35	$130.11
	3	$700.00	$119.00
Ref #19	**659E31000**	**LIME, (0.26 ACRE)**	
	Awd	$10.00	$2.60
	2	$30.23	$7.86
	3	$10.00	$2.60
Ref #20	**659E35000**	**WATER, (7 MGAL)**	
	Awd	$10.00	$70.00
	2	$50.35	$352.45
	3	$10.00	$70.00
Ref #21	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$25,885.60**
2	**$54,265.08**
3	**$32,764.45**

Ref #22	**605E31100**	**AGGREGATE DRAINS, (144 FT)**	
	Awd	$12.00	$1,728.00
	2	$20.85	$3,002.40
	3	$20.00	$2,880.00

Section 3 - DRAINAGE - Totals

Awd	**$1,728.00**
2	**$3,002.40**
3	**$2,880.00**

Ref #23	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (211 CY)**	
	Awd	$275.00	$58,025.00
	2	$276.94	$58,434.34
	3	$275.00	$58,025.00
Ref #24	**304E20000**	**AGGREGATE BASE, (237 CY)**	
	Awd	$100.00	$23,700.00
	2	$84.85	$20,109.45
	3	$85.00	$20,145.00
Ref #25	**407E10000**	**TACK COAT, (63 GAL)**	
	Awd	$10.00	$630.00
	2	$10.07	$634.41
	3	$10.00	$630.00
Ref #26	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (88 CY)**	
	Awd	$410.00	$36,080.00
	2	$412.90	$36,335.20
	3	$410.00	$36,080.00
Ref #27	**609E24510**	**CURB, TYPE 4-C, (75 FT)**	
	Awd	$65.00	$4,875.00
	2	$50.35	$3,776.25
	3	$95.00	$7,125.00

Section 4 - PAVEMENT - Totals

Awd	**$123,310.00**
2	**$119,289.65**
3	**$122,005.00**

Ref #28	**621E00100**	**RPM, (4 EACH)**	
	Awd	$650.00	$2,600.00
	2	$979.38	$3,917.52
	3	$972.50	$3,890.00
Ref #29	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (9 EACH)**	
	Awd	$20.00	$180.00
	2	$20.14	$181.26
	3	$50.00	$450.00
Ref #30	**626E00102**	**BARRIER REFLECTOR, TYPE 1 BIDIRECTIONAL, (10 EACH)**	
	Awd	$12.00	$120.00
	2	$10.07	$100.70
	3	$10.40	$104.00

Ref #31	**626E00110**	**BARRIER REFLECTOR, TYPE 2 BIDIRECTIONAL, (13 EACH)**	
	Awd	$12.00	$156.00
	2	$10.07	$130.91
	3	$12.00	$156.00
Ref #32	**646E10010**	**EDGE LINE, 6", (0.28 MILE)**	
	Awd	$20,172.00	$5,648.16
	2	$14,119.11	$3,953.35
	3	$14,020.00	$3,925.60
Ref #33	**646E10200**	**CENTER LINE, (0.14 MILE)**	
	Awd	$26,674.00	$3,734.36
	2	$18,847.29	$2,638.62
	3	$18,715.00	$2,620.10

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$12,438.52**
2	**$10,922.36**
3	**$11,145.70**

Ref #34	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (300 HOUR)**	
	Awd	$100.00	$30,000.00
	2	$75.53	$22,659.00
	3	$50.00	$15,000.00
Ref #35	**614E11630**	**INCREASED BARRIER DELINEATION, (120 FT)**	
	Awd	$3.00	$360.00
	2	$3.91	$469.20
	3	$4.00	$480.00
Ref #36	**614E12381**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,200.00	$8,800.00
	2	$3,674.12	$14,696.48
	3	$2,000.00	$8,000.00
Ref #37	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$11,186.03	$11,186.03
	3	$10,000.00	$10,000.00
Ref #38	**614E13310**	**BARRIER REFLECTOR, TYPE 1 BIDIRECTIONAL, (28 EACH)**	
	Awd	$12.00	$336.00
	2	$13.01	$364.28
	3	$12.95	$362.60
Ref #39	**614E13350**	**OBJECT MARKER, ONE WAY, (28 EACH)**	
	Awd	$16.00	$448.00
	2	$18.46	$516.88
	3	$20.00	$560.00
Ref #40	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$1,100.00	$8,800.00
	2	$1,057.42	$8,459.36
	3	$1,000.00	$8,000.00
Ref #41	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$5.00	$10.00
	2	$89.88	$179.76
	3	$100.00	$200.00

Ref #42	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1100 FT)**	
	Awd	$30.00	$33,000.00
	2	$45.86	$50,446.00
	3	$50.00	$55,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$94,254.00**
2	**$108,976.99**
3	**$97,602.60**

Ref #43	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$305,000.00	$305,000.00
	2	$267,783.49	$267,783.49
	3	$255,000.00	$255,000.00
Ref #44	**202E22900**	**APPROACH SLAB REMOVED, (184 SY)**	
	Awd	$40.00	$7,360.00
	2	$36.09	$6,640.56
	3	$75.00	$13,800.00
Ref #45	**202E23500**	**WEARING COURSE REMOVED, (184 SY)**	
	Awd	$14.00	$2,576.00
	2	$7.61	$1,400.24
	3	$50.00	$9,200.00
Ref #46	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$3,894.02	$3,894.02
	3	$80,000.00	$80,000.00
Ref #47	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (39705 LB)**	
	Awd	$1.35	$53,601.75
	2	$1.57	$62,336.85
	3	$1.50	$59,557.50
Ref #48	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (1377 LB)**	
	Awd	$1.35	$1,858.95
	2	$1.70	$2,340.90
	3	$1.50	$2,065.50
Ref #49	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (130086 LB)**	
	Awd	$1.85	$240,659.10
	2	$2.12	$275,782.32
	3	$2.00	$260,172.00
Ref #50	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (12576 FT)**	
	Awd	$1.50	$18,864.00
	2	$1.64	$20,624.64
	3	$1.75	$22,008.00
Ref #51	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (770 EACH)**	
	Awd	$24.00	$18,480.00
	2	$17.50	$13,475.00
	3	$16.00	$12,320.00
Ref #52	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (4 EACH)**	
	Awd	$3,500.00	$14,000.00
	2	$2,921.33	$11,685.32
	3	$6,000.00	$24,000.00

Ref #53	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (487 CY)**	
	Awd	$950.00	$462,650.00
	2	$1,362.45	$663,513.15
	3	$875.00	$426,125.00
Ref #54	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (123 CY)**	
	Awd	$625.00	$76,875.00
	2	$796.94	$98,023.62
	3	$695.00	$85,485.00
Ref #55	**511E41010**	**CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS, (26 CY)**	
	Awd	$2,500.00	$65,000.00
	2	$1,323.33	$34,406.58
	3	$3,000.00	$78,000.00
Ref #56	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (44 CY)**	
	Awd	$1,500.00	$66,000.00
	2	$1,163.28	$51,184.32
	3	$1,800.00	$79,200.00
Ref #57	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (10 CY)**	
	Awd	$1,250.00	$12,500.00
	2	$2,865.28	$28,652.80
	3	$1,750.00	$17,500.00
Ref #58	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1202 SY)**	
	Awd	$20.00	$24,040.00
	2	$24.35	$29,268.70
	3	$20.00	$24,040.00
Ref #59	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (35 FT)**	
	Awd	$110.00	$3,850.00
	2	$127.02	$4,445.70
	3	$90.00	$3,150.00
Ref #60	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (29 SY)**	
	Awd	$22.50	$652.50
	2	$26.46	$767.34
	3	$25.00	$725.00
Ref #61	**513E21600**	**STRUCTURAL STEEL FOR REHABILITATION, AS PER PLAN, (5292 LB)**	
	Awd	$19.00	$100,548.00
	2	$14.70	$77,792.40
	3	$17.00	$89,964.00
Ref #62	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2790 EACH)**	
	Awd	$4.40	$12,276.00
	2	$4.96	$13,838.40
	3	$6.00	$16,740.00
Ref #63	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$7.00	$119.00
	2	$4.68	$79.56
	3	$15.00	$255.00
Ref #64	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (211 SF)**	
	Awd	$14.00	$2,954.00
	2	$4.96	$1,046.56
	3	$10.00	$2,110.00

Ref #65	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (130 FT)**	
	Awd	$35.00	$4,550.00
	2	$56.81	$7,385.30
	3	$40.00	$5,200.00
Ref #66	**516E31010**	**2" DEEP JOINT SEALER, (100 FT)**	
	Awd	$22.00	$2,200.00
	2	$5.68	$568.00
	3	$25.50	$2,550.00
Ref #67	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,250.00	$22,500.00
	2	$2,350.90	$23,509.00
	3	$1,500.00	$15,000.00
Ref #68	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,000.00	$20,000.00
	2	$1,969.95	$19,699.50
	3	$1,500.00	$15,000.00
Ref #69	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$2,250.00	$11,250.00
	2	$2,215.31	$11,076.55
	3	$2,000.00	$10,000.00
Ref #70	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$63,500.00	$63,500.00
	2	$57,506.10	$57,506.10
	3	$75,000.00	$75,000.00
Ref #71	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (114 CY)**	
	Awd	$125.00	$14,250.00
	2	$113.98	$12,993.72
	3	$100.00	$11,400.00
Ref #72	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (138 FT)**	
	Awd	$12.00	$1,656.00
	2	$3.63	$500.94
	3	$12.00	$1,656.00
Ref #73	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (53 FT)**	
	Awd	$30.00	$1,590.00
	2	$11.88	$629.64
	3	$25.00	$1,325.00
Ref #74	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (191 SY)**	
	Awd	$215.00	$41,065.00
	2	$252.72	$48,269.52
	3	$325.00	$62,075.00
Ref #75	**526E90011**	**TYPE A INSTALLATION, AS PER PLAN, (100 FT)**	
	Awd	$200.00	$20,000.00
	2	$156.05	$15,605.00
	3	$250.00	$25,000.00
Ref #76	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (753 FT)**	
	Awd	$90.00	$67,770.00
	2	$89.63	$67,491.39
	3	$88.50	$66,640.50

Section 7 - STRUCTURE OVER 20 FOOT SPAN (MOT-70-0603 - Totals

Awd	**$1,810,195.30**
2	**$1,934,217.13**
3	**$1,852,263.50**

Ref #77	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$0.01	$0.01
	3	$25,000.00	$25,000.00
Ref #78	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$17,923.00	$17,923.00
	3	$85,000.00	$85,000.00
Ref #79	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,250.00	$13,500.00
	2	$1,468.33	$8,809.98
	3	$3,000.00	$18,000.00
Ref #80	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$22,407.27	$22,407.27
	3	$9,000.00	$9,000.00
Ref #81	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$52,728.69	$52,728.69
	3	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$248,500.00**
2	**$101,868.95**
3	**$237,000.00**