Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230467
PID 110174
HAM-IR 74-14.20
Federal
Type: SLIDE REPAIR
Letting Date: 10/12/2023
Completion Date: 8/12/2024

Contract Awarded To: SUNESIS CONSTRUCTION CO
Award Amount: $2,117,187.08

Engineer's Estimate: $1,554,000.00

Bidder 1
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,117,187.08

Bidder 2
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $2,612,062.30

Bidder 3
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $2,815,261.75

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$25,338.18	$25,338.18
	2	$35,000.00	$35,000.00
	3	$49,922.24	$49,922.24
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$708.79	$708.79
	2	$925.00	$925.00
	3	$1,169.81	$1,169.81
Ref #3	**202E35200**	**PIPE REMOVED, OVER 24", (117 FT)**	
	Awd	$22.31	$2,610.27
	2	$28.00	$3,276.00
	3	$124.24	$14,536.08
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (725 FT)**	
	Awd	$5.04	$3,654.00
	2	$5.50	$3,987.50
	3	$2.00	$1,450.00
Ref #5	**202E75000**	**FENCE REMOVED, (62 FT)**	
	Awd	$13.13	$814.06
	2	$15.00	$930.00
	3	$4.80	$297.60
Ref #6	**203E10000**	**EXCAVATION, (26700 CY)**	
	Awd	$14.17	$378,339.00
	2	$19.75	$527,325.00
	3	$15.32	$409,044.00
Ref #7	**203E20000**	**EMBANKMENT, (33251 CY)**	
	Awd	$19.89	$661,362.39
	2	$22.00	$731,522.00
	3	$23.03	$765,770.53
Ref #8	**203E35141**	**GRANULAR MATERIAL, TYPE E, AS PER PLAN, (812 CY)**	
	Awd	$179.11	$145,437.32
	2	$110.00	$89,320.00
	3	$111.16	$90,261.92
Ref #9	**204E50001**	**GEOTEXTILE FABRIC, AS PER PLAN, (3572 SY)**	
	Awd	$2.64	$9,430.08
	2	$3.50	$12,502.00
	3	$3.37	$12,037.64
Ref #10	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (725 FT)**	
	Awd	$28.21	$20,452.25
	2	$30.80	$22,330.00
	3	$20.60	$14,935.00
Ref #11	**607E15000**	**FENCE, TYPE 47, (407 FT)**	
	Awd	$50.38	$20,504.66
	2	$55.00	$22,385.00
	3	$23.20	$9,442.40

Section 1 - ROADWAY - Totals

Awd	**$1,268,651.00**
2	**$1,449,502.50**
3	**$1,368,867.22**

Ref #12	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (12 SY)**	
	Awd	$232.84	$2,794.08
	2	$180.00	$2,160.00
	3	$184.44	$2,213.28
Ref #13	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (30 CY)**	
	Awd	$192.10	$5,763.00
	2	$180.00	$5,400.00
	3	$415.05	$12,451.50
Ref #14	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (2 CY)**	
	Awd	$411.96	$823.92
	2	$310.00	$620.00
	3	$518.94	$1,037.88
Ref #15	**659E00300**	**TOPSOIL, (848 CY)**	
	Awd	$30.40	$25,779.20
	2	$66.00	$55,968.00
	3	$5.00	$4,240.00
Ref #16	**659E10000**	**SEEDING AND MULCHING, (7635 SY)**	
	Awd	$2.64	$20,156.40
	2	$1.70	$12,979.50
	3	$1.45	$11,070.75
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (1.03 TON)**	
	Awd	$1,410.66	$1,452.98
	2	$836.00	$861.08
	3	$1,500.00	$1,545.00
Ref #18	**659E31000**	**LIME, (1.58 ACRE)**	
	Awd	$453.42	$716.40
	2	$33.00	$52.14
	3	$200.00	$316.00
Ref #19	**659E35000**	**WATER, (42 MGAL)**	
	Awd	$10.08	$423.36
	2	$55.00	$2,310.00
	3	$1.00	$42.00
Ref #20	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,697.83	$1,697.83
	2	$3,850.00	$3,850.00
	3	$1,685.00	$1,685.00
Ref #21	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$5,622.50	$5,622.50
	2	$5,000.00	$5,000.00
	3	$5,071.50	$5,071.50
Ref #22	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$10,244.81	$10,244.81
	2	$7,500.00	$7,500.00
	3	$10,167.38	$10,167.38
Ref #23	**832E30000**	**EROSION CONTROL, (33915 EACH)**	
	Awd	$1.00	$33,915.00
	2	$1.00	$33,915.00
	3	$1.00	$33,915.00

Section 2 - EROSION CONTROL - Totals

Awd	**$109,389.48**
2	**$130,615.72**
3	**$83,755.29**

Ref #24	**602E20000**	**CONCRETE MASONRY, (3.5 CY)**	
	Awd	$4,232.24	$14,812.84
	2	$3,000.00	$10,500.00
	3	$3,268.86	$11,441.01
Ref #25	**605E14000**	**6" BASE PIPE UNDERDRAINS, (575 FT)**	
	Awd	$7.83	$4,502.25
	2	$9.15	$5,261.25
	3	$11.30	$6,497.50
Ref #26	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (456 FT)**	
	Awd	$12.92	$5,891.52
	2	$15.00	$6,840.00
	3	$50.82	$23,173.92
Ref #27	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$26.38	$1,319.00
	2	$32.00	$1,600.00
	3	$69.98	$3,499.00
Ref #28	**611E05200**	**12" CONDUIT, TYPE F 707.05 TYPE C, 707.21 OR 707.3, (83 FT)**	
	Awd	$113.78	$9,443.74
	2	$120.00	$9,960.00
	3	$147.65	$12,254.95
Ref #29	**611E10200**	**24" CONDUIT, TYPE A, 706.02 OR 707.01 (0.064) ALUM, (175 FT)**	
	Awd	$137.15	$24,001.25
	2	$98.00	$17,150.00
	3	$229.04	$40,082.00
Ref #30	**611E16200**	**36" CONDUIT, TYPE A, 707.02 (0.064) ALUMINIZED OR , (51 FT)**	
	Awd	$223.04	$11,375.04
	2	$205.00	$10,455.00
	3	$740.47	$37,763.97
Ref #31	**611E22200**	**54" CONDUIT, TYPE A, 707.02 (0.064) ALUMINIZED OR , (80 FT)**	
	Awd	$292.19	$23,375.20
	2	$260.00	$20,800.00
	3	$858.29	$68,663.20
Ref #32	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$3,993.15	$3,993.15
	2	$4,800.00	$4,800.00
	3	$3,053.38	$3,053.38
Ref #33	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (6 EACH)**	
	Awd	$367.23	$2,203.38
	2	$385.00	$2,310.00
	3	$616.30	$3,697.80

Section 3 - DRAINAGE - Totals

Awd	**$100,917.37**
2	**$89,676.25**
3	**$210,126.73**

Ref #34	**609E23001**	**COMBINATION CURB AND GUTTER, TYPE 4, AS PER PLAN, (575 FT)**	
	Awd	$60.52	$34,799.00
	2	$48.00	$27,600.00
	3	$58.47	$33,620.25
Ref #35	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$1,548.71	$1,548.71
	2	$2,500.00	$2,500.00
	3	$2,305.50	$2,305.50

Section 4 - PAVEMENT - Totals

Awd	**$36,347.71**
2	**$30,100.00**
3	**$35,925.75**

Ref #36	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (1 EACH)**	
	Awd	$3,395.66	$3,395.66
	2	$3,707.00	$3,707.00
	3	$2,150.00	$2,150.00
Ref #37	**625E24000**	**1-1/2" DUCT CABLE WITH TWO NO. 4 AWG 600 VOLT CABL, (249 FT)**	
	Awd	$10.98	$2,734.02
	2	$12.00	$2,988.00
	3	$17.30	$4,307.70
Ref #38	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$287.42	$287.42
	2	$315.00	$315.00
	3	$380.00	$380.00
Ref #39	**625E35010**	**REMOVE AND REERECT EXISTING LIGHT POLE, (1 EACH)**	
	Awd	$1,969.89	$1,969.89
	2	$2,150.50	$2,150.50
	3	$2,220.00	$2,220.00
Ref #40	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (249 FT)**	
	Awd	$2.22	$552.78
	2	$2.42	$602.58
	3	$1.60	$398.40
Ref #41	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (1 EACH)**	
	Awd	$868.56	$868.56
	2	$950.00	$950.00
	3	$250.00	$250.00
Ref #42	**625E75550**	**DISTRIBUTION CABLE REMOVED, (249 FT)**	
	Awd	$1.06	$263.94
	2	$1.15	$286.35
	3	$2.85	$709.65

Section 5 - LIGHTING - Totals

Awd	**$10,072.27**
2	**$10,999.43**
3	**$10,415.75**

Ref #43	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (8 EACH)**	
	Awd	$15.11	$120.88
	2	$16.50	$132.00
	3	$12.50	$100.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$120.88**
2	**$132.00**
3	**$100.00**

Ref #44	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**	
	Awd	$75.57	$15,114.00
	2	$100.00	$20,000.00
	3	$100.62	$20,124.00
Ref #45	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$2,317.52	$2,317.52
	2	$2,530.00	$2,530.00
	3	$2,300.00	$2,300.00
Ref #46	**614E12500**	**REPLACEMENT SIGN, (3 EACH)**	
	Awd	$165.04	$495.12
	2	$192.50	$577.50
	3	$175.00	$525.00
Ref #47	**614E12600**	**REPLACEMENT DRUM, (10 EACH)**	
	Awd	$82.52	$825.20
	2	$71.50	$715.00
	3	$65.00	$650.00
Ref #48	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (9 EACH)**	
	Awd	$12.09	$108.81
	2	$13.20	$118.80
	3	$12.00	$108.00
Ref #49	**614E13350**	**OBJECT MARKER, ONE WAY, (9 EACH)**	
	Awd	$19.14	$172.26
	2	$20.90	$188.10
	3	$19.00	$171.00
Ref #50	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.06 MILE)**	
	Awd	$66,502.67	$3,990.16
	2	$10,450.00	$627.00
	3	$9,500.00	$570.00
Ref #51	**616E10000**	**WATER, (120 MGAL)**	
	Awd	$1.40	$168.00
	2	$12.00	$1,440.00
	3	$55.42	$6,650.40

Ref #52	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (860 FT)**	
	Awd	$22.67	$19,496.20
	2	$24.00	$20,640.00
	3	$22.50	$19,350.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$42,687.27**
2	**$46,836.40**
3	**$50,448.40**

Ref #53	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$385,250.08	$385,250.08
	2	$605,000.00	$605,000.00
	3	$714,114.45	$714,114.45

Section 8 - RETAINING WALLS - Totals

Awd	**$385,250.08**
2	**$605,000.00**
3	**$714,114.45**

Ref #54	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$0.01	$0.01
	2	$25,000.00	$25,000.00
	3	$15,216.19	$15,216.19
Ref #55	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$19,249.47	$19,249.47
	2	$10,000.00	$10,000.00
	3	$122,885.82	$122,885.82
Ref #56	**619E16010**	**FIELD OFFICE, TYPE B, (9 MNTH)**	
	Awd	$1,357.22	$12,214.98
	2	$2,800.00	$25,200.00
	3	$1,927.85	$17,350.65
Ref #57	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$9,572.35	$9,572.35
	2	$11,000.00	$11,000.00
	3	$10,438.70	$10,438.70
Ref #58	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$53,778.19	$53,778.19
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00
Ref #59	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$68,936.02	$68,936.02
	2	$78,000.00	$78,000.00
	3	$75,616.80	$75,616.80

Section 9 - INCIDENTALS - Totals

Awd	**$163,751.02**
2	**$249,200.00**
3	**$341,508.16**