Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230486
PID 77922
CLI-SR 729-02.85 and Various
Federal
Type: MINOR RECONSTRUCTION
Letting Date: 10/26/2023
Completion Date: 11/15/2025

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $6,979,738.53

Engineer's Estimate: $6,076,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $6,979,738.53

Bidder 2
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $6,987,733.04

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $7,713,189.82

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$57,143.44	$57,143.44
	2	$45,000.00	$45,000.00
	3	$7,541.74	$7,541.74
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1560 SY)**	
	Awd	$32.85	$51,246.00
	2	$5.00	$7,800.00
	3	$20.66	$32,229.60
Ref #3	**202E30000**	**WALK REMOVED, (1675 SF)**	
	Awd	$15.00	$25,125.00
	2	$5.00	$8,375.00
	3	$6.29	$10,535.75
Ref #4	**202E32000**	**CURB REMOVED, (13.5 FT)**	
	Awd	$30.00	$405.00
	2	$10.00	$135.00
	3	$15.15	$204.53
Ref #5	**202E32500**	**CURB AND GUTTER REMOVED, (54.5 FT)**	
	Awd	$30.00	$1,635.00
	2	$10.00	$545.00
	3	$18.28	$996.26
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (990 FT)**	
	Awd	$2.00	$1,980.00
	2	$5.75	$5,692.50
	3	$5.78	$5,722.20
Ref #7	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (4 EACH)**	
	Awd	$320.00	$1,280.00
	2	$125.00	$500.00
	3	$399.16	$1,596.64
Ref #8	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (4 EACH)**	
	Awd	$145.00	$580.00
	2	$100.00	$400.00
	3	$100.56	$402.24
Ref #9	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$639.08	$639.08
	2	$500.00	$500.00
	3	$276.80	$276.80
Ref #10	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, (40 FT)**	
	Awd	$147.98	$5,919.20
	2	$100.00	$4,000.00
	3	$52.41	$2,096.40
Ref #11	**203E10000**	**EXCAVATION, (10 CY)**	
	Awd	$65.11	$651.10
	2	$100.00	$1,000.00
	3	$64.89	$648.90
Ref #12	**203E20000**	**EMBANKMENT, (10 CY)**	
	Awd	$30.23	$302.30
	2	$100.00	$1,000.00
	3	$49.88	$498.80

Ref #13	**203E35120**	**GRANULAR MATERIAL, TYPE C, (47 CY)**	
	Awd	$109.98	$5,169.06
	2	$100.00	$4,700.00
	3	$121.15	$5,694.05
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (1632 SY)**	
	Awd	$7.66	$12,501.12
	2	$5.00	$8,160.00
	3	$8.77	$14,312.64
Ref #15	**204E13000**	**EXCAVATION OF SUBGRADE, 12" DEPTH, (50 CY)**	
	Awd	$88.84	$4,442.00
	2	$100.00	$5,000.00
	3	$51.47	$2,573.50
Ref #16	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (1400 FT)**	
	Awd	$20.40	$28,560.00
	2	$25.00	$35,000.00
	3	$25.14	$35,196.00
Ref #17	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (16 EACH)**	
	Awd	$2,520.00	$40,320.00
	2	$2,600.00	$41,600.00
	3	$2,614.47	$41,831.52
Ref #18	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd	$1,380.00	$5,520.00
	2	$1,275.00	$5,100.00
	3	$1,282.10	$5,128.40
Ref #19	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (6 EACH)**	
	Awd	$2,200.00	$13,200.00
	2	$2,700.00	$16,200.00
	3	$2,715.03	$16,290.18
Ref #20	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,300.00	$2,300.00
	2	$2,500.00	$2,500.00
	3	$2,513.91	$2,513.91
Ref #21	**608E10000**	**4" CONCRETE WALK, (134 SF)**	
	Awd	$15.00	$2,010.00
	2	$20.00	$2,680.00
	3	$25.91	$3,471.94
Ref #22	**608E52000**	**CURB RAMP, (1574.2 SF)**	
	Awd	$28.00	$44,077.60
	2	$30.00	$47,226.00
	3	$35.78	$56,324.88
Ref #23	**608E53020**	**DETECTABLE WARNING, (307.5 SF)**	
	Awd	$50.00	$15,375.00
	2	$25.00	$7,687.50
	3	$12.07	$3,711.53
Ref #24	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (22.2 FT)**	
	Awd	$60.00	$1,332.00
	2	$100.00	$2,220.00
	3	$66.67	$1,480.07

Ref #25	**609E26000**	**CURB, TYPE 6, (6 FT)**	
	Awd	$60.00	$360.00
	2	$100.00	$600.00
	3	$44.72	$268.32
Ref #26	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$765.78	$3,063.12
	2	$2,500.00	$10,000.00
	3	$395.52	$1,582.08
Ref #27	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$13,927.50	$13,927.50
	2	$50,000.00	$50,000.00
	3	$20,010.74	$20,010.74

Section 1 - ROADWAY - Totals

Awd	**$339,063.52**
2	**$313,621.00**
3	**$273,139.62**

Ref #28	**654E11000**	**COMMERCIAL FERTILIZER, (0.4 TON)**	
	Awd	$1,500.00	$600.00
	2	$1,000.00	$400.00
	3	$1,407.80	$563.12
Ref #29	**659E10000**	**SEEDING AND MULCHING, (3000 SY)**	
	Awd	$1.75	$5,250.00
	2	$2.50	$7,500.00
	3	$2.65	$7,950.00
Ref #30	**659E14000**	**REPAIR SEEDING AND MULCHING, (150 SY)**	
	Awd	$1.00	$150.00
	2	$2.50	$375.00
	3	$2.26	$339.00
Ref #31	**659E31000**	**LIME, (0.62 ACRE)**	
	Awd	$200.00	$124.00
	2	$1,000.00	$620.00
	3	$452.50	$280.55
Ref #32	**659E35000**	**WATER, (16.6 MGAL)**	
	Awd	$1.00	$16.60
	2	$1.00	$16.60
	3	$10.06	$167.00
Ref #33	**659E40000**	**MOWING, (6.8 MSF)**	
	Awd	$1.00	$6.80
	2	$500.00	$3,400.00
	3	$18.10	$123.08
Ref #34	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$11,147.40**
2	**$17,311.60**
3	**$14,422.75**

Ref #35	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$6,136.79	$6,136.79
	2	$7,500.00	$7,500.00
	3	$5,856.72	$5,856.72
Ref #36	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$1,069.29	$3,207.87
	2	$2,500.00	$7,500.00
	3	$222.32	$666.96
Ref #37	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (10 EACH)**	
	Awd	$1,141.74	$11,417.40
	2	$1,000.00	$10,000.00
	3	$648.64	$6,486.40

Section 3 - DRAINAGE - Totals

Awd	**$20,762.06**
2	**$25,000.00**
3	**$13,010.08**

Ref #38	**253E02000**	**PAVEMENT REPAIR, (2000 CY)**	
	Awd	$365.00	$730,000.00
	2	$300.00	$600,000.00
	3	$380.58	$761,160.00
Ref #39	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (D = 1.5"), (150221 SY)**	
	Awd	$1.75	$262,886.75
	2	$1.00	$150,221.00
	3	$1.82	$273,402.22
Ref #40	**254E01600**	**PATCHING PLANED SURFACE, (1513 SY)**	
	Awd	$6.50	$9,834.50
	2	$3.00	$4,539.00
	3	$6.78	$10,258.14
Ref #41	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (374 CY)**	
	Awd	$345.00	$129,030.00
	2	$220.00	$82,280.00
	3	$359.72	$134,535.28
Ref #42	**304E20000**	**AGGREGATE BASE, (297 CY)**	
	Awd	$169.40	$50,311.80
	2	$90.00	$26,730.00
	3	$99.48	$29,545.56
Ref #43	**407E20000**	**NON-TRACKING TACK COAT, (9523 GAL)**	
	Awd	$5.00	$47,615.00
	2	$3.50	$33,330.50
	3	$5.21	$49,614.83

Ref #44	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (6264 CY)**	
	Awd	$227.00	$1,421,928.00
	2	$226.00	$1,415,664.00
	3	$236.69	$1,482,626.16
Ref #45	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (147 CY)**	
	Awd	$600.00	$88,200.00
	2	$260.00	$38,220.00
	3	$625.61	$91,964.67
Ref #46	**617E10100**	**COMPACTED AGGREGATE 1.5" DEPTH, 12" WIDTH, (521 CY)**	
	Awd	$197.24	$102,762.04
	2	$100.00	$52,100.00
	3	$60.33	$31,431.93
Ref #47	**617E20000**	**SHOULDER PREPARATION, (12496 SY)**	
	Awd	$2.33	$29,115.68
	2	$1.00	$12,496.00
	3	$1.51	$18,868.96
Ref #48	**617E25000**	**WATER, (10 MGAL)**	
	Awd	$1,272.67	$12,726.70
	2	$1.00	$10.00
	3	$19.03	$190.30
Ref #49	**618E39000**	**RUMBLE STRIPS, TRANSVERSE (ASPHALT CONCRETE), (4 EACH)**	
	Awd	$1,600.00	$6,400.00
	2	$2,500.00	$10,000.00
	3	$1,608.91	$6,435.64

Section 4 - PAVEMENT - Totals

Awd	**$2,890,810.47**
2	**$2,425,590.50**
3	**$2,890,033.69**

Ref #50	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (27 EACH)**	
	Awd	$838.15	$22,630.05
	2	$250.00	$6,750.00
	3	$268.17	$7,240.59

Section 5 - WATER WORK - Totals

Awd	**$22,630.05**
2	**$6,750.00**
3	**$7,240.59**

Ref #51	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (52 EACH)**	
	Awd	$33.52	$1,743.04
	2	$10.00	$520.00
	3	$10.06	$523.12
Ref #52	**621E00100**	**RPM, (409 EACH)**	
	Awd	$45.00	$18,405.00
	2	$52.84	$21,611.56
	3	$45.25	$18,507.25

Ref #53	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (470 EACH)**	
	Awd	$18.63	$8,756.10
	2	$10.00	$4,700.00
	3	$18.92	$8,892.40
Ref #54	**644E00104**	**EDGE LINE, 6", (21.44 MILE)**	
	Awd	$4,640.00	$99,481.60
	2	$4,732.00	$101,454.08
	3	$4,786.64	$102,625.56
Ref #55	**644E00300**	**CENTER LINE, (10.72 MILE)**	
	Awd	$3,450.00	$36,984.00
	2	$5,700.00	$61,104.00
	3	$5,765.81	$61,809.48
Ref #56	**644E00500**	**STOP LINE, (48 FT)**	
	Awd	$10.00	$480.00
	2	$10.00	$480.00
	3	$10.12	$485.76
Ref #57	**644E00620**	**CROSSWALK LINE, 12", (568 FT)**	
	Awd	$8.85	$5,026.80
	2	$5.00	$2,840.00
	3	$5.06	$2,874.08
Ref #58	**644E01000**	**RAILROAD SYMBOL MARKING, (2 EACH)**	
	Awd	$550.00	$1,100.00
	2	$752.00	$1,504.00
	3	$760.69	$1,521.38
Ref #59	**646E10010**	**EDGE LINE, 6", (0.14 MILE)**	
	Awd	$28,214.29	$3,950.00
	2	$41,440.00	$5,801.60
	3	$41,918.50	$5,868.59
Ref #60	**646E10200**	**CENTER LINE, (0.07 MILE)**	
	Awd	$37,642.86	$2,635.00
	2	$55,271.00	$3,868.97
	3	$55,909.14	$3,913.64

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$178,561.54**
2	**$203,884.21**
3	**$207,021.26**

Ref #61	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (120 HOUR)**	
	Awd	$108.56	$13,027.20
	2	$90.00	$10,800.00
	3	$55.31	$6,637.20
Ref #62	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$32,585.00	$32,585.00
	2	$40,000.00	$40,000.00
	3	$36,190.28	$36,190.28
Ref #63	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.16 MILE)**	
	Awd	$6,405.00	$1,024.80
	2	$10,000.00	$1,600.00
	3	$10,115.50	$1,618.48

Ref #64	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (10.65 MILE)**	
	Awd	$740.00	$7,881.00
	2	$2,965.00	$31,577.25
	3	$2,999.23	$31,941.80
Ref #65	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.32 MILE)**	
	Awd	$4,880.00	$1,561.60
	2	$5,000.00	$1,600.00
	3	$5,057.75	$1,618.48
Ref #66	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (20.22 MILE)**	
	Awd	$970.00	$19,613.40
	2	$1,824.00	$36,881.28
	3	$1,845.06	$37,307.11
Ref #67	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (48 FT)**	
	Awd	$4.00	$192.00
	2	$10.00	$480.00
	3	$10.12	$485.76
Ref #68	**614E27250**	**WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (568 FT)**	
	Awd	$3.50	$1,988.00
	2	$4.00	$2,272.00
	3	$4.05	$2,300.40
Ref #69	**614E32210**	**WORK ZONE RAILROAD SYMBOL MARKING, CLASS III, 642 , (2 EACH)**	
	Awd	$400.00	$800.00
	2	$353.00	$706.00
	3	$357.08	$714.16

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$78,673.00**
2	**$125,916.53**
3	**$118,813.67**

Ref #70	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$25,600.00	$25,600.00
	2	$10,000.00	$10,000.00
	3	$8,062.74	$8,062.74
Ref #71	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$50,000.00	$50,000.00
	3	$8,827.90	$8,827.90
Ref #72	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$5,000.00	$5,000.00
	3	$5,565.39	$5,565.39
Ref #73	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2817 LB)**	
	Awd	$1.75	$4,929.75
	2	$3.00	$8,451.00
	3	$1.59	$4,479.03
Ref #74	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (6 CY)**	
	Awd	$2,650.00	$15,900.00
	2	$1,500.00	$9,000.00
	3	$2,244.65	$13,467.90

Ref #75	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (20 CY)**	
	Awd	$850.00	$17,000.00
	2	$1,000.00	$20,000.00
	3	$1,354.95	$27,099.00
Ref #76	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$1,800.00	$1,800.00
	2	$1,500.00	$1,500.00
	3	$4,236.02	$4,236.02
Ref #77	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (34 SY)**	
	Awd	$50.00	$1,700.00
	2	$30.00	$1,020.00
	3	$40.15	$1,365.10
Ref #78	**512E33000**	**TYPE 2 WATERPROOFING, (70 SY)**	
	Awd	$28.00	$1,960.00
	2	$30.00	$2,100.00
	3	$40.15	$2,810.50
Ref #79	**512E33010**	**TYPE 3 WATERPROOFING, (67 SY)**	
	Awd	$45.00	$3,015.00
	2	$65.00	$4,355.00
	3	$57.36	$3,843.12
Ref #80	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (26 SF)**	
	Awd	$8.00	$208.00
	2	$20.00	$520.00
	3	$5.02	$130.52
Ref #81	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$1,300.00	$1,300.00
	2	$3,000.00	$3,000.00
	3	$2,469.40	$2,469.40
Ref #82	**611E94800**	**8' X 4' CONDUIT, TYPE A, 706.05, (50 FT)**	
	Awd	$1,300.00	$65,000.00
	2	$2,000.00	$100,000.00
	3	$1,294.01	$64,700.50
Ref #200	**601E11000**	**RIPRAP, TYPE D, (28 SY)**	
	Awd	$365.00	$10,220.00
	2	$100.00	$2,800.00
	3	$292.17	$8,180.76

Section 8 - STRUCTURE 20 FOOT SPAN AND UNDER (CLI-72 - Totals

Awd	**$174,632.75**
2	**$217,746.00**
3	**$155,237.88**

Ref #83	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$14,500.00	$14,500.00
	2	$10,000.00	$10,000.00
	3	$10,637.63	$10,637.63
Ref #84	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$50,000.00	$50,000.00
	3	$8,827.90	$8,827.90

Ref #85	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$28,000.00	$28,000.00
	2	$10,000.00	$10,000.00
	3	$12,776.06	$12,776.06
Ref #86	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (6328 LB)**	
	Awd	$1.75	$11,074.00
	2	$3.00	$18,984.00
	3	$1.58	$9,998.24
Ref #87	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (18 CY)**	
	Awd	$2,300.00	$41,400.00
	2	$1,500.00	$27,000.00
	3	$2,005.00	$36,090.00
Ref #88	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (47 CY)**	
	Awd	$660.00	$31,020.00
	2	$1,000.00	$47,000.00
	3	$672.81	$31,622.07
Ref #89	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$1,800.00	$1,800.00
	2	$1,500.00	$1,500.00
	3	$4,348.95	$4,348.95
Ref #90	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (74 SY)**	
	Awd	$45.00	$3,330.00
	2	$30.00	$2,220.00
	3	$40.15	$2,971.10
Ref #91	**512E33000**	**TYPE 2 WATERPROOFING, (77 SY)**	
	Awd	$28.00	$2,156.00
	2	$30.00	$2,310.00
	3	$40.15	$3,091.55
Ref #92	**512E33010**	**TYPE 3 WATERPROOFING, (86 SY)**	
	Awd	$45.00	$3,870.00
	2	$65.00	$5,590.00
	3	$57.36	$4,932.96
Ref #93	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (53 SF)**	
	Awd	$8.00	$424.00
	2	$20.00	$1,060.00
	3	$4.98	$263.94
Ref #94	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$3,500.00	$3,500.00
	3	$2,978.75	$2,978.75
Ref #95	**611E95901**	**12' X 7' CONDUIT, TYPE A, 706.05, AS PER PLAN, (48 FT)**	
	Awd	$2,300.00	$110,400.00
	2	$2,500.00	$120,000.00
	3	$3,081.56	$147,914.88
Ref #96	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$10,000.00	$10,000.00
	3	$9,081.46	$9,081.46

Ref #97	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$50,000.00	$50,000.00
	3	$20,017.39	$20,017.39
Ref #98	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$5,000.00	$5,000.00
	3	$4,341.29	$4,341.29
Ref #99	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2859 LB)**	
	Awd	$1.80	$5,146.20
	2	$3.00	$8,577.00
	3	$1.59	$4,545.81
Ref #100	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (6 CY)**	
	Awd	$2,650.00	$15,900.00
	2	$1,500.00	$9,000.00
	3	$581.65	$3,489.90
Ref #101	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (20 CY)**	
	Awd	$850.00	$17,000.00
	2	$1,000.00	$20,000.00
	3	$965.34	$19,306.80
Ref #102	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$1,800.00	$1,800.00
	2	$1,500.00	$1,500.00
	3	$4,235.13	$4,235.13
Ref #103	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (35 SY)**	
	Awd	$20.00	$700.00
	2	$30.00	$1,050.00
	3	$28.68	$1,003.80
Ref #104	**512E33000**	**TYPE 2 WATERPROOFING, (44 SY)**	
	Awd	$28.00	$1,232.00
	2	$30.00	$1,320.00
	3	$40.15	$1,766.60
Ref #105	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (26 SF)**	
	Awd	$8.00	$208.00
	2	$20.00	$520.00
	3	$6.14	$159.64
Ref #106	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$1,300.00	$1,300.00
	2	$3,000.00	$3,000.00
	3	$2,469.40	$2,469.40
Ref #107	**611E94800**	**8' X 4' CONDUIT, TYPE A, 706.05, (36 FT)**	
	Awd	$1,600.00	$57,600.00
	2	$2,500.00	$90,000.00
	3	$1,390.29	$50,050.44
Ref #201	**601E11000**	**RIPRAP, TYPE D, (119 SY)**	
	Awd	$290.00	$34,510.00
	2	$100.00	$11,900.00
	3	$271.76	$32,339.44

Section 9 - STRUCTURE 20 FOOT SPAN AND UNDER (CLI-72 - Totals

Awd	**$437,870.20**
2	**$511,031.00**
3	**$429,261.13**

Ref #108	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$107,500.00	$107,500.00
	3	$99,047.49	$99,047.49
Ref #109	**202E22900**	**APPROACH SLAB REMOVED, (67 SY)**	
	Awd	$60.00	$4,020.00
	2	$50.00	$3,350.00
	3	$122.79	$8,226.93
Ref #110	**202E23500**	**WEARING COURSE REMOVED, (67 SY)**	
	Awd	$10.00	$670.00
	2	$10.00	$670.00
	3	$10.18	$682.06
Ref #111	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$60,000.00	$60,000.00
	3	$20,017.39	$20,017.39
Ref #112	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$25,000.00	$25,000.00
	3	$5,168.33	$5,168.33
Ref #113	**509E27000**	**CHROMIUM STEEL REINFORCEMENT, (84035 LB)**	
	Awd	$2.53	$212,608.55
	2	$2.75	$231,096.25
	3	$3.57	$300,004.95
Ref #114	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (152 EACH)**	
	Awd	$16.50	$2,508.00
	2	$20.00	$3,040.00
	3	$25.91	$3,938.32
Ref #115	**511E32212**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (238 CY)**	
	Awd	$1,300.00	$309,400.00
	2	$1,335.00	$317,730.00
	3	$1,639.02	$390,086.76
Ref #116	**511E43262**	**CLASS QC2 CONCRETE WITH QC/QA, PIER CAP, (17 CY)**	
	Awd	$2,000.00	$34,000.00
	2	$2,550.00	$43,350.00
	3	$4,232.17	$71,946.89
Ref #117	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (5 CY)**	
	Awd	$1,700.00	$8,500.00
	2	$2,400.00	$12,000.00
	3	$8,634.17	$43,170.85
Ref #118	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (240 SY)**	
	Awd	$16.00	$3,840.00
	2	$30.00	$7,200.00
	3	$40.15	$9,636.00

Ref #119	**512E33000**	**TYPE 2 WATERPROOFING, (39 SY)**	
	Awd	$26.50	$1,033.50
	2	$30.00	$1,170.00
	3	$40.15	$1,565.85
Ref #120	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (41 SY)**	
	Awd	$30.00	$1,230.00
	2	$30.00	$1,230.00
	3	$34.42	$1,411.22
Ref #121	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (62 SF)**	
	Awd	$12.00	$744.00
	2	$6.00	$372.00
	3	$2.27	$140.74
Ref #122	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (83 SF)**	
	Awd	$13.00	$1,079.00
	2	$8.00	$664.00
	3	$5.47	$454.01
Ref #123	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (60 FT)**	
	Awd	$50.00	$3,000.00
	2	$50.00	$3,000.00
	3	$31.02	$1,861.20
Ref #125	**517E75120**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (201.5 FT)**	
	Awd	$287.00	$57,830.50
	2	$300.00	$60,450.00
	3	$476.45	$96,004.68
Ref #126	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (41 CY)**	
	Awd	$95.00	$3,895.00
	2	$125.00	$5,125.00
	3	$99.44	$4,077.04
Ref #128	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (124 FT)**	
	Awd	$10.00	$1,240.00
	2	$15.00	$1,860.00
	3	$6.76	$838.24
Ref #129	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (100 FT)**	
	Awd	$15.00	$1,500.00
	2	$20.00	$2,000.00
	3	$10.15	$1,015.00
Ref #130	**526E10011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (127 SY)**	
	Awd	$425.00	$53,975.00
	2	$450.00	$57,150.00
	3	$395.87	$50,275.49
Ref #131	**526E90010**	**TYPE A INSTALLATION, (87.37 FT)**	
	Awd	$210.00	$18,347.70
	2	$225.00	$19,658.25
	3	$221.81	$19,379.54
Ref #132	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (36.5 CF)**	
	Awd	$568.00	$20,732.00
	2	$570.00	$20,805.00
	3	$570.99	$20,841.14

Ref #202	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (24 FT)**	
	Awd	$560.00	$13,440.00
	2	$500.00	$12,000.00
	3	$189.46	$4,547.04
Ref #203	**511E51512**	**CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK, (84 CY)**	
	Awd	$535.00	$44,940.00
	2	$350.00	$29,400.00
	3	$708.55	$59,518.20
Ref #204	**511E81200**	**CONCRETE, MISC.:CONSULTANT FOR CONCRETE QUALITY CO, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$10,000.00	$10,000.00
	3	$9,004.83	$9,004.83
Ref #205	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (150 SY)**	
	Awd	$16.00	$2,400.00
	2	$50.00	$7,500.00
	3	$28.68	$4,302.00
Ref #206	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (151 SF)**	
	Awd	$150.00	$22,650.00
	2	$60.00	$9,060.00
	3	$153.08	$23,115.08
Ref #207	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (151 SF)**	
	Awd	$70.00	$10,570.00
	2	$60.00	$9,060.00
	3	$71.44	$10,787.44
Ref #208	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (2 EACH)**	
	Awd	$13,000.00	$26,000.00
	2	$4,500.00	$9,000.00
	3	$2,681.74	$5,363.48

Section 11 - STRUCTURE 20 FOOT SPAN AND UNDER (CLI-72 - Totals

Awd	**$1,018,153.25**
2	**$1,070,440.50**
3	**$1,266,428.19**

Ref #133	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$120,000.00	$120,000.00
	2	$80,000.00	$80,000.00
	3	$72,293.23	$72,293.23
Ref #134	**202E22900**	**APPROACH SLAB REMOVED, (112 SY)**	
	Awd	$60.00	$6,720.00
	2	$50.00	$5,600.00
	3	$136.74	$15,314.88
Ref #135	**202E23500**	**WEARING COURSE REMOVED, (112 SY)**	
	Awd	$12.00	$1,344.00
	2	$8.00	$896.00
	3	$9.74	$1,090.88
Ref #136	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$60,000.00	$60,000.00
	3	$51,376.67	$51,376.67

Ref #137	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$34,000.00	$34,000.00
	2	$25,000.00	$25,000.00
	3	$5,961.12	$5,961.12
Ref #138	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (58503 LB)**	
	Awd	$1.87	$109,400.61
	2	$1.90	$111,155.70
	3	$4.34	$253,903.02
Ref #139	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (200 EACH)**	
	Awd	$16.50	$3,300.00
	2	$20.00	$4,000.00
	3	$25.61	$5,122.00
Ref #140	**511E32212**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (238 CY)**	
	Awd	$1,300.00	$309,400.00
	2	$1,335.00	$317,730.00
	3	$1,797.64	$427,838.32
Ref #141	**511E43262**	**CLASS QC2 CONCRETE WITH QC/QA, PIER CAP, (22 CY)**	
	Awd	$1,800.00	$39,600.00
	2	$1,900.00	$41,800.00
	3	$3,484.35	$76,655.70
Ref #142	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (21 CY)**	
	Awd	$1,100.00	$23,100.00
	2	$2,000.00	$42,000.00
	3	$1,932.49	$40,582.29
Ref #143	**512E10000**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (137 SY)**	
	Awd	$18.00	$2,466.00
	2	$30.00	$4,110.00
	3	$40.15	$5,500.55
Ref #144	**512E33000**	**TYPE 2 WATERPROOFING, (31 SY)**	
	Awd	$26.50	$821.50
	2	$30.00	$930.00
	3	$40.15	$1,244.65
Ref #145	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (28 SY)**	
	Awd	$30.00	$840.00
	2	$30.00	$840.00
	3	$34.42	$963.76
Ref #146	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (29 SF)**	
	Awd	$12.00	$348.00
	2	$6.00	$174.00
	3	$2.43	$70.47
Ref #147	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (95 SF)**	
	Awd	$13.00	$1,235.00
	2	$8.00	$760.00
	3	$5.68	$539.60
Ref #148	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (72 FT)**	
	Awd	$50.00	$3,600.00
	2	$50.00	$3,600.00
	3	$68.07	$4,901.04

Ref #149	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (214 FT)**	
	Awd	$468.00	$100,152.00
	2	$600.00	$128,400.00
	3	$603.34	$129,114.76
Ref #150	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (40 CY)**	
	Awd	$80.00	$3,200.00
	2	$125.00	$5,000.00
	3	$88.68	$3,547.20
Ref #151	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (214 FT)**	
	Awd	$15.00	$3,210.00
	2	$19.00	$4,066.00
	3	$20.83	$4,457.62
Ref #152	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (90 FT)**	
	Awd	$10.00	$900.00
	2	$15.00	$1,350.00
	3	$9.18	$826.20
Ref #153	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (20 FT)**	
	Awd	$20.00	$400.00
	2	$20.00	$400.00
	3	$50.74	$1,014.80
Ref #154	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (200 SY)**	
	Awd	$375.00	$75,000.00
	2	$375.00	$75,000.00
	3	$423.93	$84,786.00
Ref #155	**526E90010**	**TYPE A INSTALLATION, (72 FT)**	
	Awd	$225.00	$16,200.00
	2	$235.00	$16,920.00
	3	$248.30	$17,877.60
Ref #156	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (21 CF)**	
	Awd	$568.00	$11,928.00
	2	$570.00	$11,970.00
	3	$570.99	$11,990.79
Ref #209	**507E71200**	**SPECIAL - PILE ENCASEMENT, (160 FT)**	
	Awd	$125.00	$20,000.00
	2	$140.00	$22,400.00
	3	$135.22	$21,635.20
Ref #210	**511E81200**	**CONCRETE, MISC.: CONSULTANT FOR CONCRETE QUALITY C, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$10,000.00	$10,000.00
	3	$4,002.15	$4,002.15
Ref #211	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (88 SF)**	
	Awd	$185.00	$16,280.00
	2	$90.00	$7,920.00
	3	$204.11	$17,961.68
Ref #212	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (2 EACH)**	
	Awd	$13,000.00	$26,000.00
	2	$4,500.00	$9,000.00
	3	$2,681.74	$5,363.48

Ref #213	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (88 SF)**	
	Awd	$200.00	$17,600.00
	2	$90.00	$7,920.00
	3	$188.80	$16,614.40

Section 12 - STRUCTURE 20 FOOT SPAN AND UNDER (CLI-72 - Totals

Awd	**$972,045.11**
2	**$998,941.70**
3	**$1,282,550.06**

Ref #157	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$3,618.83	$3,618.83
	2	$10,000.00	$10,000.00
	3	$11,230.02	$11,230.02
Ref #158	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$59,863.54	$59,863.54
	2	$86,500.00	$86,500.00
	3	$0.01	$0.01
Ref #159	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$554,821.29	$554,821.29
	2	$274,500.00	$274,500.00
	3	$12,649.93	$12,649.93
Ref #160	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$17,085.52	$17,085.52
	2	$500,500.00	$500,500.00
	3	$38,915.36	$38,915.36
Ref #161	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$200,000.00	$200,000.00
	3	$993,235.58	$993,235.58

Section 13 - INCIDENTALS - Totals

Awd	**$835,389.18**
2	**$1,071,500.00**
3	**$1,056,030.90**