Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230509
PID 97794
AUG-IR 75-07.54
Federal
Type: BRIDGE REPLACEMENT (2 BRIDGES)
Letting Date: 10/26/2023
Completion Date: 7/31/2026

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $11,345,260.60

Engineer's Estimate: $10,500,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $11,345,260.60

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $12,345,621.05

Bidder 3
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $12,479,575.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$15,000.00	$15,000.00
	3	$50,000.00	$50,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (7489 SY)**	
	Awd	$25.00	$187,225.00
	2	$30.00	$224,670.00
	3	$35.00	$262,115.00
Ref #3	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (2452 SY)**	
	Awd	$6.00	$14,712.00
	2	$25.00	$61,300.00
	3	$17.00	$41,684.00
Ref #4	**202E30700**	**CONCRETE BARRIER REMOVED, (112 FT)**	
	Awd	$25.00	$2,800.00
	2	$40.00	$4,480.00
	3	$45.00	$5,040.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (1537.5 FT)**	
	Awd	$2.00	$3,075.00
	2	$2.00	$3,075.00
	3	$2.00	$3,075.00
Ref #6	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (325 FT)**	
	Awd	$2.80	$910.00
	2	$2.80	$910.00
	3	$2.80	$910.00
Ref #7	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (7 EACH)**	
	Awd	$125.00	$875.00
	2	$125.00	$875.00
	3	$125.00	$875.00
Ref #8	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (7 EACH)**	
	Awd	$75.00	$525.00
	2	$75.00	$525.00
	3	$75.00	$525.00
Ref #9	**202E47800**	**IMPACT ATTENUATOR REMOVED, (4 EACH)**	
	Awd	$195.00	$780.00
	2	$195.00	$780.00
	3	$195.00	$780.00
Ref #10	**202E48001**	**CABLE BARRIER REMOVED, AS PER PLAN, (5731 FT)**	
	Awd	$1.50	$8,596.50
	2	$4.50	$25,789.50
	3	$1.50	$8,596.50
Ref #11	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (177 FT)**	
	Awd	$40.00	$7,080.00
	2	$58.25	$10,310.25
	3	$26.00	$4,602.00
Ref #12	**202E75000**	**FENCE REMOVED, (313 FT)**	
	Awd	$3.00	$939.00
	2	$3.00	$939.00
	3	$3.00	$939.00

Ref #13	**203E10000**	**EXCAVATION, (4619 CY)**	
	Awd	$25.00	$115,475.00
	2	$45.00	$207,855.00
	3	$40.00	$184,760.00
Ref #14	**203E20000**	**EMBANKMENT, (1326 CY)**	
	Awd	$28.00	$37,128.00
	2	$20.00	$26,520.00
	3	$20.00	$26,520.00
Ref #15	**204E10000**	**SUBGRADE COMPACTION, (7714 SY)**	
	Awd	$6.50	$50,141.00
	2	$3.50	$26,999.00
	3	$2.50	$19,285.00
Ref #16	**204E13000**	**EXCAVATION OF SUBGRADE, (124 CY)**	
	Awd	$25.00	$3,100.00
	2	$30.00	$3,720.00
	3	$35.00	$4,340.00
Ref #17	**204E30020**	**GRANULAR MATERIAL, TYPE C, (1601 CY)**	
	Awd	$55.00	$88,055.00
	2	$55.00	$88,055.00
	3	$45.00	$72,045.00
Ref #18	**204E45000**	**PROOF ROLLING, (8 HOUR)**	
	Awd	$150.00	$1,200.00
	2	$350.00	$2,800.00
	3	$150.00	$1,200.00
Ref #19	**204E50000**	**GEOTEXTILE FABRIC, (4804 SY)**	
	Awd	$1.25	$6,005.00
	2	$1.50	$7,206.00
	3	$1.00	$4,804.00
Ref #20	**606E15050**	**GUARDRAIL, TYPE MGS, (1725 FT)**	
	Awd	$20.80	$35,880.00
	2	$20.80	$35,880.00
	3	$20.80	$35,880.00
Ref #21	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (287.5 FT)**	
	Awd	$34.40	$9,890.00
	2	$34.40	$9,890.00
	3	$34.40	$9,890.00
Ref #22	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (3 EACH)**	
	Awd	$2,340.00	$7,020.00
	2	$2,340.00	$7,020.00
	3	$2,340.00	$7,020.00
Ref #23	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd	$1,380.00	$5,520.00
	2	$1,380.00	$5,520.00
	3	$1,380.00	$5,520.00
Ref #24	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (5 EACH)**	
	Awd	$2,575.00	$12,875.00
	2	$2,575.00	$12,875.00
	3	$2,575.00	$12,875.00

Ref #25	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$630.00	$1,260.00
	2	$630.00	$1,260.00
	3	$630.00	$1,260.00
Ref #26	**606E55000**	**SPECIAL - CABLE BARRIER, RECONSTRUCT, (5513 FT)**	
	Awd	$15.00	$82,695.00
	2	$25.00	$137,825.00
	3	$15.00	$82,695.00
Ref #27	**606E55020**	**SPECIAL - CABLE BARRIER, REPLACEMENT CABLE, (218 FT)**	
	Awd	$5.50	$1,199.00
	2	$7.00	$1,526.00
	3	$5.50	$1,199.00
Ref #28	**606E55150**	**SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY, (1 EACH)**	
	Awd	$5,850.00	$5,850.00
	2	$5,850.00	$5,850.00
	3	$5,850.00	$5,850.00
Ref #29	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (4 EACH)**	
	Awd	$4,920.00	$19,680.00
	2	$4,920.00	$19,680.00
	3	$4,920.00	$19,680.00
Ref #30	**607E15000**	**FENCE, TYPE 47, (313 FT)**	
	Awd	$26.50	$8,294.50
	2	$26.50	$8,294.50
	3	$26.50	$8,294.50
Ref #31	**607E70000**	**FENCELINE SEEDING AND MULCHING, (167 FT)**	
	Awd	$4.50	$751.50
	2	$4.50	$751.50
	3	$4.50	$751.50
Ref #32	**609E24510**	**CURB, TYPE 4-C, (10 FT)**	
	Awd	$65.00	$650.00
	2	$110.00	$1,100.00
	3	$120.00	$1,200.00
Ref #33	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (84 FT)**	
	Awd	$250.00	$21,000.00
	2	$215.00	$18,060.00
	3	$209.00	$17,556.00
Ref #34	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$6,000.00	$6,000.00
	3	$3,400.00	$3,400.00
Ref #35	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$6,000.00	$6,000.00
	3	$3,600.00	$3,600.00
Ref #200	**690E98300**	**SPECIAL - MOW STRIP, (2452 SY)**	
	Awd	$75.00	$183,900.00
	2	$92.45	$226,687.40
	3	$50.00	$122,600.00

Section 1 - ROADWAY - Totals

Awd	**$940,086.50**
2	**$1,216,028.15**
3	**$1,031,366.50**

Ref #36	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$275.00	$550.00
	2	$25.00	$50.00
	3	$60.00	$120.00
Ref #37	**659E00300**	**TOPSOIL, (783 CY)**	
	Awd	$35.00	$27,405.00
	2	$25.00	$19,575.00
	3	$20.00	$15,660.00
Ref #38	**659E10000**	**SEEDING AND MULCHING, (7050 SY)**	
	Awd	$4.00	$28,200.00
	2	$1.30	$9,165.00
	3	$1.30	$9,165.00
Ref #39	**659E14000**	**REPAIR SEEDING AND MULCHING, (353 SY)**	
	Awd	$2.00	$706.00
	2	$0.60	$211.80
	3	$1.30	$458.90
Ref #40	**659E15000**	**INTER-SEEDING, (353 SY)**	
	Awd	$2.00	$706.00
	2	$0.50	$176.50
	3	$1.00	$353.00
Ref #41	**659E20000**	**COMMERCIAL FERTILIZER, (1 TON)**	
	Awd	$1,750.00	$1,750.00
	2	$650.00	$650.00
	3	$800.00	$800.00
Ref #42	**659E31000**	**LIME, (1 ACRE)**	
	Awd	$10.00	$10.00
	2	$5.00	$5.00
	3	$35.00	$35.00
Ref #43	**659E35000**	**WATER, (20 MGAL)**	
	Awd	$10.00	$200.00
	2	$5.00	$100.00
	3	$1.00	$20.00
Ref #44	**659E40000**	**MOWING, (15.8 MSF)**	
	Awd	$30.00	$474.00
	2	$25.00	$395.00
	3	$5.00	$79.00
Ref #45	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
	3	$1,585.00	$1,585.00
Ref #46	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$30,600.00	$30,600.00
	3	$25,200.00	$25,200.00

Ref #47	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$15,000.00	$15,000.00
	3	$17,278.00	$17,278.00
Ref #48	**832E30000**	**EROSION CONTROL, (150000 EACH)**	
	Awd	$1.00	$150,000.00
	2	$1.00	$150,000.00
	3	$1.00	$150,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$262,001.00**
2	**$227,928.30**
3	**$220,753.90**

Ref #49	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (17 SY)**	
	Awd	$150.00	$2,550.00
	2	$150.00	$2,550.00
	3	$95.00	$1,615.00
Ref #50	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (98 SY)**	
	Awd	$65.00	$6,370.00
	2	$125.00	$12,250.00
	3	$70.00	$6,860.00
Ref #51	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (578 CY)**	
	Awd	$110.00	$63,580.00
	2	$125.00	$72,250.00
	3	$120.00	$69,360.00
Ref #52	**602E20000**	**CONCRETE MASONRY, (0.3 CY)**	
	Awd	$2,500.00	$750.00
	2	$5,000.00	$1,500.00
	3	$4,500.00	$1,350.00
Ref #53	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (1927 FT)**	
	Awd	$16.00	$30,832.00
	2	$20.00	$38,540.00
	3	$32.00	$61,664.00
Ref #54	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (1117 FT)**	
	Awd	$16.00	$17,872.00
	2	$25.00	$27,925.00
	3	$20.00	$22,340.00
Ref #55	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (2712 FT)**	
	Awd	$13.00	$35,256.00
	2	$15.00	$40,680.00
	3	$20.00	$54,240.00
Ref #56	**605E31100**	**AGGREGATE DRAINS, (60 FT)**	
	Awd	$10.00	$600.00
	2	$13.00	$780.00
	3	$20.00	$1,200.00
Ref #57	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (370 FT)**	
	Awd	$20.00	$7,400.00
	2	$35.00	$12,950.00
	3	$60.00	$22,200.00

Ref #58	**611E00900**	**6" CONDUIT, TYPE B, (203 FT)**	
	Awd	$20.00	$4,060.00
	2	$60.00	$12,180.00
	3	$80.00	$16,240.00
Ref #59	**611E01400**	**6" CONDUIT, TYPE E, (150 FT)**	
	Awd	$7.00	$1,050.00
	2	$20.00	$3,000.00
	3	$30.00	$4,500.00
Ref #60	**611E01500**	**6" CONDUIT, TYPE F, (310 FT)**	
	Awd	$7.00	$2,170.00
	2	$25.00	$7,750.00
	3	$40.00	$12,400.00
Ref #61	**611E05900**	**15" CONDUIT, TYPE B, (109 FT)**	
	Awd	$375.00	$40,875.00
	2	$275.00	$29,975.00
	3	$200.00	$21,800.00
Ref #62	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$3,500.00	$3,500.00
	3	$4,000.00	$4,000.00
Ref #63	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$500.00	$2,500.00
	2	$1,500.00	$7,500.00
	3	$2,000.00	$10,000.00
Ref #64	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (8 EACH)**	
	Awd	$225.00	$1,800.00
	2	$350.00	$2,800.00
	3	$675.00	$5,400.00

Section 3 - DRAINAGE - Totals

Awd	**$220,165.00**
2	**$276,130.00**
3	**$315,169.00**

Ref #65	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (146 FT)**	
	Awd	$4.00	$584.00
	2	$3.50	$511.00
	3	$12.00	$1,752.00
Ref #66	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (70416 SY)**	
	Awd	$1.55	$109,144.80
	2	$1.55	$109,144.80
	3	$1.55	$109,144.80
Ref #67	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (2660 CY)**	
	Awd	$215.00	$571,900.00
	2	$275.00	$731,500.00
	3	$215.00	$571,900.00
Ref #68	**304E20000**	**AGGREGATE BASE, (1502 CY)**	
	Awd	$85.00	$127,670.00
	2	$95.00	$142,690.00
	3	$60.00	$90,120.00

Ref #69	**407E20000**	**NON-TRACKING TACK COAT, (13577 GAL)**	
	Awd	$2.00	$27,154.00
	2	$3.00	$40,731.00
	3	$2.00	$27,154.00
Ref #70	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (3289 CY)**	
	Awd	$280.00	$920,920.00
	2	$285.00	$937,365.00
	3	$280.00	$920,920.00
Ref #71	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (419 CY)**	
	Awd	$260.00	$108,940.00
	2	$455.00	$190,645.00
	3	$260.00	$108,940.00

Section 4 - PAVEMENT - Totals

Awd	**$1,866,312.80**
2	**$2,152,586.80**
3	**$1,829,930.80**

Ref #72	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (6.05 MILE)**	
	Awd	$2,000.00	$12,100.00
	2	$1,500.00	$9,075.00
	3	$2,300.00	$13,915.00
Ref #73	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (36 EACH)**	
	Awd	$70.00	$2,520.00
	2	$70.00	$2,520.00
	3	$70.00	$2,520.00
Ref #74	**621E00100**	**RPM, (185 EACH)**	
	Awd	$50.00	$9,250.00
	2	$59.95	$11,090.75
	3	$59.95	$11,090.75
Ref #75	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (1-WAY WHITE), (5 EACH)**	
	Awd	$14.90	$74.50
	2	$14.90	$74.50
	3	$14.00	$70.00
Ref #76	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (48 FT)**	
	Awd	$16.00	$768.00
	2	$22.00	$1,056.00
	3	$16.00	$768.00
Ref #77	**630E80100**	**SIGN, FLAT SHEET, (18 SF)**	
	Awd	$32.00	$576.00
	2	$28.00	$504.00
	3	$32.00	$576.00
Ref #78	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (5 EACH)**	
	Awd	$25.00	$125.00
	2	$10.00	$50.00
	3	$25.00	$125.00
Ref #79	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (7 EACH)**	
	Awd	$30.00	$210.00
	2	$15.00	$105.00
	3	$30.00	$210.00

Ref #80	**644E00104**	**EDGE LINE, 6", (6.05 MILE)**	
	Awd	$4,170.00	$25,228.50
	2	$4,170.00	$25,228.50
	3	$4,170.00	$25,228.50
Ref #81	**644E00204**	**LANE LINE, 6", (3.02 MILE)**	
	Awd	$2,105.00	$6,357.10
	2	$2,105.00	$6,357.10
	3	$2,105.00	$6,357.10
Ref #82	**644E00404**	**CHANNELIZING LINE, 12", (2878 FT)**	
	Awd	$1.50	$4,317.00
	2	$1.50	$4,317.00
	3	$1.50	$4,317.00
Ref #83	**644E01510**	**DOTTED LINE, 6", (5156 FT)**	
	Awd	$1.25	$6,445.00
	2	$1.25	$6,445.00
	3	$1.25	$6,445.00
Ref #84	**646E10010**	**EDGE LINE, 6", (0.17 MILE)**	
	Awd	$56,735.00	$9,644.95
	2	$56,735.00	$9,644.95
	3	$56,735.00	$9,644.95
Ref #85	**646E10110**	**LANE LINE, 6", (0.08 MILE)**	
	Awd	$19,150.00	$1,532.00
	2	$19,150.00	$1,532.00
	3	$19,150.00	$1,532.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$79,148.05**
2	**$77,999.80**
3	**$82,799.30**

Ref #86	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (900 SY)**	
	Awd	$105.00	$94,500.00
	2	$145.00	$130,500.00
	3	$105.00	$94,500.00
Ref #87	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (50 CY)**	
	Awd	$50.00	$2,500.00
	2	$125.00	$6,250.00
	3	$130.00	$6,500.00
Ref #88	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (112 CY)**	
	Awd	$120.00	$13,440.00
	2	$125.00	$14,000.00
	3	$70.00	$7,840.00
Ref #89	**611E04400**	**12" CONDUIT, TYPE B, (1245 FT)**	
	Awd	$50.00	$62,250.00
	2	$105.00	$130,725.00
	3	$120.00	$149,400.00
Ref #90	**611E05900**	**15" CONDUIT, TYPE B, (100 FT)**	
	Awd	$50.00	$5,000.00
	2	$165.00	$16,500.00
	3	$75.00	$7,500.00

Ref #91	**611E98370**	**CATCH BASIN, NO. 6, (7 EACH)**	
	Awd	$1,750.00	$12,250.00
	2	$4,000.00	$28,000.00
	3	$5,000.00	$35,000.00
Ref #92	**611E98470**	**CATCH BASIN, NO. 2-2B, (4 EACH)**	
	Awd	$2,250.00	$9,000.00
	2	$3,000.00	$12,000.00
	3	$2,500.00	$10,000.00
Ref #93	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$400.00	$2,000.00
	2	$1,500.00	$7,500.00
	3	$2,000.00	$10,000.00
Ref #94	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (288 HOUR)**	
	Awd	$110.00	$31,680.00
	2	$100.00	$28,800.00
	3	$85.00	$24,480.00
Ref #95	**614E11630**	**INCREASED BARRIER DELINEATION, (3632 FT)**	
	Awd	$2.00	$7,264.00
	2	$3.40	$12,348.80
	3	$3.40	$12,348.80
Ref #96	**614E12381**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (25 EACH)**	
	Awd	$2,045.00	$51,125.00
	2	$2,350.00	$58,750.00
	3	$2,350.00	$58,750.00
Ref #97	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$7,990.00	$7,990.00
	3	$7,990.00	$7,990.00
Ref #98	**614E12460**	**WORK ZONE MARKING SIGN, (32 EACH)**	
	Awd	$105.00	$3,360.00
	2	$105.00	$3,360.00
	3	$105.00	$3,360.00
Ref #99	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (8 EACH)**	
	Awd	$250.00	$2,000.00
	2	$250.00	$2,000.00
	3	$250.00	$2,000.00
Ref #100	**614E12500**	**REPLACEMENT SIGN, (30 EACH)**	
	Awd	$175.00	$5,250.00
	2	$175.00	$5,250.00
	3	$175.00	$5,250.00
Ref #101	**614E12600**	**REPLACEMENT DRUM, (61 EACH)**	
	Awd	$65.00	$3,965.00
	2	$65.00	$3,965.00
	3	$65.00	$3,965.00
Ref #102	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (2 EACH)**	
	Awd	$55,000.00	$110,000.00
	2	$136,000.00	$272,000.00
	3	$55,000.00	$110,000.00

Ref #103	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (2736 EACH)**	
	Awd	$6.00	$16,416.00
	2	$18.00	$49,248.00
	3	$6.00	$16,416.00
Ref #104	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (45 CY)**	
	Awd	$300.00	$13,500.00
	2	$458.00	$20,610.00
	3	$600.00	$27,000.00
Ref #105	**614E13001**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, AS PER P, (203 CY)**	
	Awd	$300.00	$60,900.00
	2	$643.27	$130,583.81
	3	$375.00	$76,125.00
Ref #106	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (461 EACH)**	
	Awd	$12.00	$5,532.00
	2	$12.00	$5,532.00
	3	$12.00	$5,532.00
Ref #107	**614E13312**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (4 EACH)**	
	Awd	$12.00	$48.00
	2	$14.00	$56.00
	3	$14.00	$56.00
Ref #108	**614E13312**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (33 EACH)**	
	Awd	$12.00	$396.00
	2	$12.00	$396.00
	3	$12.00	$396.00
Ref #109	**614E13350**	**OBJECT MARKER, ONE WAY, (272 EACH)**	
	Awd	$16.00	$4,352.00
	2	$19.00	$5,168.00
	3	$19.00	$5,168.00
Ref #110	**614E13360**	**OBJECT MARKER, TWO WAY, (271 EACH)**	
	Awd	$16.00	$4,336.00
	2	$21.00	$5,691.00
	3	$21.00	$5,691.00
Ref #111	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (34 SNMT)**	
	Awd	$1,000.00	$34,000.00
	2	$1,050.00	$35,700.00
	3	$1,050.00	$35,700.00
Ref #112	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (9.92 MILE)**	
	Awd	$410.00	$4,067.20
	2	$410.00	$4,067.20
	3	$410.00	$4,067.20
Ref #113	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (4 MILE)**	
	Awd	$400.00	$1,600.00
	2	$400.00	$1,600.00
	3	$400.00	$1,600.00
Ref #114	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (44.93 MILE)**	
	Awd	$715.00	$32,124.95
	2	$715.00	$32,124.95
	3	$715.00	$32,124.95

Ref #115	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (15 MILE)**	
	Awd	$700.00	$10,500.00
	2	$700.00	$10,500.00
	3	$700.00	$10,500.00
Ref #116	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (20476 FT)**	
	Awd	$0.85	$17,404.60
	2	$0.85	$17,404.60
	3	$0.85	$17,404.60
Ref #117	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (10800 FT)**	
	Awd	$0.80	$8,640.00
	2	$0.80	$8,640.00
	3	$0.80	$8,640.00
Ref #118	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (28435 FT)**	
	Awd	$0.65	$18,482.75
	2	$0.65	$18,482.75
	3	$0.65	$18,482.75
Ref #119	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (7200 FT)**	
	Awd	$0.60	$4,320.00
	2	$0.60	$4,320.00
	3	$0.60	$4,320.00
Ref #120	**614E28000**	**WORK ZONE GORE MARKING, CLASS II, (638 FT)**	
	Awd	$4.30	$2,743.40
	2	$4.30	$2,743.40
	3	$4.30	$2,743.40
Ref #121	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$275,000.00	$275,000.00
	2	$750,000.00	$750,000.00
	3	$400,000.00	$400,000.00
Ref #122	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (12548 SY)**	
	Awd	$80.00	$1,003,840.00
	2	$60.00	$752,880.00
	3	$95.00	$1,192,060.00
Ref #123	**616E10000**	**WATER, (73 MGAL)**	
	Awd	$15.00	$1,095.00
	2	$80.00	$5,840.00
	3	$60.00	$4,380.00
Ref #124	**618E40101**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (24300 FT)**	
	Awd	$6.25	$151,875.00
	2	$6.00	$145,800.00
	3	$5.75	$139,725.00
Ref #125	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (13040 FT)**	
	Awd	$32.00	$417,280.00
	2	$22.50	$293,400.00
	3	$22.50	$293,400.00
Ref #126	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (16445 FT)**	
	Awd	$23.00	$378,235.00
	2	$18.50	$304,232.50
	3	$18.50	$304,232.50

Ref #127	**622E41110**	**PORTABLE BARRIER, ANCHORED, (320 FT)**	
	Awd	$32.00	$10,240.00
	2	$20.50	$6,560.00
	3	$20.50	$6,560.00
Ref #128	**648E00104**	**EDGE LINE, 6", (6.37 MILE)**	
	Awd	$4,055.00	$25,830.35
	2	$4,055.00	$25,830.35
	3	$4,055.00	$25,830.35
Ref #129	**648E00204**	**LANE LINE, 6", (3.09 MILE)**	
	Awd	$1,920.00	$5,932.80
	2	$1,920.00	$5,932.80
	3	$1,920.00	$5,932.80
Ref #130	**648E00404**	**CHANNELIZING LINE, 12", (10000 FT)**	
	Awd	$1.50	$15,000.00
	2	$1.50	$15,000.00
	3	$1.50	$15,000.00
Ref #131	**648E01510**	**DOTTED LINE, 6", (5020 FT)**	
	Awd	$1.25	$6,275.00
	2	$1.25	$6,275.00
	3	$1.25	$6,275.00
Ref #132	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (85 SNMT)**	
	Awd	$850.00	$72,250.00
	2	$850.00	$72,250.00
	3	$850.00	$72,250.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$3,032,800.05**
2	**$3,476,807.16**
3	**$3,286,496.35**

Ref #133	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$100,000.00	$100,000.00
	3	$275,000.00	$275,000.00
Ref #134	**202E22900**	**APPROACH SLAB REMOVED, (107 SY)**	
	Awd	$80.00	$8,560.00
	2	$95.00	$10,165.00
	3	$50.00	$5,350.00
Ref #135	**202E23500**	**WEARING COURSE REMOVED, (1032 SY)**	
	Awd	$12.00	$12,384.00
	2	$30.00	$30,960.00
	3	$8.00	$8,256.00
Ref #136	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$17,500.00	$17,500.00
	3	$25,000.00	$25,000.00
Ref #137	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$45,000.00	$45,000.00
	3	$20,000.00	$20,000.00

Ref #138	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (86080 LB)**	
	Awd	$1.50	$129,120.00
	2	$1.50	$129,120.00
	3	$1.70	$146,336.00
Ref #139	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5211 FT)**	
	Awd	$1.60	$8,337.60
	2	$2.00	$10,422.00
	3	$2.00	$10,422.00
Ref #140	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (240 EACH)**	
	Awd	$25.00	$6,000.00
	2	$17.50	$4,200.00
	3	$30.00	$7,200.00
Ref #141	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (273 CY)**	
	Awd	$1,575.00	$429,975.00
	2	$1,410.00	$384,930.00
	3	$1,200.00	$327,600.00
Ref #142	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (51 CY)**	
	Awd	$1,250.00	$63,750.00
	2	$1,250.00	$63,750.00
	3	$1,150.00	$58,650.00
Ref #143	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (40 CY)**	
	Awd	$1,800.00	$72,000.00
	2	$2,050.00	$82,000.00
	3	$1,250.00	$50,000.00
Ref #144	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (795 SY)**	
	Awd	$24.00	$19,080.00
	2	$24.00	$19,080.00
	3	$40.00	$31,800.00
Ref #145	**513E10260**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, (184641 LB)**	
	Awd	$3.25	$600,083.25
	2	$2.87	$529,919.67
	3	$3.75	$692,403.75
Ref #146	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3672 EACH)**	
	Awd	$4.30	$15,789.60
	2	$3.25	$11,934.00
	3	$4.50	$16,524.00
Ref #149	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (10 SF)**	
	Awd	$9.00	$90.00
	2	$50.00	$500.00
	3	$12.00	$120.00
Ref #150	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (35 SF)**	
	Awd	$16.00	$560.00
	2	$10.00	$350.00
	3	$12.00	$420.00
Ref #151	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (121 FT)**	
	Awd	$40.00	$4,840.00
	2	$42.00	$5,082.00
	3	$40.00	$4,840.00

Ref #152	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$2,500.00	$30,000.00
	2	$1,750.00	$21,000.00
	3	$2,800.00	$33,600.00
Ref #153	**516E44401**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$3,000.00	$36,000.00
	2	$2,500.00	$30,000.00
	3	$3,700.00	$44,400.00
Ref #154	**518E12200**	**SCUPPERS, INCLUDING SUPPORTS, (8 EACH)**	
	Awd	$2,250.00	$18,000.00
	2	$1,700.00	$13,600.00
	3	$3,000.00	$24,000.00
Ref #155	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (33 CY)**	
	Awd	$150.00	$4,950.00
	2	$185.00	$6,105.00
	3	$140.00	$4,620.00
Ref #156	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (132 FT)**	
	Awd	$13.00	$1,716.00
	2	$10.00	$1,320.00
	3	$14.00	$1,848.00
Ref #157	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$23.00	$1,380.00
	2	$20.00	$1,200.00
	3	$22.00	$1,320.00
Ref #158	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (250 SY)**	
	Awd	$425.00	$106,250.00
	2	$425.00	$106,250.00
	3	$500.00	$125,000.00
Ref #159	**526E90020**	**TYPE B INSTALLATION, (250 SY)**	
	Awd	$25.00	$6,250.00
	2	$30.00	$7,500.00
	3	$35.00	$8,750.00
Ref #160	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (38 SF)**	
	Awd	$350.00	$13,300.00
	2	$500.00	$19,000.00
	3	$250.00	$9,500.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (AUG-075-7. - Totals

Awd	**$1,848,415.45**
2	**$1,650,887.67**
3	**$1,932,959.75**

Ref #161	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$100,000.00	$100,000.00
	3	$275,000.00	$275,000.00
Ref #162	**202E22900**	**APPROACH SLAB REMOVED, (107 SY)**	
	Awd	$80.00	$8,560.00
	2	$95.00	$10,165.00
	3	$50.00	$5,350.00

Ref #163	**202E23500**	**WEARING COURSE REMOVED, (1032 SY)**	
	Awd	$12.00	$12,384.00
	2	$30.00	$30,960.00
	3	$8.00	$8,256.00
Ref #164	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$17,500.00	$17,500.00
	3	$25,000.00	$25,000.00
Ref #165	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$45,000.00	$45,000.00
	3	$20,000.00	$20,000.00
Ref #166	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (86057 LB)**	
	Awd	$1.50	$129,085.50
	2	$1.50	$129,085.50
	3	$1.70	$146,296.90
Ref #167	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5211 FT)**	
	Awd	$1.60	$8,337.60
	2	$2.00	$10,422.00
	3	$2.00	$10,422.00
Ref #168	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (240 EACH)**	
	Awd	$25.00	$6,000.00
	2	$17.50	$4,200.00
	3	$30.00	$7,200.00
Ref #169	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (273 CY)**	
	Awd	$1,575.00	$429,975.00
	2	$1,410.00	$384,930.00
	3	$1,200.00	$327,600.00
Ref #170	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (51 CY)**	
	Awd	$1,250.00	$63,750.00
	2	$1,250.00	$63,750.00
	3	$1,150.00	$58,650.00
Ref #171	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (40 CY)**	
	Awd	$1,800.00	$72,000.00
	2	$2,050.00	$82,000.00
	3	$1,250.00	$50,000.00
Ref #172	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (795 SY)**	
	Awd	$24.00	$19,080.00
	2	$24.00	$19,080.00
	3	$40.00	$31,800.00
Ref #173	**513E10260**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, (184641 LB)**	
	Awd	$3.25	$600,083.25
	2	$2.87	$529,919.67
	3	$3.75	$692,403.75
Ref #174	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3672 EACH)**	
	Awd	$4.45	$16,340.40
	2	$3.25	$11,934.00
	3	$4.50	$16,524.00

Ref #177	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (10 SF)**	
	Awd	$9.00	$90.00
	2	$50.00	$500.00
	3	$12.00	$120.00
Ref #178	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (35 SF)**	
	Awd	$16.00	$560.00
	2	$10.00	$350.00
	3	$12.00	$420.00
Ref #179	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (121 FT)**	
	Awd	$40.00	$4,840.00
	2	$42.00	$5,082.00
	3	$40.00	$4,840.00
Ref #180	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$2,500.00	$30,000.00
	2	$1,750.00	$21,000.00
	3	$2,800.00	$33,600.00
Ref #181	**516E44401**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$3,000.00	$18,000.00
	2	$2,500.00	$15,000.00
	3	$3,300.00	$19,800.00
Ref #182	**516E44401**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$3,000.00	$18,000.00
	2	$2,400.00	$14,400.00
	3	$3,300.00	$19,800.00
Ref #183	**518E12200**	**SCUPPERS, INCLUDING SUPPORTS, (8 EACH)**	
	Awd	$2,250.00	$18,000.00
	2	$1,700.00	$13,600.00
	3	$3,000.00	$24,000.00
Ref #184	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (33 CY)**	
	Awd	$150.00	$4,950.00
	2	$185.00	$6,105.00
	3	$140.00	$4,620.00
Ref #185	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (132 FT)**	
	Awd	$13.00	$1,716.00
	2	$10.00	$1,320.00
	3	$14.00	$1,848.00
Ref #186	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$23.00	$1,380.00
	2	$20.00	$1,200.00
	3	$22.00	$1,320.00
Ref #187	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (250 SY)**	
	Awd	$425.00	$106,250.00
	2	$425.00	$106,250.00
	3	$500.00	$125,000.00
Ref #188	**526E90020**	**TYPE B INSTALLATION, (250 SY)**	
	Awd	$25.00	$6,250.00
	2	$30.00	$7,500.00
	3	$35.00	$8,750.00

Ref #189	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (42 SF)**	
	Awd	$350.00	$14,700.00
	2	$500.00	$21,000.00
	3	$250.00	$10,500.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (AUG-075-7.5 - Totals

Awd	**$1,850,331.75**
2	**$1,652,253.17**
3	**$1,929,120.65**

Ref #190	**100E51200**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION ADVIS, (21000 EACH)**	
	Awd	$1.00	$21,000.00
	2	$1.00	$21,000.00
	3	$1.00	$21,000.00
Ref #191	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
	2	$125,000.00	$125,000.00
	3	$100,000.00	$100,000.00
Ref #192	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$3,000.00	$3,000.00
	3	$5,000.00	$5,000.00
Ref #193	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$365,000.00	$365,000.00
	2	$765,000.00	$765,000.00
	3	$925,000.00	$925,000.00
Ref #194	**619E16020**	**FIELD OFFICE, TYPE C, (28 MNTH)**	
	Awd	$2,500.00	$70,000.00
	2	$2,000.00	$56,000.00
	3	$4,500.00	$126,000.00
Ref #195	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$30,000.00	$30,000.00
	3	$50,000.00	$50,000.00
Ref #196	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$550,000.00	$550,000.00
	2	$615,000.00	$615,000.00
	3	$623,978.75	$623,978.75

Section 9 - INCIDENTALS - Totals

Awd	**$1,246,000.00**
2	**$1,615,000.00**
3	**$1,850,978.75**