Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230516
PID 86999
D10-Chip Seal FY2024 South
Federal
Type: CHIP SEAL
Letting Date: 10/26/2023
Completion Date: 7/31/2024

Contract Awarded To: SHELLY COMPANY
Award Amount: $1,052,265.33

Engineer's Estimate: $1,066,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,052,265.33

Bidder 2
ALLIED CONSTRUCTION, LLC
810 Eastern Ave
Ross
Chillicothe, Oh 45601
Bid $1,430,045.24

Ref #1	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (230290 SY)**	
	Awd	$0.97	$223,381.30
	2	$1.08	$247,792.04
Ref #2	**422E25000**	**EMULSION, CHIP SEAL, (85224 GAL)**	
	Awd	$3.15	$268,455.60
	2	$7.00	$596,568.00
Ref #3	**886E11000**	**FOG SEAL, (34556 GAL)**	
	Awd	$2.95	$101,940.20
	2	$3.20	$110,579.20

Section 1 - PAVEMENT - Totals

Awd	**$593,777.10**
2	**$954,939.24**

Ref #4	**621E00100**	**RPM, (2233 EACH)**	
	Awd	$34.25	$76,480.25
	2	$33.00	$73,689.00
Ref #5	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2233 EACH)**	
	Awd	$14.25	$31,820.25
	2	$35.00	$78,155.00
Ref #6	**642E00104**	**EDGE LINE, 6", TYPE 1, (34.6 MILE)**	
	Awd	$916.00	$31,693.60
	2	$900.00	$31,140.00
Ref #7	**642E00300**	**CENTER LINE, TYPE 1, (17.3 MILE)**	
	Awd	$1,392.00	$24,081.60
	2	$1,210.00	$20,933.00
Ref #8	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (51.9 MILE)**	
	Awd	$1,684.00	$87,399.60
	2	$890.00	$46,191.00
Ref #9	**644E00500**	**STOP LINE, (586 FT)**	
	Awd	$18.80	$11,016.80
	2	$8.00	$4,688.00
Ref #10	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (586 FT)**	
	Awd	$9.25	$5,420.50
	2	$2.50	$1,465.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$267,912.60**
2	**$256,261.00**

Ref #11	**614E12460**	**WORK ZONE MARKING SIGN, (80 EACH)**	
	Awd	$75.00	$6,000.00
	2	$105.00	$8,400.00
Ref #12	**614E21500**	**WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (51.9 MILE)**	
	Awd	$245.00	$12,715.50
	2	$650.00	$33,735.00
Ref #13	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (51.9 MILE)**	
	Awd	$970.33	$50,360.13
	2	$900.00	$46,710.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$69,075.63**
2	**$88,845.00**

Ref #14	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$50,000.00	$50,000.00
Ref #15	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$91,500.00	$91,500.00
	2	$25,000.00	$25,000.00
Ref #16	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
Ref #17	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$50,000.00	$50,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$121,500.00**
2	**$130,000.00**