Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230517
PID 107472
DAR-SR 121-18.81
Federal
Type: MICROSURFACING
Letting Date: 10/26/2023
Completion Date: 7/31/2024

Contract Awarded To: STRAWSER CONSTRUCTION INC
Award Amount: $875,906.55

Engineer's Estimate: $861,000.00

Bidder 1
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $875,906.55

Ref #1	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (3 EACH)**	
	Awd	$750.00	$2,250.00

Section 1 - ROADWAY - Totals

Awd	**$2,250.00**

Ref #2	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (250 SY)**	
	Awd	$205.00	$51,250.00
Ref #3	**301E56001**	**ASPHALT CONCRETE BASE, (449), AS PER PLAN, PG64-22, (10 CY)**	
	Awd	$650.00	$6,500.00
Ref #4	**421E10010**	**MICROSURFACING, SURFACE COURSE, (161737 SY)**	
	Awd	$3.15	$509,471.55

Section 2 - PAVEMENT - Totals

Awd	**$567,221.55**

Ref #5	**621E00100**	**RPM, (711 EACH)**	
	Awd	$46.00	$32,706.00
Ref #6	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (711 EACH)**	
	Awd	$30.00	$21,330.00
Ref #7	**642E00104**	**EDGE LINE, 6", TYPE 1, (20.12 MILE)**	
	Awd	$950.00	$19,114.00
Ref #8	**642E00300**	**CENTER LINE, TYPE 1, (10.06 MILE)**	
	Awd	$850.00	$8,551.00
Ref #9	**642E30030**	**REMOVAL OF PAVEMENT MARKING CENTER LINE, (10.06 MILE)**	
	Awd	$1,500.00	$15,090.00
Ref #10	**642E30030**	**REMOVAL OF PAVEMENT MARKING EDGE LINE, (20.12 MILE)**	
	Awd	$1,300.00	$26,156.00
Ref #11	**646E10400**	**STOP LINE, (87 FT)**	
	Awd	$9.50	$826.50
Ref #12	**646E50100**	**REMOVAL OF PAVEMENT MARKING STOP LINE, (87 FT)**	
	Awd	$5.00	$435.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$124,208.50**

Ref #13	**614E12460**	**WORK ZONE MARKING SIGN, (99 EACH)**	
	Awd	$105.00	$10,395.00
Ref #14	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (20.12 MILE)**	
	Awd	$775.00	$15,593.00
Ref #15	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (174 FT)**	
	Awd	$5.25	$913.50

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$26,901.50**

Ref #16	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$5,665.00	$5,665.00
Ref #17	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$73,815.00	$73,815.00
Ref #18	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$75,845.00	$75,845.00

Section 5 - INCIDENTALS - Totals

Awd	**$155,325.00**