Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230520
PID 111506
HAS-SR 342-03.88
Federal
Type: SLIDE REPAIR
Letting Date: 10/26/2023
Completion Date: 7/31/2024

Contract Awarded To: TUCSON INC
Award Amount: $315,749.46

Engineer's Estimate: $329,000.00

Bidder 1
TUCSON INC
3497 UNIVERSITY DR NE
Tuscarawas
NEW PHILADELPHIA, OH 44663
Bid $315,749.46

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $479,069.74

Bidder 3
NLS PAVING, INC
67925 Bayberry Drive Suite B
Belmont
St Clairsville, OH 43950
Bid $488,716.50

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $495,699.98

Bidder 5
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $544,781.10

Bidder 6
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $717,560.31

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,050.00	$2,050.00
	2	$4,162.69	$4,162.69
	3	$8,500.00	$8,500.00
	4	$34,025.00	$34,025.00
	5	$9,300.00	$9,300.00
	6	$15,000.00	$15,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (44 SY)**	
	Awd	$52.00	$2,288.00
	2	$54.30	$2,389.20
	3	$40.00	$1,760.00
	4	$44.00	$1,936.00
	5	$30.00	$1,320.00
	6	$22.00	$968.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (50 FT)**	
	Awd	$5.45	$272.50
	2	$13.82	$691.00
	3	$4.00	$200.00
	4	$10.00	$500.00
	5	$4.50	$225.00
	6	$11.00	$550.00
Ref #4	**203E10001**	**EXCAVATION, AS PER PLAN, (941 CY)**	
	Awd	$34.50	$32,464.50
	2	$34.51	$32,473.91
	3	$60.00	$56,460.00
	4	$66.00	$62,106.00
	5	$47.00	$44,227.00
	6	$44.00	$41,404.00
Ref #5	**203E20000**	**EMBANKMENT, (1357 CY)**	
	Awd	$13.70	$18,590.90
	2	$55.06	$74,716.42
	3	$50.00	$67,850.00
	4	$65.00	$88,205.00
	5	$130.00	$176,410.00
	6	$39.00	$52,923.00
Ref #6	**606E13000**	**GUARDRAIL, TYPE 5, (50 FT)**	
	Awd	$32.45	$1,622.50
	2	$90.88	$4,544.00
	3	$74.50	$3,725.00
	4	$30.00	$1,500.00
	5	$35.00	$1,750.00
	6	$82.00	$4,100.00

Section 1 - ROADWAY - Totals

Awd	**$57,288.40**
2	**$118,977.22**
3	**$138,495.00**
4	**$188,272.00**
5	**$233,232.00**
6	**$114,945.00**

Ref #7	**601E26000**	**DUMPED ROCK FILL, TYPE B, (650 CY)**	
	Awd	$97.25	$63,212.50
	2	$90.98	$59,137.00
	3	$125.00	$81,250.00
	4	$107.00	$69,550.00
	5	$180.00	$117,000.00
	6	$116.00	$75,400.00
Ref #8	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$75.00	$150.00
	2	$176.68	$353.36
	3	$200.00	$400.00
	4	$125.00	$250.00
	5	$110.00	$220.00
	6	$303.00	$606.00
Ref #9	**659E00300**	**TOPSOIL, (117 CY)**	
	Awd	$63.60	$7,441.20
	2	$141.79	$16,589.43
	3	$50.00	$5,850.00
	4	$35.00	$4,095.00
	5	$25.00	$2,925.00
	6	$87.00	$10,179.00
Ref #10	**659E10000**	**SEEDING AND MULCHING, (1058 SY)**	
	Awd	$3.00	$3,174.00
	2	$3.65	$3,861.70
	3	$6.00	$6,348.00
	4	$3.65	$3,861.70
	5	$2.50	$2,645.00
	6	$3.15	$3,332.70
Ref #11	**659E14000**	**REPAIR SEEDING AND MULCHING, (53 SY)**	
	Awd	$0.50	$26.50
	2	$3.65	$193.45
	3	$2.00	$106.00
	4	$12.00	$636.00
	5	$3.50	$185.50
	6	$3.15	$166.95
Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.14 TON)**	
	Awd	$1,940.00	$271.60
	2	$1,648.93	$230.85
	3	$800.00	$112.00
	4	$810.00	$113.40
	5	$1,200.00	$168.00
	6	$1,414.00	$197.96
Ref #13	**659E31000**	**LIME, (0.22 ACRE)**	
	Awd	$430.00	$94.60
	2	$117.82	$25.92
	3	$20.00	$4.40
	4	$164.00	$36.08
	5	$830.00	$182.60
	6	$101.00	$22.22

Ref #14	**659E35000**	**WATER, (6 MGAL)**	
	Awd	$1.00	$6.00
	2	$1.18	$7.08
	3	$1.00	$6.00
	4	$1.00	$6.00
	5	$1.00	$6.00
	6	$1.00	$6.00
Ref #15	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00
	6	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$75,376.40**
2	**$81,398.79**
3	**$95,076.40**
4	**$79,548.18**
5	**$124,332.10**
6	**$90,910.83**

Ref #16	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$20,935.00	$20,935.00
	2	$112,216.47	$112,216.47
	3	$45,000.00	$45,000.00
	4	$45,000.00	$45,000.00
	5	$4,500.00	$4,500.00
	6	$288,695.00	$288,695.00
Ref #17	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (1 CY)**	
	Awd	$795.00	$795.00
	2	$1,315.37	$1,315.37
	3	$1,500.00	$1,500.00
	4	$1,850.00	$1,850.00
	5	$600.00	$600.00
	6	$3,132.00	$3,132.00

Section 3 - DRAINAGE - Totals

Awd	**$21,730.00**
2	**$113,531.84**
3	**$46,500.00**
4	**$46,850.00**
5	**$5,100.00**
6	**$291,827.00**

Ref #18	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1 1/2" DEPTH), (178 SY)**	
	Awd	$37.85	$6,737.30
	2	$26.82	$4,773.96
	3	$35.00	$6,230.00
	4	$20.00	$3,560.00
	5	$50.00	$8,900.00
	6	$37.37	$6,651.86

Ref #19	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (10 CY)**	
	Awd	$735.00	$7,350.00
	2	$471.84	$4,718.40
	3	$700.00	$7,000.00
	4	$1,000.00	$10,000.00
	5	$1,000.00	$10,000.00
	6	$1,010.00	$10,100.00
Ref #20	**304E20000**	**AGGREGATE BASE, (5 CY)**	
	Awd	$428.00	$2,140.00
	2	$546.21	$2,731.05
	3	$270.00	$1,350.00
	4	$185.00	$925.00
	5	$220.00	$1,100.00
	6	$182.00	$910.00
Ref #21	**407E10000**	**TACK COAT, (16 GAL)**	
	Awd	$5.50	$88.00
	2	$15.94	$255.04
	3	$3.00	$48.00
	4	$3.25	$52.00
	5	$4.00	$64.00
	6	$5.05	$80.80
Ref #22	**408E10001**	**PRIME COAT, AS PER PLAN, (8 GAL)**	
	Awd	$55.00	$440.00
	2	$105.10	$840.80
	3	$85.00	$680.00
	4	$22.00	$176.00
	5	$4.00	$32.00
	6	$218.00	$1,744.00
Ref #23	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (7 CY)**	
	Awd	$1,625.00	$11,375.00
	2	$555.44	$3,888.08
	3	$1,500.00	$10,500.00
	4	$2,000.00	$14,000.00
	5	$1,100.00	$7,700.00
	6	$1,061.00	$7,427.00

Section 4 - PAVEMENT - Totals

Awd	**$28,130.30**
2	**$17,207.33**
3	**$25,808.00**
4	**$28,713.00**
5	**$27,796.00**
6	**$26,913.66**

Ref #24	**621E00100**	**RPM, (2 EACH)**	
	Awd	$1,621.00	$3,242.00
	2	$1,766.71	$3,533.42
	3	$1,500.00	$3,000.00
	4	$1,500.00	$3,000.00
	5	$1,800.00	$3,600.00
	6	$1,515.00	$3,030.00

Ref #25	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2 EACH)**	
	Awd	$71.50	$143.00
	2	$71.36	$142.72
	3	$25.00	$50.00
	4	$65.00	$130.00
	5	$55.00	$110.00
	6	$53.00	$106.00
Ref #26	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (1 EACH)**	
	Awd	$16.25	$16.25
	2	$14.13	$14.13
	3	$15.00	$15.00
	4	$15.00	$15.00
	5	$20.00	$20.00
	6	$12.15	$12.15
Ref #27	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (11.6 FT)**	
	Awd	$24.85	$288.26
	2	$16.49	$191.28
	3	$25.00	$290.00
	4	$23.00	$266.80
	5	$25.00	$290.00
	6	$16.16	$187.46
Ref #28	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (15 FT)**	
	Awd	$27.05	$405.75
	2	$17.67	$265.05
	3	$34.00	$510.00
	4	$25.00	$375.00
	5	$30.00	$450.00
	6	$18.00	$270.00
Ref #29	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$160.00	$480.00
	2	$58.89	$176.67
	3	$75.00	$225.00
	4	$150.00	$450.00
	5	$180.00	$540.00
	6	$101.00	$303.00
Ref #30	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$23.56	$47.12
	3	$15.00	$30.00
	4	$25.00	$50.00
	5	$30.00	$60.00
	6	$32.00	$64.00
Ref #31	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.03 MILE)**	
	Awd	$24,035.00	$721.05
	2	$26,206.00	$786.18
	3	$22,250.00	$667.50
	4	$22,250.00	$667.50
	5	$26,000.00	$780.00
	6	$23,665.00	$709.95

Ref #32	**642E00300**	**CENTER LINE, TYPE 1, (0.01 MILE)**	
	Awd	$63,505.00	$635.05
	2	$69,255.00	$692.55
	3	$58,800.00	$588.00
	4	$58,800.00	$588.00
	5	$69,000.00	$690.00
	6	$62,538.00	$625.38

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$5,981.36**
2	**$5,849.12**
3	**$5,375.50**
4	**$5,542.30**
5	**$6,540.00**
6	**$5,307.94**

Ref #33	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$92.00	$3,680.00
	2	$94.22	$3,768.80
	3	$90.00	$3,600.00
	4	$100.00	$4,000.00
	5	$95.00	$3,800.00
	6	$69.00	$2,760.00
Ref #34	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,705.00	$5,410.00
	2	$2,649.15	$5,298.30
	3	$2,800.00	$5,600.00
	4	$2,500.00	$5,000.00
	5	$3,000.00	$6,000.00
	6	$2,374.00	$4,748.00
Ref #35	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$390.00	$3,900.00
	2	$522.56	$5,225.60
	3	$250.00	$2,500.00
	4	$505.00	$5,050.00
	5	$1,000.00	$10,000.00
	6	$1,702.00	$17,020.00
Ref #36	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (10 EACH)**	
	Awd	$36.75	$367.50
	2	$40.05	$400.50
	3	$34.00	$340.00
	4	$9.00	$90.00
	5	$40.00	$400.00
	6	$36.00	$360.00
Ref #37	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (14 EACH)**	
	Awd	$34.55	$483.70
	2	$37.69	$527.66
	3	$32.00	$448.00
	4	$8.00	$112.00
	5	$40.00	$560.00
	6	$34.00	$476.00

Ref #38	**614E13360**	**OBJECT MARKER, TWO WAY, (24 EACH)**	
	Awd	$28.10	$674.40
	2	$30.62	$734.88
	3	$26.00	$624.00
	4	$17.00	$408.00
	5	$30.00	$720.00
	6	$28.00	$672.00
Ref #39	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.18 MILE)**	
	Awd	$15,230.00	$2,741.40
	2	$16,607.05	$2,989.27
	3	$14,100.00	$2,538.00
	4	$14,100.00	$2,538.00
	5	$17,000.00	$3,060.00
	6	$13,130.00	$2,363.40
Ref #40	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.01 MILE)**	
	Awd	$58,755.00	$587.55
	2	$64,073.00	$640.73
	3	$54,400.00	$544.00
	4	$54,400.00	$544.00
	5	$64,000.00	$640.00
	6	$50,500.00	$505.00
Ref #41	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.26 MILE)**	
	Awd	$10,535.00	$2,739.10
	2	$11,483.58	$2,985.73
	3	$9,750.00	$2,535.00
	4	$9,750.00	$2,535.00
	5	$12,000.00	$3,120.00
	6	$9,595.00	$2,494.70
Ref #42	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.03 MILE)**	
	Awd	$19,715.00	$591.45
	2	$21,494.67	$644.84
	3	$18,250.00	$547.50
	4	$18,250.00	$547.50
	5	$22,000.00	$660.00
	6	$50,500.00	$1,515.00
Ref #43	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (20 FT)**	
	Awd	$15.15	$303.00
	2	$16.49	$329.80
	3	$14.00	$280.00
	4	$14.00	$280.00
	5	$15.00	$300.00
	6	$15.15	$303.00
Ref #44	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (137 SY)**	
	Awd	$122.70	$16,809.90
	2	$157.40	$21,563.80
	3	$165.00	$22,605.00
	4	$210.00	$28,770.00
	5	$180.00	$24,660.00
	6	$161.00	$22,057.00

Ref #45	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$1.00	$10.00
	2	$1.18	$11.80
	3	$20.00	$200.00
	4	$50.00	$500.00
	5	$0.10	$1.00
	6	$30.00	$300.00
Ref #46	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (380 FT)**	
	Awd	$35.00	$13,300.00
	2	$27.79	$10,560.20
	3	$45.00	$17,100.00
	4	$50.00	$19,000.00
	5	$22.00	$8,360.00
	6	$64.00	$24,320.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$51,598.00**
2	**$55,681.91**
3	**$59,461.50**
4	**$69,374.50**
5	**$62,281.00**
6	**$79,894.10**

Ref #47	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,300.00	$5,300.00
	2	$6,925.00	$6,925.00
	3	$4,000.10	$4,000.10
	4	$3,000.00	$3,000.00
	5	$6,500.00	$6,500.00
	6	$12,000.00	$12,000.00
Ref #48	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$42,015.00	$42,015.00
	2	$31,948.78	$31,948.78
	3	$65,000.00	$65,000.00
	4	$35,000.00	$35,000.00
	5	$22,000.00	$22,000.00
	6	$55,697.00	$55,697.00
Ref #49	**619E16000**	**FIELD OFFICE, TYPE A, (6 MNTH)**	
	Awd	$1,030.00	$6,180.00
	2	$2,613.84	$15,683.04
	3	$1,500.00	$9,000.00
	4	$3,400.00	$20,400.00
	5	$1,500.00	$9,000.00
	6	$684.00	$4,104.00
Ref #50	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,750.00	$10,750.00
	2	$1,766.71	$1,766.71
	3	$20,000.00	$20,000.00
	4	$9,000.00	$9,000.00
	5	$23,000.00	$23,000.00
	6	$9,500.00	$9,500.00

Ref #51	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$11,400.00	$11,400.00
	2	$30,100.00	$30,100.00
	3	$20,000.00	$20,000.00
	4	$10,000.00	$10,000.00
	5	$25,000.00	$25,000.00
	6	$26,460.78	$26,460.78

Section 7 - INCIDENTALS - Totals

Awd	**$75,645.00**
2	**$86,423.53**
3	**$118,000.10**
4	**$77,400.00**
5	**$85,500.00**
6	**$107,761.78**