Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230521
PID 110558
LAW-SR 243-10.84
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 10/26/2023
Completion Date: 9/30/2024

Contract Awarded To: D G M INC
Award Amount: $1,836,226.35

Engineer's Estimate: $1,711,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $1,836,226.35

Bidder 2
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $2,004,604.65

Bidder 3
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $2,084,681.50

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,106,302.74

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,241,506.30

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$13,500.00	$13,500.00
	2	$35,000.00	$35,000.00
	3	$5,009.00	$5,009.00
	4	$25,000.00	$25,000.00
	5	$16,000.00	$16,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (106 SY)**	
	Awd	$60.00	$6,360.00
	2	$14.00	$1,484.00
	3	$14.00	$1,484.00
	4	$75.00	$7,950.00
	5	$40.00	$4,240.00
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (305 SY)**	
	Awd	$12.50	$3,812.50
	2	$11.00	$3,355.00
	3	$1.00	$305.00
	4	$30.00	$9,150.00
	5	$11.00	$3,355.00
Ref #4	**202E34900**	**PIPE REMOVED, (68 FT)**	
	Awd	$25.00	$1,700.00
	2	$12.00	$816.00
	3	$7.00	$476.00
	4	$75.00	$5,100.00
	5	$10.00	$680.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (882 FT)**	
	Awd	$1.00	$882.00
	2	$5.00	$4,410.00
	3	$4.00	$3,528.00
	4	$2.00	$1,764.00
	5	$2.50	$2,205.00
Ref #6	**202E75000**	**FENCE REMOVED, (260 FT)**	
	Awd	$4.00	$1,040.00
	2	$3.00	$780.00
	3	$1.00	$260.00
	4	$5.00	$1,300.00
	5	$5.00	$1,300.00
Ref #7	**203E10000**	**EXCAVATION, (719 CY)**	
	Awd	$17.50	$12,582.50
	2	$35.00	$25,165.00
	3	$24.00	$17,256.00
	4	$20.00	$14,380.00
	5	$24.00	$17,256.00
Ref #8	**203E20000**	**EMBANKMENT, (727 CY)**	
	Awd	$17.50	$12,722.50
	2	$20.00	$14,540.00
	3	$17.00	$12,359.00
	4	$25.00	$18,175.00
	5	$31.00	$22,537.00

Ref #9	**204E10000**	**SUBGRADE COMPACTION, (1861 SY)**	
	Awd	$4.00	$7,444.00
	2	$4.00	$7,444.00
	3	$3.00	$5,583.00
	4	$9.00	$16,749.00
	5	$4.50	$8,374.50
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE, (292 CY)**	
	Awd	$17.50	$5,110.00
	2	$24.00	$7,008.00
	3	$25.00	$7,300.00
	4	$40.00	$11,680.00
	5	$37.00	$10,804.00
Ref #11	**204E30020**	**GRANULAR MATERIAL, TYPE C, (360 CY)**	
	Awd	$80.00	$28,800.00
	2	$65.00	$23,400.00
	3	$84.00	$30,240.00
	4	$85.00	$30,600.00
	5	$105.00	$37,800.00
Ref #12	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$75.00	$150.00
	2	$110.00	$220.00
	3	$205.00	$410.00
	4	$350.00	$700.00
	5	$250.00	$500.00
Ref #13	**204E50000**	**GEOTEXTILE FABRIC, (1078 SY)**	
	Awd	$2.00	$2,156.00
	2	$2.00	$2,156.00
	3	$1.00	$1,078.00
	4	$3.00	$3,234.00
	5	$2.00	$2,156.00
Ref #14	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (1025 FT)**	
	Awd	$30.00	$30,750.00
	2	$25.44	$26,076.00
	3	$31.00	$31,775.00
	4	$19.20	$19,680.00
	5	$21.00	$21,525.00
Ref #15	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (2 EACH)**	
	Awd	$2,450.00	$4,900.00
	2	$2,625.30	$5,250.60
	3	$2,826.00	$5,652.00
	4	$2,520.00	$5,040.00
	5	$2,550.00	$5,100.00
Ref #16	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,250.00	$2,500.00
	2	$1,050.00	$2,100.00
	3	$1,290.00	$2,580.00
	4	$1,380.00	$2,760.00
	5	$1,250.00	$2,500.00

Ref #17	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,200.00	$8,800.00
	2	$2,050.00	$8,200.00
	3	$2,519.00	$10,076.00
	4	$2,400.00	$9,600.00
	5	$2,750.00	$11,000.00
Ref #18	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$15,000.00	$15,000.00
	3	$29,026.00	$29,026.00
	4	$31,500.00	$31,500.00
	5	$11,000.00	$11,000.00

Section 1 - ROADWAY - Totals

Awd	**$148,209.50**
2	**$182,404.60**
3	**$164,397.00**
4	**$214,362.00**
5	**$178,332.50**

Ref #19	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (7 CY)**	
	Awd	$150.00	$1,050.00
	2	$122.00	$854.00
	3	$146.00	$1,022.00
	4	$200.00	$1,400.00
	5	$165.00	$1,155.00
Ref #20	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (75 CY)**	
	Awd	$85.00	$6,375.00
	2	$100.00	$7,500.00
	3	$116.00	$8,700.00
	4	$125.00	$9,375.00
	5	$140.00	$10,500.00
Ref #21	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (2156 SY)**	
	Awd	$3.00	$6,468.00
	2	$4.00	$8,624.00
	3	$2.00	$4,312.00
	4	$1.65	$3,557.40
	5	$1.77	$3,816.12
Ref #22	**659E14000**	**REPAIR SEEDING AND MULCHING, (107 SY)**	
	Awd	$0.05	$5.35
	2	$1.65	$176.55
	3	$5.00	$535.00
	4	$1.65	$176.55
	5	$1.77	$189.39
Ref #23	**659E20000**	**COMMERCIAL FERTILIZER, (0.3 TON)**	
	Awd	$1,400.00	$420.00
	2	$1,400.00	$420.00
	3	$500.00	$150.00
	4	$1,400.00	$420.00
	5	$1,499.13	$449.74

Ref #24	**659E31000**	**LIME, (0.5 ACRE)**	
	Awd	$100.00	$50.00
	2	$100.00	$50.00
	3	$500.00	$250.00
	4	$100.00	$50.00
	5	$107.08	$53.54
Ref #25	**659E35000**	**WATER, (12 MGAL)**	
	Awd	$1.00	$12.00
	2	$1.00	$12.00
	3	$1.00	$12.00
	4	$1.00	$12.00
	5	$1.00	$12.00
Ref #26	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
	3	$1,947.00	$1,947.00
	4	$2,000.00	$2,000.00
	5	$2,000.00	$2,000.00
Ref #27	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$10,500.00	$10,500.00
	3	$10,320.00	$10,320.00
	4	$9,600.00	$9,600.00
	5	$4,000.00	$4,000.00
Ref #28	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$11,000.00	$11,000.00
	3	$13,515.00	$13,515.00
	4	$10,000.00	$10,000.00
	5	$11,750.00	$11,750.00
Ref #29	**832E30000**	**EROSION CONTROL, (30000 EACH)**	
	Awd	$1.00	$30,000.00
	2	$1.00	$30,000.00
	3	$1.00	$30,000.00
	4	$1.00	$30,000.00
	5	$1.00	$30,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$63,380.35**
2	**$71,136.55**
3	**$70,763.00**
4	**$66,590.95**
5	**$63,925.79**

Ref #30	**602E20000**	**CONCRETE MASONRY, (0.8 CY)**	
	Awd	$2,500.00	$2,000.00
	2	$2,500.00	$2,000.00
	3	$2,844.00	$2,275.20
	4	$4,000.00	$3,200.00
	5	$2,700.00	$2,160.00

Ref #31	**605E31100**	**AGGREGATE DRAINS, (150 FT)**	
	Awd	$25.00	$3,750.00
	2	$30.00	$4,500.00
	3	$20.00	$3,000.00
	4	$17.50	$2,625.00
	5	$24.00	$3,600.00
Ref #32	**611E07400**	**18" CONDUIT, TYPE B, (62 FT)**	
	Awd	$120.00	$7,440.00
	2	$155.00	$9,610.00
	3	$126.00	$7,812.00
	4	$165.00	$10,230.00
	5	$150.00	$9,300.00
Ref #33	**611E07600**	**18" CONDUIT, TYPE C, (146 FT)**	
	Awd	$80.00	$11,680.00
	2	$78.00	$11,388.00
	3	$116.00	$16,936.00
	4	$180.00	$26,280.00
	5	$105.00	$15,330.00
Ref #34	**611E10600**	**24" CONDUIT, TYPE C, (138 FT)**	
	Awd	$90.00	$12,420.00
	2	$100.00	$13,800.00
	3	$71.00	$9,798.00
	4	$175.00	$24,150.00
	5	$130.00	$17,940.00
Ref #35	**611E99574**	**MANHOLE, NO. 3, (3 EACH)**	
	Awd	$2,500.00	$7,500.00
	2	$2,800.00	$8,400.00
	3	$4,677.00	$14,031.00
	4	$7,000.00	$21,000.00
	5	$4,800.00	$14,400.00

Section 3 - DRAINAGE - Totals

Awd	**$44,790.00**
2	**$49,698.00**
3	**$53,852.20**
4	**$87,485.00**
5	**$62,730.00**

Ref #36	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (488 FT)**	
	Awd	$5.00	$2,440.00
	2	$3.00	$1,464.00
	3	$3.00	$1,464.00
	4	$1.50	$732.00
	5	$3.75	$1,830.00
Ref #37	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (283 CY)**	
	Awd	$245.00	$69,335.00
	2	$240.00	$67,920.00
	3	$289.00	$81,787.00
	4	$235.00	$66,505.00
	5	$235.00	$66,505.00

Ref #38	**304E20000**	**AGGREGATE BASE, (294 CY)**	
	Awd	$80.00	$23,520.00
	2	$85.00	$24,990.00
	3	$75.00	$22,050.00
	4	$95.00	$27,930.00
	5	$145.00	$42,630.00
Ref #39	**407E10000**	**TACK COAT, (163 GAL)**	
	Awd	$2.25	$366.75
	2	$2.25	$366.75
	3	$3.00	$489.00
	4	$2.25	$366.75
	5	$2.25	$366.75
Ref #40	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (57 CY)**	
	Awd	$355.00	$20,235.00
	2	$340.00	$19,380.00
	3	$418.00	$23,826.00
	4	$340.00	$19,380.00
	5	$340.00	$19,380.00
Ref #41	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (79 CY)**	
	Awd	$245.00	$19,355.00
	2	$235.00	$18,565.00
	3	$289.00	$22,831.00
	4	$235.00	$18,565.00
	5	$235.00	$18,565.00

Section 4 - PAVEMENT - Totals

Awd	**$135,251.75**
2	**$132,685.75**
3	**$152,447.00**
4	**$133,478.75**
5	**$149,276.75**

Ref #42	**621E00100**	**RPM, (23 EACH)**	
	Awd	$170.00	$3,910.00
	2	$155.00	$3,565.00
	3	$190.00	$4,370.00
	4	$155.00	$3,565.00
	5	$155.00	$3,565.00
Ref #43	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (21 EACH)**	
	Awd	$1.00	$21.00
	2	$19.00	$399.00
	3	$11.00	$231.00
	4	$40.00	$840.00
	5	$21.00	$441.00
Ref #44	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (114 FT)**	
	Awd	$16.00	$1,824.00
	2	$14.00	$1,596.00
	3	$17.00	$1,938.00
	4	$19.50	$2,223.00
	5	$15.00	$1,710.00

Ref #45	**630E08600**	**SIGN POST REFLECTOR, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$28.00	$56.00
	3	$34.00	$68.00
	4	$45.00	$90.00
	5	$50.00	$100.00
Ref #46	**630E80100**	**SIGN, FLAT SHEET, (46 SF)**	
	Awd	$32.00	$1,472.00
	2	$28.00	$1,288.00
	3	$34.00	$1,564.00
	4	$22.00	$1,012.00
	5	$20.00	$920.00
Ref #47	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (11 EACH)**	
	Awd	$25.00	$275.00
	2	$20.00	$220.00
	3	$31.00	$341.00
	4	$10.00	$110.00
	5	$25.00	$275.00
Ref #48	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (7 EACH)**	
	Awd	$25.00	$175.00
	2	$20.00	$140.00
	3	$31.00	$217.00
	4	$15.00	$105.00
	5	$25.00	$175.00
Ref #49	**630E86272**	**REMOVAL OF GROUND MOUNTED PIPE SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$25.00	$25.00
	3	$31.00	$31.00
	4	$30.00	$30.00
	5	$50.00	$50.00
Ref #50	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.28 MILE)**	
	Awd	$3,600.00	$1,008.00
	2	$4,200.00	$1,176.00
	3	$5,160.00	$1,444.80
	4	$4,200.00	$1,176.00
	5	$4,200.00	$1,176.00
Ref #51	**642E00300**	**CENTER LINE, TYPE 1, (0.16 MILE)**	
	Awd	$3,600.00	$576.00
	2	$6,800.00	$1,088.00
	3	$8,355.00	$1,336.80
	4	$6,800.00	$1,088.00
	5	$6,800.00	$1,088.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$9,386.00**
2	**$9,553.00**
3	**$11,541.60**
4	**$10,239.00**
5	**$9,500.00**

Ref #52	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (64 HOUR)**	
	Awd	$50.00	$3,200.00
	2	$100.00	$6,400.00
	3	$104.00	$6,656.00
	4	$90.00	$5,760.00
	5	$82.00	$5,248.00
Ref #53	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (6 EACH)**	
	Awd	$2,000.00	$12,000.00
	2	$2,350.00	$14,100.00
	3	$2,200.00	$13,200.00
	4	$2,440.00	$14,640.00
	5	$2,350.00	$14,100.00
Ref #54	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (36 EACH)**	
	Awd	$15.00	$540.00
	2	$14.00	$504.00
	3	$12.00	$432.00
	4	$40.00	$1,440.00
	5	$10.00	$360.00
Ref #55	**614E13314**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (10 EACH)**	
	Awd	$15.00	$150.00
	2	$14.00	$140.00
	3	$12.00	$120.00
	4	$100.00	$1,000.00
	5	$10.00	$100.00
Ref #56	**614E13360**	**OBJECT MARKER, TWO WAY, (46 EACH)**	
	Awd	$25.00	$1,150.00
	2	$21.00	$966.00
	3	$12.00	$552.00
	4	$42.00	$1,932.00
	5	$16.00	$736.00
Ref #57	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.11 MILE)**	
	Awd	$4,500.00	$495.00
	2	$25,075.00	$2,758.25
	3	$30,808.00	$3,388.88
	4	$25,075.00	$2,758.25
	5	$25,075.00	$2,758.25
Ref #58	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.66 MILE)**	
	Awd	$4,500.00	$2,970.00
	2	$4,950.00	$3,267.00
	3	$6,082.00	$4,014.12
	4	$4,950.00	$3,267.00
	5	$4,950.00	$3,267.00
Ref #59	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.05 MILE)**	
	Awd	$7,500.00	$375.00
	2	$14,450.00	$722.50
	3	$17,754.00	$887.70
	4	$14,450.00	$722.50
	5	$14,450.00	$722.50

Ref #60	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (51 FT)**	
	Awd	$10.00	$510.00
	2	$14.00	$714.00
	3	$17.00	$867.00
	4	$14.00	$714.00
	5	$14.00	$714.00
Ref #61	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$20,000.00	$20,000.00
	3	$28,283.00	$28,283.00
	4	$50,000.00	$50,000.00
	5	$30,000.00	$30,000.00
Ref #62	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (221 SY)**	
	Awd	$90.00	$19,890.00
	2	$110.00	$24,310.00
	3	$92.00	$20,332.00
	4	$100.00	$22,100.00
	5	$110.00	$24,310.00
Ref #63	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$45.00	$225.00
	3	$1.00	$5.00
	4	$90.00	$450.00
	5	$100.00	$500.00
Ref #64	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1351 FT)**	
	Awd	$16.00	$21,616.00
	2	$19.50	$26,344.50
	3	$19.00	$25,669.00
	4	$30.00	$40,530.00
	5	$16.25	$21,953.75
Ref #65	**622E41110**	**PORTABLE BARRIER, ANCHORED, (95 FT)**	
	Awd	$30.00	$2,850.00
	2	$23.50	$2,232.50
	3	$21.00	$1,995.00
	4	$40.00	$3,800.00
	5	$82.00	$7,790.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$78,251.00**
2	**$102,683.75**
3	**$106,401.70**
4	**$149,113.75**
5	**$112,559.50**

Ref #66	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
	2	$80,000.00	$80,000.00
	3	$21,194.00	$21,194.00
	4	$90,000.00	$90,000.00
	5	$99,500.00	$99,500.00

Ref #67	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$66,500.00	$66,500.00
	2	$25,000.00	$25,000.00
	3	$40,557.00	$40,557.00
	4	$20,000.00	$20,000.00
	5	$114,000.00	$114,000.00
Ref #68	**503E21100**	**UNCLASSIFIED EXCAVATION, (487 CY)**	
	Awd	$10.00	$4,870.00
	2	$60.00	$29,220.00
	3	$20.00	$9,740.00
	4	$185.00	$90,095.00
	5	$100.00	$48,700.00
Ref #69	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$42,000.00	$42,000.00
	3	$68,803.00	$68,803.00
	4	$20,000.00	$20,000.00
	5	$25,000.00	$25,000.00
Ref #70	**507E00300**	**STEEL PILES HP14X73, FURNISHED, (800 FT)**	
	Awd	$86.00	$68,800.00
	2	$70.00	$56,000.00
	3	$43.00	$34,400.00
	4	$60.00	$48,000.00
	5	$52.00	$41,600.00
Ref #71	**507E00350**	**STEEL PILES HP14X73, DRIVEN, (720 FT)**	
	Awd	$14.00	$10,080.00
	2	$25.00	$18,000.00
	3	$28.00	$20,160.00
	4	$35.00	$25,200.00
	5	$40.00	$28,800.00
Ref #72	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (36273 LB)**	
	Awd	$1.75	$63,477.75
	2	$2.00	$72,546.00
	3	$3.00	$108,819.00
	4	$2.00	$72,546.00
	5	$2.12	$76,898.76
Ref #73	**511E33418**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (42 CY)**	
	Awd	$1,475.00	$61,950.00
	2	$910.00	$38,220.00
	3	$893.00	$37,506.00
	4	$725.00	$30,450.00
	5	$1,075.00	$45,150.00
Ref #74	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (93 CY)**	
	Awd	$1,570.00	$146,010.00
	2	$1,500.00	$139,500.00
	3	$1,872.00	$174,096.00
	4	$2,000.00	$186,000.00
	5	$2,500.00	$232,500.00

Ref #75	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (87 CY)**	
	Awd	$650.00	$56,550.00
	2	$780.00	$67,860.00
	3	$735.00	$63,945.00
	4	$1,050.00	$91,350.00
	5	$1,500.00	$130,500.00
Ref #76	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (302 SY)**	
	Awd	$30.00	$9,060.00
	2	$30.00	$9,060.00
	3	$33.00	$9,966.00
	4	$28.50	$8,607.00
	5	$28.50	$8,607.00
Ref #77	**515E15070**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (4 EACH)**	
	Awd	$85,500.00	$342,000.00
	2	$97,000.00	$388,000.00
	3	$86,188.00	$344,752.00
	4	$70,500.00	$282,000.00
	5	$75,000.00	$300,000.00
Ref #78	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (9 EACH)**	
	Awd	$1,775.00	$15,975.00
	2	$2,500.00	$22,500.00
	3	$3,054.00	$27,486.00
	4	$3,500.00	$31,500.00
	5	$4,100.00	$36,900.00
Ref #79	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (64 SF)**	
	Awd	$10.00	$640.00
	2	$7.00	$448.00
	3	$3.00	$192.00
	4	$7.00	$448.00
	5	$6.00	$384.00
Ref #80	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (65 SF)**	
	Awd	$15.00	$975.00
	2	$7.00	$455.00
	3	$3.00	$195.00
	4	$8.00	$520.00
	5	$8.00	$520.00
Ref #81	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (53 SF)**	
	Awd	$25.00	$1,325.00
	2	$10.00	$530.00
	3	$6.00	$318.00
	4	$10.00	$530.00
	5	$12.00	$636.00
Ref #82	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (388 SF)**	
	Awd	$45.00	$17,460.00
	2	$15.00	$5,820.00
	3	$10.00	$3,880.00
	4	$30.00	$11,640.00
	5	$14.00	$5,432.00

Ref #83	**516E46900**	**BEARING DEVICE, MISC.: ELASTOMERIC BEARING ASSEMBL, (8 EACH)**	
	Awd	$2,500.00	$20,000.00
	2	$2,500.00	$20,000.00
	3	$2,489.00	$19,912.00
	4	$1,920.00	$15,360.00
	5	$2,450.00	$19,600.00
Ref #84	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (196 FT)**	
	Awd	$625.00	$122,500.00
	2	$470.00	$92,120.00
	3	$561.00	$109,956.00
	4	$475.00	$93,100.00
	5	$485.00	$95,060.00
Ref #85	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (66 CY)**	
	Awd	$100.00	$6,600.00
	2	$150.00	$9,900.00
	3	$155.00	$10,230.00
	4	$150.00	$9,900.00
	5	$135.00	$8,910.00
Ref #86	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (108 FT)**	
	Awd	$20.00	$2,160.00
	2	$8.00	$864.00
	3	$3.00	$324.00
	4	$9.00	$972.00
	5	$7.00	$756.00
Ref #87	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (75 FT)**	
	Awd	$20.00	$1,500.00
	2	$12.00	$900.00
	3	$3.00	$225.00
	4	$17.50	$1,312.50
	5	$30.00	$2,250.00
Ref #88	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (178 SY)**	
	Awd	$260.00	$46,280.00
	2	$410.00	$72,980.00
	3	$465.00	$82,770.00
	4	$450.00	$80,100.00
	5	$410.00	$72,980.00
Ref #89	**526E90010**	**TYPE A INSTALLATION, (64 FT)**	
	Awd	$255.00	$16,320.00
	2	$250.00	$16,000.00
	3	$932.00	$59,648.00
	4	$350.00	$22,400.00
	5	$337.00	$21,568.00
Ref #90	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (27 CF)**	
	Awd	$775.00	$20,925.00
	2	$760.00	$20,520.00
	3	$819.00	$22,113.00
	4	$666.77	$18,002.79
	5	$750.00	$20,250.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (LAW-243-108 - Totals

Awd	**$1,191,957.75**
2	**$1,228,443.00**
3	**$1,271,187.00**
4	**$1,250,033.29**
5	**$1,436,501.76**

Ref #91	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$10,000.00	$10,000.00
	3	$26,488.00	$26,488.00
	4	$20,000.00	$20,000.00
	5	$12,100.00	$12,100.00
Ref #92	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$84,000.00	$84,000.00
	2	$80,000.00	$80,000.00
	3	$92,724.00	$92,724.00
	4	$50,000.00	$50,000.00
	5	$64,200.00	$64,200.00
Ref #93	**619E16000**	**FIELD OFFICE, TYPE A, (6 MNTH)**	
	Awd	$750.00	$4,500.00
	2	$3,000.00	$18,000.00
	3	$1,843.00	$11,058.00
	4	$2,500.00	$15,000.00
	5	$3,980.00	$23,880.00
Ref #94	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$20,000.00	$20,000.00
	3	$13,822.00	$13,822.00
	4	$10,000.00	$10,000.00
	5	$28,500.00	$28,500.00
Ref #95	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$100,000.00	$100,000.00
	3	$110,000.00	$110,000.00
	4	$100,000.00	$100,000.00
	5	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$165,000.00**
2	**$228,000.00**
3	**$254,092.00**
4	**$195,000.00**
5	**$228,680.00**