Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230526
PID 116717
WAS-SR 339-07.32
Federal
Type: CULVERT REPLACEMENT
Letting Date: 10/26/2023
Completion Date: 11/1/2024

Contract Awarded To: TURN-KEY TUNNELING INC
Award Amount: $236,496.00

Engineer's Estimate: $286,000.00

Bidder 1
TURN-KEY TUNNELING INC
1247 STIMMEL RD
Franklin
COLUMBUS, OH 43223
Bid $236,496.00

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $275,472.00

Bidder 3
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $278,297.00

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $299,345.27

Bidder 5
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $328,454.55

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$18,350.00	$18,350.00
	2	$15,000.00	$15,000.00
	3	$10,000.00	$10,000.00
	4	$12,000.00	$12,000.00
	5	$9,163.00	$9,163.00
Ref #2	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (187 FT)**	
	Awd	$19.00	$3,553.00
	2	$45.00	$8,415.00
	3	$45.00	$8,415.00
	4	$15.00	$2,805.00
	5	$48.00	$8,976.00

Section 1 - ROADWAY - Totals

Awd	**$21,903.00**
2	**$23,415.00**
3	**$18,415.00**
4	**$14,805.00**
5	**$18,139.00**

Ref #3	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (50 CY)**	
	Awd	$145.00	$7,250.00
	2	$140.00	$7,000.00
	3	$150.00	$7,500.00
	4	$220.00	$11,000.00
	5	$122.00	$6,100.00
Ref #4	**659E10000**	**SEEDING AND MULCHING, (800 SY)**	
	Awd	$5.00	$4,000.00
	2	$3.90	$3,120.00
	3	$1.50	$1,200.00
	4	$2.50	$2,000.00
	5	$4.00	$3,200.00
Ref #5	**659E20000**	**COMMERCIAL FERTILIZER, (0.08 TON)**	
	Awd	$1,500.00	$120.00
	2	$1,400.00	$112.00
	3	$4,300.00	$344.00
	4	$979.38	$78.35
	5	$1,492.00	$119.36
Ref #6	**659E31000**	**LIME, (0.17 ACRE)**	
	Awd	$200.00	$34.00
	2	$100.00	$17.00
	3	$4,000.00	$680.00
	4	$400.06	$68.01
	5	$107.00	$18.19
Ref #7	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
	2	$1.00	$3.00
	3	$1.00	$3.00
	4	$12.97	$38.91
	5	$1.00	$3.00

Ref #8	**832E30000**	**EROSION CONTROL, (1500 EACH)**	
	Awd	$1.00	$1,500.00
	2	$1.00	$1,500.00
	3	$1.00	$1,500.00
	4	$1.00	$1,500.00
	5	$1.00	$1,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$12,907.00**
2	**$11,752.00**
3	**$11,227.00**
4	**$14,685.27**
5	**$10,940.55**

Ref #9	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$15,250.00	$15,250.00
	2	$15,000.00	$15,000.00
	3	$15,000.00	$15,000.00
	4	$20,000.00	$20,000.00
	5	$18,783.00	$18,783.00
Ref #10	**511E47010**	**CLASS QC1 CONCRETE, CULVERT, (5 CY)**	
	Awd	$1,850.00	$9,250.00
	2	$500.00	$2,500.00
	3	$1,300.00	$6,500.00
	4	$1,500.00	$7,500.00
	5	$1,476.00	$7,380.00
Ref #11	**837E10000**	**LINER PIPE, 60" CONDUIT, TYPE A, 748.06, (187 FT)**	
	Awd	$780.00	$145,860.00
	2	$790.00	$147,730.00
	3	$915.00	$171,105.00
	4	$875.00	$163,625.00
	5	$924.00	$172,788.00
Ref #12	**837E21001**	**BACKFILL FOR LINER PIPE, AS PER PLAN, (187 FT)**	
	Awd	$98.00	$18,326.00
	2	$225.00	$42,075.00
	3	$150.00	$28,050.00
	4	$290.00	$54,230.00
	5	$331.00	$61,897.00

Section 3 - DRAINAGE - Totals

Awd	**$188,686.00**
2	**$207,305.00**
3	**$220,655.00**
4	**$245,355.00**
5	**$260,848.00**

Ref #13	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$5,000.00	$5,000.00
	3	$5,000.00	$5,000.00
	4	$3,000.00	$3,000.00
	5	$4,730.00	$4,730.00

Ref #14	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$8,000.00	$8,000.00
	3	$13,000.00	$13,000.00
	4	$12,000.00	$12,000.00
	5	$5,605.00	$5,605.00
Ref #15	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$20,000.00	$20,000.00
	3	$10,000.00	$10,000.00
	4	$9,500.00	$9,500.00
	5	$28,192.00	$28,192.00

Section 4 - INCIDENTALS - Totals

Awd	**$13,000.00**
2	**$33,000.00**
3	**$28,000.00**
4	**$24,500.00**
5	**$38,527.00**