Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 234024
PID 111998
TRU-SR 5-11.95 Slide
Federal
Type: SLIDE REPAIR
Letting Date: 10/26/2023
Completion Date: 7/1/2024

Contract Awarded To: SHOOK COMPANY LLC
Award Amount: $519,999.99

Engineer's Estimate: $484,000.00

Bidder 1
SHOOK COMPANY LLC
6720 PHEASANT RUN
Mahoning
CANFIELD, OH 44406
Bid $519,999.99

Bidder 2
BLACK HORSE BRIDGE CONSTRUCTION INC
5185 WOOSTER ROAD WEST
Summit
NORTON, OH 44203
Bid $556,739.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$14,943.49	$14,943.49
	2	$6,950.00	$6,950.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (405 FT)**	
	Awd	$2.00	$810.00
	2	$5.00	$2,025.00
Ref #3	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$750.00	$750.00
Ref #4	**203E10000**	**EXCAVATION, (5 CY)**	
	Awd	$50.00	$250.00
	2	$100.00	$500.00
Ref #5	**203E20000**	**EMBANKMENT, (540 CY)**	
	Awd	$20.00	$10,800.00
	2	$70.00	$37,800.00
Ref #6	**606E15050**	**GUARDRAIL, TYPE MGS, (405 FT)**	
	Awd	$30.00	$12,150.00
	2	$21.80	$8,829.00
Ref #7	**606E35000**	**BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$1,220.00	$1,220.00
Ref #8	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$2,500.00	$2,500.00
Ref #9	**690E98300**	**SPECIAL - PLATE PILES, (1067 SY)**	
	Awd	$240.00	$256,080.00
	2	$240.00	$256,080.00
Ref #10	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$800.00	$800.00

Section 1 - ROADWAY - Totals

Awd	**$306,033.49**
2	**$317,454.00**

Ref #11	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$100.00	$200.00
Ref #12	**659E00300**	**TOPSOIL, (168 CY)**	
	Awd	$40.00	$6,720.00
	2	$90.00	$15,120.00
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.41 TON)**	
	Awd	$1,000.00	$410.00
	2	$575.00	$235.75
Ref #14	**659E31000**	**LIME, (0.63 ACRE)**	
	Awd	$1,000.00	$630.00
	2	$25.00	$15.75

Ref #15	**659E35000**	**WATER, (16.5 MGAL)**	
	Awd	$1.00	$16.50
	2	$1.00	$16.50
Ref #16	**670E00550**	**SLOPE EROSION PROTECTION MAT, TYPE E, (3060 SY)**	
	Awd	$7.00	$21,420.00
	2	$3.45	$10,557.00
Ref #17	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$32,396.50**
2	**$29,145.00**

Ref #18	**621E00100**	**RPM, (29 EACH)**	
	Awd	$250.00	$7,250.00
	2	$115.00	$3,335.00
Ref #19	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (23 EACH)**	
	Awd	$50.00	$1,150.00
	2	$200.00	$4,600.00
Ref #20	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (ONE-WAY), (4 EACH)**	
	Awd	$10.00	$40.00
	2	$11.50	$46.00
Ref #21	**646E10010**	**EDGE LINE, 6", (0.08 MILE)**	
	Awd	$51,000.00	$4,080.00
	2	$50,500.00	$4,040.00
Ref #22	**646E10110**	**LANE LINE, 6", (0.45 MILE)**	
	Awd	$13,000.00	$5,850.00
	2	$12,700.00	$5,715.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$18,370.00**
2	**$17,736.00**

Ref #23	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$100.00	$10,000.00
	2	$90.00	$9,000.00
Ref #24	**614E11630**	**INCREASED BARRIER DELINEATION, (180 FT)**	
	Awd	$3.00	$540.00
	2	$2.80	$504.00
Ref #25	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$4,000.00	$4,000.00
Ref #26	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$290.00	$580.00
Ref #27	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$500.00	$5,000.00
	2	$100.00	$1,000.00

Ref #28	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (19 EACH)**	
	Awd	$10.00	$190.00
	2	$25.00	$475.00
Ref #29	**614E13350**	**OBJECT MARKER, ONE WAY, (19 EACH)**	
	Awd	$30.00	$570.00
	2	$30.00	$570.00
Ref #30	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (3 SNMT)**	
	Awd	$1,000.00	$3,000.00
	2	$950.00	$2,850.00
Ref #31	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.6 MILE)**	
	Awd	$5,000.00	$3,000.00
	2	$4,060.00	$2,436.00
Ref #32	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, 740.0, (0.15 MILE)**	
	Awd	$5,000.00	$750.00
	2	$4,060.00	$609.00
Ref #33	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.15 MILE)**	
	Awd	$12,000.00	$1,800.00
	2	$11,000.00	$1,650.00
Ref #34	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (910 FT)**	
	Awd	$25.00	$22,750.00
	2	$96.00	$87,360.00
Ref #35	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (3 SNMT)**	
	Awd	$1,000.00	$3,000.00
	2	$700.00	$2,100.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$54,200.00**
2	**$113,134.00**

Ref #36	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$7,670.00	$7,670.00
Ref #37	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$23,100.00	$23,100.00
Ref #38	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$2,000.00	$4,000.00
	2	$750.00	$1,500.00
Ref #39	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$10,000.00	$10,000.00
Ref #40	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$37,000.00	$37,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$109,000.00**
2	**$79,270.00**