Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230532
PID 105597
ASD-/WAY-IR 71 BH FY2024 (B)
Federal
Type: BRIDGE REPAIR
Letting Date: 11/9/2023
Completion Date: 9/13/2024

Contract Awarded To: BCC OHIO INC
Award Amount: $335,734.46

Engineer's Estimate: $335,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $335,734.46

Bidder 2
ATHOS CONTRACTING
7207 RUSTIC OVAL
Cuyahoga
SEVEN HILLS, OH 44131
Bid $412,562.75

Bidder 3
BECDIR CONSTRUCTION COMPANY
15764 W AKRON-CANFIELD RD
Mahoning
BERLIN CENTER, OH 44401
Bid $593,361.30

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #2	**621E54001**	**RAISED PAVEMENT MARKER REMOVED, AS PER PLAN, (17 EACH)**	
	Awd	$15.00	$255.00
	2	$1,000.00	$17,000.00
	3	$155.00	$2,635.00
Ref #3	**646E10010**	**EDGE LINE, 6"(WHITE), (0.47 MILE)**	
	Awd	$23,945.26	$11,254.27
	2	$22,805.00	$10,718.35
	3	$24,000.00	$11,280.00
Ref #4	**646E10010**	**EDGE LINE, 6"(YELLOW), (0.47 MILE)**	
	Awd	$23,945.26	$11,254.27
	2	$22,805.00	$10,718.35
	3	$24,000.00	$11,280.00
Ref #5	**646E10110**	**LANE LINE, 6", (0.95 MILE)**	
	Awd	$11,996.25	$11,396.44
	2	$11,425.00	$10,853.75
	3	$12,000.00	$11,400.00
Ref #6	**646E10310**	**CHANNELIZING LINE, 12", (533 FT)**	
	Awd	$7.88	$4,200.04
	2	$7.50	$3,997.50
	3	$7.85	$4,184.05
Ref #7	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (236 FT)**	
	Awd	$13.13	$3,098.68
	2	$12.50	$2,950.00
	3	$14.25	$3,363.00
Ref #8	**646E50100**	**REMOVAL OF PAVEMENT MARKING, (769 FT)**	
	Awd	$5.25	$4,037.25
	2	$5.00	$3,845.00
	3	$4.00	$3,076.00
Ref #9	**646E50300**	**REMOVAL OF PAVEMENT MARKING, (1.9 MILE)**	
	Awd	$13,108.97	$24,907.04
	2	$12,485.00	$23,721.50
	3	$20,500.00	$38,950.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$70,402.99**
2	**$83,804.45**
3	**$86,168.05**

Ref #10	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$84.00	$8,400.00
	2	$75.00	$7,500.00
	3	$84.00	$8,400.00
Ref #11	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (32 EACH)**	
	Awd	$183.75	$5,880.00
	2	$250.00	$8,000.00
	3	$185.00	$5,920.00
Ref #12	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (8 SNMT)**	
	Awd	$1,050.00	$8,400.00
	2	$1,050.00	$8,400.00
	3	$1,250.00	$10,000.00
Ref #13	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (0.95 MILE)**	
	Awd	$6,814.51	$6,473.78
	2	$6,490.00	$6,165.50
	3	$6,800.00	$6,460.00
Ref #14	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT(WHIT, (0.47 MILE)**	
	Awd	$14,563.51	$6,844.85
	2	$13,870.00	$6,518.90
	3	$14,500.00	$6,815.00
Ref #15	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT(YELL, (0.47 MILE)**	
	Awd	$14,563.51	$6,844.85
	2	$13,870.00	$6,518.90
	3	$14,500.00	$6,815.00
Ref #16	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (533 FT)**	
	Awd	$5.25	$2,798.25
	2	$5.00	$2,665.00
	3	$5.25	$2,798.25

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$45,641.73**
2	**$45,768.30**
3	**$47,208.25**

Ref #17	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (953 SY)**	
	Awd	$9.55	$9,101.15
	2	$10.00	$9,530.00
	3	$15.00	$14,295.00

Section 4 - STRUCTURE REPAIR (SFN: 302430) - Totals

Awd	**$9,101.15**
2	**$9,530.00**
3	**$14,295.00**

Ref #18	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (953 SY)**	
	Awd	$9.55	$9,101.15
	2	$10.00	$9,530.00
	3	$15.00	$14,295.00

Section 5 - STRUCTURE REPAIR (SFN: 302406) - Totals

Awd	**$9,101.15**
2	**$9,530.00**
3	**$14,295.00**

Ref #19	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1063 SY)**	
	Awd	$9.55	$10,151.65
	2	$10.00	$10,630.00
	3	$15.00	$15,945.00

Section 6 - STRUCTURE REPAIR (SFN: 302767) - Totals

Awd	**$10,151.65**
2	**$10,630.00**
3	**$15,945.00**

Ref #20	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1063 SY)**	
	Awd	$9.55	$10,151.65
	2	$10.00	$10,630.00
	3	$15.00	$15,945.00

Section 7 - STRUCTURE REPAIR (SFN: 302732) - Totals

Awd	**$10,151.65**
2	**$10,630.00**
3	**$15,945.00**

Ref #21	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (854 SY)**	
	Awd	$9.55	$8,155.70
	2	$10.00	$8,540.00
	3	$15.00	$12,810.00

Section 8 - STRUCTURE REPAIR (SFN: 302856) - Totals

Awd	**$8,155.70**
2	**$8,540.00**
3	**$12,810.00**

Ref #22	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (854 SY)**	
	Awd	$9.55	$8,155.70
	2	$10.00	$8,540.00
	3	$15.00	$12,810.00

Section 9 - STRUCTURE REPAIR (SFN: 302821) - Totals

Awd	**$8,155.70**
2	**$8,540.00**
3	**$12,810.00**

Ref #23	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (803 SY)**	
	Awd	$9.55	$7,668.65
	2	$10.00	$8,030.00
	3	$15.00	$12,045.00

Section 10 - STRUCTURE REPAIR (SFN: 302945) - Totals

Awd	**$7,668.65**
2	**$8,030.00**
3	**$12,045.00**

Ref #24	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (803 SY)**	
	Awd	$9.55	$7,668.65
	2	$10.00	$8,030.00
	3	$15.00	$12,045.00

Section 11 - STRUCTURE REPAIR (SFN: 303003) - Totals

Awd	**$7,668.65**
2	**$8,030.00**
3	**$12,045.00**

Ref #25	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (846 SY)**	
	Awd	$9.55	$8,079.30
	2	$10.00	$8,460.00
	3	$15.00	$12,690.00

Section 12 - STRUCTURE REPAIR (SFN: 303216) - Totals

Awd	**$8,079.30**
2	**$8,460.00**
3	**$12,690.00**

Ref #26	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (846 SY)**	
	Awd	$9.55	$8,079.30
	2	$10.00	$8,460.00
	3	$15.00	$12,690.00

Section 13 - STRUCTURE REPAIR (SFN: 303186) - Totals

Awd	**$8,079.30**
2	**$8,460.00**
3	**$12,690.00**

Ref #27	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1496 SY)**	
	Awd	$9.55	$14,286.80
	2	$10.00	$14,960.00
	3	$15.00	$22,440.00

Section 14 - STRUCTURE REPAIR (SFN: 303305) - Totals

Awd	**$14,286.80**
2	**$14,960.00**
3	**$22,440.00**

Ref #28	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1496 SY)**	
	Awd	$9.55	$14,286.80
	2	$10.00	$14,960.00
	3	$15.00	$22,440.00

Section 15 - STRUCTURE REPAIR (SFN: 303275) - Totals

Awd	**$14,286.80**
2	**$14,960.00**
3	**$22,440.00**

Ref #29	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1209 SY)**	
	Awd	$9.55	$11,545.95
	2	$10.00	$12,090.00
	3	$15.00	$18,135.00

Section 16 - STRUCTURE REPAIR (SFN: 8503001) - Totals

Awd	**$11,545.95**
2	**$12,090.00**
3	**$18,135.00**

Ref #30	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1209 SY)**	
	Awd	$9.55	$11,545.95
	2	$10.00	$12,090.00
	3	$15.00	$18,135.00

Section 17 - STRUCTURE REPAIR (SFN: 8502978) - Totals

Awd	**$11,545.95**
2	**$12,090.00**
3	**$18,135.00**

Ref #31	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1064 SY)**	
	Awd	$9.55	$10,161.20
	2	$10.00	$10,640.00
	3	$15.00	$15,960.00

Section 18 - STRUCTURE REPAIR (SFN: 8503273) - Totals

Awd	**$10,161.20**
2	**$10,640.00**
3	**$15,960.00**

Ref #32	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1387 SY)**	
	Awd	$9.55	$13,245.85
	2	$10.00	$13,870.00
	3	$15.00	$20,805.00

Section 19 - STRUCTURE REPAIR (SFN: 8503303) - Totals

Awd	**$13,245.85**
2	**$13,870.00**
3	**$20,805.00**

Ref #33	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,193.04	$4,193.04
	2	$8,000.00	$8,000.00
	3	$11,000.00	$11,000.00

Ref #34	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$47,226.00	$47,226.00
	2	$50,000.00	$50,000.00
	3	$154,000.00	$154,000.00
Ref #35	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,625.00	$2,625.00
	2	$5,000.00	$5,000.00
	3	$500.00	$500.00
Ref #36	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$3,260.25	$3,260.25
	2	$50,000.00	$50,000.00
	3	$40,000.00	$40,000.00

Section 20 - INCIDENTALS - Totals

Awd	**$57,304.29**
2	**$113,000.00**
3	**$205,500.00**