Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230534
PID 100828
CLI-US 68-17.97/18.08
Federal
Type: CULVERT REPLACEMENT
Letting Date: 11/9/2023
Completion Date: 10/15/2024

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $719,191.75

Engineer's Estimate: $676,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $719,191.75

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $763,424.47

Bidder 3
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $787,704.25

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $839,457.72

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $922,694.06

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$9,957.26	$9,957.26
	3	$5,500.00	$5,500.00
	4	$14,156.38	$14,156.38
	5	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (228 SY)**	
	Awd	$16.00	$3,648.00
	2	$36.46	$8,312.88
	3	$30.00	$6,840.00
	4	$32.20	$7,341.60
	5	$20.00	$4,560.00
Ref #3	**203E10000**	**EXCAVATION, (191 CY)**	
	Awd	$28.00	$5,348.00
	2	$29.02	$5,542.82
	3	$30.00	$5,730.00
	4	$26.58	$5,076.78
	5	$32.00	$6,112.00
Ref #4	**203E20000**	**EMBANKMENT, (396 CY)**	
	Awd	$28.00	$11,088.00
	2	$35.38	$14,010.48
	3	$50.00	$19,800.00
	4	$26.65	$10,553.40
	5	$35.00	$13,860.00
Ref #5	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (156.25 FT)**	
	Awd	$25.00	$3,906.25
	2	$24.25	$3,789.06
	3	$25.00	$3,906.25
	4	$24.25	$3,789.06
	5	$24.25	$3,789.06
Ref #6	**606E17350**	**GUARDRAIL, TYPE MGS, 25' LONG-SPAN, (100 FT)**	
	Awd	$30.00	$3,000.00
	2	$25.00	$2,500.00
	3	$25.00	$2,500.00
	4	$25.00	$2,500.00
	5	$25.00	$2,500.00
Ref #7	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,600.00	$5,200.00
	2	$2,600.00	$5,200.00
	3	$2,600.00	$5,200.00
	4	$2,600.00	$5,200.00
	5	$2,600.00	$5,200.00
Ref #8	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,350.00	$2,700.00
	2	$1,275.00	$2,550.00
	3	$1,275.00	$2,550.00
	4	$1,275.00	$2,550.00
	5	$1,275.00	$2,550.00

Ref #9	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (7 EACH)**	
	Awd	$850.00	$5,950.00
	2	$970.13	$6,790.91
	3	$3,000.00	$21,000.00
	4	$1,603.24	$11,222.68
	5	$400.00	$2,800.00
Ref #10	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$7,212.00	$7,212.00
	3	$25,000.00	$25,000.00
	4	$6,018.00	$6,018.00
	5	$2,500.00	$2,500.00

Section 1 - ROADWAY - Totals

Awd	**$70,840.25**
2	**$65,865.41**
3	**$98,026.25**
4	**$68,407.90**
5	**$53,871.06**

Ref #11	**654E11000**	**COMMERCIAL FERTILIZER, (0.15 TON)**	
	Awd	$1,400.00	$210.00
	2	$1,500.00	$225.00
	3	$1,000.00	$150.00
	4	$1,400.00	$210.00
	5	$1,400.00	$210.00
Ref #12	**659E10000**	**SEEDING AND MULCHING, (1136 SY)**	
	Awd	$3.40	$3,862.40
	2	$2.75	$3,124.00
	3	$3.00	$3,408.00
	4	$5.52	$6,270.72
	5	$3.40	$3,862.40
Ref #13	**659E31000**	**LIME, (0.23 ACRE)**	
	Awd	$100.00	$23.00
	2	$200.00	$46.00
	3	$1,000.00	$230.00
	4	$450.00	$103.50
	5	$100.00	$23.00
Ref #14	**659E35000**	**WATER, (6.1 MGAL)**	
	Awd	$1.00	$6.10
	2	$1.00	$6.10
	3	$10.00	$61.00
	4	$1.00	$6.10
	5	$1.00	$6.10
Ref #15	**832E30000**	**EROSION CONTROL, (14500 EACH)**	
	Awd	$1.00	$14,500.00
	2	$1.00	$14,500.00
	3	$1.00	$14,500.00
	4	$1.00	$14,500.00
	5	$1.00	$14,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$18,601.50**
2	**$17,901.10**
3	**$18,349.00**
4	**$21,090.32**
5	**$18,601.50**

Ref #16	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.25" DEPTH, (757 SY)**	
	Awd	$8.00	$6,056.00
	2	$20.00	$15,140.00
	3	$15.00	$11,355.00
	4	$21.49	$16,267.93
	5	$20.00	$15,140.00
Ref #17	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (103 CY)**	
	Awd	$325.00	$33,475.00
	2	$300.00	$30,900.00
	3	$400.00	$41,200.00
	4	$308.74	$31,800.22
	5	$300.00	$30,900.00
Ref #18	**304E20000**	**AGGREGATE BASE, (83 CY)**	
	Awd	$120.00	$9,960.00
	2	$136.78	$11,352.74
	3	$100.00	$8,300.00
	4	$153.71	$12,757.93
	5	$145.00	$12,035.00
Ref #19	**407E20000**	**NON-TRACKING TACK COAT, (122 GAL)**	
	Awd	$6.00	$732.00
	2	$10.00	$1,220.00
	3	$5.00	$610.00
	4	$10.00	$1,220.00
	5	$10.00	$1,220.00
Ref #20	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (42 CY)**	
	Awd	$390.00	$16,380.00
	2	$540.00	$22,680.00
	3	$450.00	$18,900.00
	4	$540.00	$22,680.00
	5	$540.00	$22,680.00
Ref #21	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (22 CY)**	
	Awd	$410.00	$9,020.00
	2	$415.00	$9,130.00
	3	$500.00	$11,000.00
	4	$415.00	$9,130.00
	5	$415.00	$9,130.00

Section 3 - PAVEMENT - Totals

Awd	**$75,623.00**
2	**$90,422.74**
3	**$91,365.00**
4	**$93,856.08**
5	**$91,105.00**

Ref #22	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (13 EACH)**	
	Awd	$12.00	$156.00
	2	$15.00	$195.00
	3	$15.00	$195.00
	4	$15.00	$195.00
	5	$15.00	$195.00
Ref #23	**621E00100**	**RPM, (5 EACH)**	
	Awd	$601.00	$3,005.00
	2	$601.00	$3,005.00
	3	$601.00	$3,005.00
	4	$601.00	$3,005.00
	5	$601.00	$3,005.00
Ref #24	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (5 EACH)**	
	Awd	$60.00	$300.00
	2	$53.46	$267.30
	3	$25.00	$125.00
	4	$82.93	$414.65
	5	$40.00	$200.00
Ref #25	**644E00104**	**EDGE LINE, 6", (0.11 MILE)**	
	Awd	$26,400.00	$2,904.00
	2	$26,400.00	$2,904.00
	3	$26,400.00	$2,904.00
	4	$26,400.00	$2,904.00
	5	$26,400.00	$2,904.00
Ref #26	**644E00300**	**CENTER LINE, (0.05 MILE)**	
	Awd	$32,060.00	$1,603.00
	2	$32,060.00	$1,603.00
	3	$32,060.00	$1,603.00
	4	$32,060.00	$1,603.00
	5	$32,060.00	$1,603.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$7,968.00**
2	**$7,974.30**
3	**$7,832.00**
4	**$8,121.65**
5	**$7,907.00**

Ref #27	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,755.00	$6,755.00
	2	$6,755.00	$6,755.00
	3	$7,000.00	$7,000.00
	4	$8,878.78	$8,878.78
	5	$8,000.00	$8,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$6,755.00**
2	**$6,755.00**
3	**$7,000.00**
4	**$8,878.78**
5	**$8,000.00**

Ref #28	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$22,701.08	$22,701.08
	3	$10,000.00	$10,000.00
	4	$9,352.36	$9,352.36
	5	$100,000.00	$100,000.00
Ref #29	**203E35141**	**GRANULAR MATERIAL, TYPE E, AS PER PLAN, (75 CY)**	
	Awd	$100.00	$7,500.00
	2	$123.74	$9,280.50
	3	$100.00	$7,500.00
	4	$111.21	$8,340.75
	5	$130.00	$9,750.00
Ref #30	**204E13000**	**EXCAVATION OF SUBGRADE, (75 CY)**	
	Awd	$35.00	$2,625.00
	2	$94.71	$7,103.25
	3	$50.00	$3,750.00
	4	$35.67	$2,675.25
	5	$45.00	$3,375.00
Ref #31	**204E50001**	**GEOTEXTILE FABRIC, AS PER PLAN, (259 SY)**	
	Awd	$3.00	$777.00
	2	$6.23	$1,613.57
	3	$3.00	$777.00
	4	$3.98	$1,030.82
	5	$5.00	$1,295.00
Ref #32	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$13,856.71	$13,856.71
	3	$20,000.00	$20,000.00
	4	$17,087.99	$17,087.99
	5	$11,000.00	$11,000.00
Ref #33	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$8,483.69	$8,483.69
	3	$10,000.00	$10,000.00
	4	$17,746.81	$17,746.81
	5	$50,000.00	$50,000.00
Ref #34	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (4655 LB)**	
	Awd	$3.00	$13,965.00
	2	$2.20	$10,241.00
	3	$3.00	$13,965.00
	4	$2.27	$10,566.85
	5	$2.70	$12,568.50
Ref #35	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (12 CY)**	
	Awd	$2,600.00	$31,200.00
	2	$2,558.90	$30,706.80
	3	$1,000.00	$12,000.00
	4	$1,864.78	$22,377.36
	5	$2,400.00	$28,800.00

Ref #36	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (37 CY)**	
	Awd	$790.00	$29,230.00
	2	$1,135.39	$42,009.43
	3	$800.00	$29,600.00
	4	$1,075.99	$39,811.63
	5	$900.00	$33,300.00
Ref #37	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$2,600.00	$2,600.00
	2	$3,358.47	$3,358.47
	3	$1,000.00	$1,000.00
	4	$1,026.95	$1,026.95
	5	$2,600.00	$2,600.00
Ref #38	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (54 SY)**	
	Awd	$20.00	$1,080.00
	2	$22.00	$1,188.00
	3	$30.00	$1,620.00
	4	$20.00	$1,080.00
	5	$22.00	$1,188.00
Ref #39	**512E33000**	**TYPE 2 WATERPROOFING, (118 SY)**	
	Awd	$23.00	$2,714.00
	2	$30.00	$3,540.00
	3	$30.00	$3,540.00
	4	$30.00	$3,540.00
	5	$30.00	$3,540.00
Ref #40	**512E33010**	**TYPE 3 WATERPROOFING, (114 SY)**	
	Awd	$45.00	$5,130.00
	2	$45.00	$5,130.00
	3	$50.00	$5,700.00
	4	$55.00	$6,270.00
	5	$45.00	$5,130.00
Ref #41	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (34 SF)**	
	Awd	$12.00	$408.00
	2	$11.80	$401.20
	3	$20.00	$680.00
	4	$5.45	$185.30
	5	$12.00	$408.00
Ref #42	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$3,608.88	$3,608.88
	3	$2,500.00	$2,500.00
	4	$2,368.78	$2,368.78
	5	$4,000.00	$4,000.00
Ref #43	**611E95801**	**12' X 6' CONDUIT, TYPE A, 706.05, AS PER PLAN, (64 FT)**	
	Awd	$1,950.00	$124,800.00
	2	$2,067.80	$132,339.20
	3	$2,500.00	$160,000.00
	4	$2,246.63	$143,784.32
	5	$1,800.00	$115,200.00

Ref #100	**601E11000**	**RIPRAP, TYPE D, (60 SY)**	
	Awd	$200.00	$12,000.00
	2	$420.21	$25,212.60
	3	$120.00	$7,200.00
	4	$868.36	$52,101.60
	5	$250.00	$15,000.00
Ref #101	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (33 CY)**	
	Awd	$130.00	$4,290.00
	2	$368.02	$12,144.66
	3	$200.00	$6,600.00
	4	$196.20	$6,474.60
	5	$115.00	$3,795.00

Section 6 - STRUCTURE 20 FOOT SPAN AND UNDER (CLI-68 - Totals

Awd	**$288,819.00**
2	**$332,919.04**
3	**$296,432.00**
4	**$345,821.37**
5	**$400,949.50**

Ref #44	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (41 FT)**	
	Awd	$145.00	$5,945.00
	2	$159.53	$6,540.73
	3	$100.00	$4,100.00
	4	$139.49	$5,719.09
	5	$225.00	$9,225.00
Ref #45	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$13,350.88	$13,350.88
	3	$25,000.00	$25,000.00
	4	$16,239.47	$16,239.47
	5	$58,000.00	$58,000.00
Ref #46	**837E10001**	**LINER PIPE, AS PER PLAN, 8'-7" SPAN x 5'-7" RISE (, (41 FT)**	
	Awd	$3,850.00	$157,850.00
	2	$3,707.20	$151,995.20
	3	$4,000.00	$164,000.00
	4	$4,930.19	$202,137.79
	5	$5,400.00	$221,400.00
Ref #47	**837E21000**	**BACKFILL FOR LINER PIPE, (41 FT)**	
	Awd	$300.00	$12,300.00
	2	$563.35	$23,097.35
	3	$500.00	$20,500.00
	4	$300.50	$12,320.50
	5	$300.00	$12,300.00
Ref #102	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (23 CY)**	
	Awd	$130.00	$2,990.00
	2	$306.04	$7,038.92
	3	$200.00	$4,600.00
	4	$212.87	$4,896.01
	5	$145.00	$3,335.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (CLI-68 - Totals

Awd	**$186,585.00**
2	**$202,023.08**
3	**$218,200.00**
4	**$241,312.86**
5	**$304,260.00**

Ref #48	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$4,172.99	$4,172.99
	3	$7,500.00	$7,500.00
	4	$5,310.95	$5,310.95
	5	$9,000.00	$9,000.00
Ref #49	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
	2	$9,598.22	$9,598.22
	3	$13,000.00	$13,000.00
	4	$2,807.81	$2,807.81
	5	$4,000.00	$4,000.00
Ref #50	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$5,792.59	$5,792.59
	3	$5,000.00	$5,000.00
	4	$2,950.00	$2,950.00
	5	$5,000.00	$5,000.00
Ref #51	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$25,000.00	$25,000.00
	4	$40,900.00	$40,900.00
	5	$20,000.00	$20,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$64,000.00**
2	**$39,563.80**
3	**$50,500.00**
4	**$51,968.76**
5	**$38,000.00**