Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230536
PID 105793
CUY-IR 71-18.48 Deck
Federal
Type: BRIDGE REPAIR
Letting Date: 11/9/2023
Completion Date: 9/30/2024

Contract Awarded To: PERK COMPANY INC
Award Amount: $1,870,277.20

Engineer's Estimate: $1,795,000.00

Bidder 1
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
Bid $1,870,277.20

Bidder 2
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $2,217,926.70

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$13,350.00	$13,350.00
	2	$20,000.00	$20,000.00
Ref #2	**202E30000**	**WALK REMOVED, (591 SF)**	
	Awd	$1.60	$945.60
	2	$4.00	$2,364.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (92 FT)**	
	Awd	$4.30	$395.60
	2	$2.50	$230.00
Ref #4	**202E75000**	**FENCE REMOVED, (53 FT)**	
	Awd	$7.60	$402.80
	2	$6.00	$318.00
Ref #5	**202E75001**	**FENCE REMOVED, AS PER PLAN, (8 FT)**	
	Awd	$25.20	$201.60
	2	$25.00	$200.00
Ref #6	**202E98100**	**REMOVAL MISC.: BOLLARD, (2 EACH)**	
	Awd	$290.00	$580.00
	2	$350.00	$700.00
Ref #7	**203E10000**	**EXCAVATION, (4 CY)**	
	Awd	$115.00	$460.00
	2	$350.00	$1,400.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (50 FT)**	
	Awd	$39.80	$1,990.00
	2	$39.80	$1,990.00
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,945.00	$2,945.00
	2	$2,945.00	$2,945.00
Ref #10	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (3 EACH)**	
	Awd	$1,485.00	$4,455.00
	2	$1,485.00	$4,455.00
Ref #11	**607E23000**	**FENCE, TYPE CLT, (60 FT)**	
	Awd	$42.00	$2,520.00
	2	$40.00	$2,400.00
Ref #12	**607E61200**	**GATE, TYPE CLT, (1 EACH)**	
	Awd	$1,650.00	$1,650.00
	2	$1,600.00	$1,600.00
Ref #13	**608E13000**	**6" CONCRETE WALK, (642 SF)**	
	Awd	$11.00	$7,062.00
	2	$16.00	$10,272.00
Ref #14	**690E50600**	**SPECIAL - BOLLARD, (2 EACH)**	
	Awd	$985.00	$1,970.00
	2	$960.00	$1,920.00

Section 1 - ROADWAY - Totals

Awd	**$38,927.60**
2	**$50,794.00**

Ref #15	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$350.00	$700.00
Ref #16	**659E00300**	**TOPSOIL, (62 CY)**	
	Awd	$65.00	$4,030.00
	2	$85.00	$5,270.00
Ref #17	**659E10000**	**SEEDING AND MULCHING, (554 SY)**	
	Awd	$2.00	$1,108.00
	2	$3.00	$1,662.00
Ref #18	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$1,000.00	$100.00
	2	$1,500.00	$150.00
Ref #19	**659E31000**	**LIME, (0.02 ACRE)**	
	Awd	$1,000.00	$20.00
	2	$100.00	$2.00
Ref #20	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$25.00	$50.00
	2	$10.00	$20.00
Ref #21	**832E30000**	**EROSION CONTROL, (1500 EACH)**	
	Awd	$1.00	$1,500.00
	2	$1.00	$1,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$7,308.00**
2	**$9,304.00**

Ref #22	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (90 FT)**	
	Awd	$3.85	$346.50
	2	$4.00	$360.00
Ref #23	**625E25410**	**CONDUIT, 2", 725.052, (68 FT)**	
	Awd	$13.25	$901.00
	2	$25.00	$1,700.00
Ref #24	**625E29000**	**TRENCH, (68 FT)**	
	Awd	$16.25	$1,105.00
	2	$20.00	$1,360.00
Ref #25	**625E30700**	**PULL BOX, 725.08, 18", (1 EACH)**	
	Awd	$1,080.00	$1,080.00
	2	$1,200.00	$1,200.00
Ref #26	**625E31510**	**PULL BOX REMOVED, (3 EACH)**	
	Awd	$450.00	$1,350.00
	2	$150.00	$450.00
Ref #27	**625E32000**	**GROUND ROD, (3 EACH)**	
	Awd	$295.00	$885.00
	2	$150.00	$450.00
Ref #28	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$9,375.00	$9,375.00
	2	$3,500.00	$3,500.00

Ref #29	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (68 FT)**	
	Awd	$1.95	$132.60
	2	$2.50	$170.00
Ref #30	**625E39520**	**PULL BOX CLEANED, (1 EACH)**	
	Awd	$225.00	$225.00
	2	$100.00	$100.00
Ref #31	**625E75510**	**POWER SERVICE REMOVED, (1 EACH)**	
	Awd	$600.00	$600.00
	2	$500.00	$500.00
Ref #32	**625E75550**	**DISTRIBUTION CABLE REMOVED, (110 FT)**	
	Awd	$1.55	$170.50
	2	$1.00	$110.00
Ref #33	**632E90030**	**REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEM: FIBE, (105 FT)**	
	Awd	$3.00	$315.00
	2	$2.50	$262.50
Ref #34	**809E70000**	**MAINTAINING ITS DURING CONSTRUCTION, (LUMP SUM)**	
	Awd	$12,250.00	$12,250.00
	2	$5,000.00	$5,000.00

Section 3 - TRAFFIC SURVEILLANCE - Totals

Awd	**$28,735.60**
2	**$15,162.50**

Ref #35	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (300 HOUR)**	
	Awd	$100.00	$30,000.00
	2	$86.00	$25,800.00
Ref #36	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$2,850.00	$2,850.00
Ref #37	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (20 EACH)**	
	Awd	$350.00	$7,000.00
	2	$225.00	$4,500.00
Ref #38	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$1,200.00	$14,400.00
	2	$750.00	$9,000.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$54,900.00**
2	**$42,150.00**

Ref #39	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$163,200.00	$163,200.00
	2	$291,000.00	$291,000.00
Ref #40	**202E98000**	**REMOVAL MISC.:REMOVE TIMBER SUBDECKING, (LUMP SUM)**	
	Awd	$23,205.00	$23,205.00
	2	$27,000.00	$27,000.00
Ref #41	**503E21100**	**UNCLASSIFIED EXCAVATION, (2 CY)**	
	Awd	$305.00	$610.00
	2	$950.00	$1,900.00

Ref #42	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (45417 LB)**	
	Awd	$2.00	$90,834.00
	2	$2.10	$95,375.70
Ref #43	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (400 LB)**	
	Awd	$2.00	$800.00
	2	$2.00	$800.00
Ref #44	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (132 EACH)**	
	Awd	$45.00	$5,940.00
	2	$47.00	$6,204.00
Ref #45	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (147 CY)**	
	Awd	$2,400.00	$352,800.00
	2	$1,900.00	$279,300.00
Ref #46	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (30 CY)**	
	Awd	$1,720.00	$51,600.00
	2	$3,200.00	$96,000.00
Ref #47	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (22 CY)**	
	Awd	$1,650.00	$36,300.00
	2	$1,900.00	$41,800.00
Ref #48	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (456 SY)**	
	Awd	$18.00	$8,208.00
	2	$20.00	$9,120.00
Ref #49	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (757 SY)**	
	Awd	$45.00	$34,065.00
	2	$34.00	$25,738.00
Ref #50	**512E33000**	**TYPE 2 WATERPROOFING, (4 SY)**	
	Awd	$205.00	$820.00
	2	$260.00	$1,040.00
Ref #51	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3102 EACH)**	
	Awd	$10.00	$31,020.00
	2	$4.75	$14,734.50
Ref #52	**514E00051**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, , (7940 SF)**	
	Awd	$20.00	$158,800.00
	2	$20.00	$158,800.00
Ref #53	**514E00057**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (7940 SF)**	
	Awd	$5.00	$39,700.00
	2	$5.00	$39,700.00
Ref #54	**514E00061**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (7940 SF)**	
	Awd	$5.00	$39,700.00
	2	$5.00	$39,700.00
Ref #55	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (7940 SF)**	
	Awd	$4.00	$31,760.00
	2	$4.00	$31,760.00
Ref #56	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (14 MNHR)**	
	Awd	$150.00	$2,100.00
	2	$150.00	$2,100.00
Ref #57	**514E10000**	**FINAL INSPECTION REPAIR, (6 EACH)**	
	Awd	$400.00	$2,400.00
	2	$400.00	$2,400.00

Ref #58	**516E11211**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (20 FT)**	
	Awd	$2,640.00	$52,800.00
	2	$1,250.00	$25,000.00
Ref #59	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$1,300.00	$5,200.00
	2	$1,600.00	$6,400.00
Ref #60	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$14,000.00	$14,000.00
Ref #61	**518E12200**	**SCUPPERS, INCLUDING SUPPORTS, (20 EACH)**	
	Awd	$775.00	$15,500.00
	2	$1,300.00	$26,000.00
Ref #62	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (2 CY)**	
	Awd	$687.00	$1,374.00
	2	$490.00	$980.00
Ref #63	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (24 SF)**	
	Awd	$550.00	$13,200.00
	2	$300.00	$7,200.00
Ref #64	**601E21000**	**CONCRETE SLOPE PROTECTION, (200 SY)**	
	Awd	$137.00	$27,400.00
	2	$190.00	$38,000.00
Ref #65	**607E39911**	**VANDAL PROTECTION FENCE, 8' STRAIGHT, COATED FABRI, (864 FT)**	
	Awd	$305.00	$263,520.00
	2	$276.00	$238,464.00
Ref #66	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$8,900.00	$8,900.00
	2	$8,000.00	$8,000.00

Section 5 - STRUCTURE OVER 20 FOOT SPAN (SFN 1805495 - Totals

Awd	**$1,475,756.00**
2	**$1,528,516.20**

Ref #67	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$22,750.00	$22,750.00
	2	$16,500.00	$16,500.00
Ref #68	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$145,000.00	$145,000.00
	2	$400,000.00	$400,000.00
Ref #69	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (9 MNTH)**	
	Awd	$2,100.00	$18,900.00
	2	$4,500.00	$40,500.00
Ref #70	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$15,000.00	$15,000.00
Ref #71	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$53,000.00	$53,000.00
	2	$100,000.00	$100,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$264,650.00**
2	**$572,000.00**