Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230539
PID 109741
D07-CHIP-FY24 (B)
Federal
Type: CHIP SEAL
Letting Date: 11/9/2023
Completion Date: 9/30/2024

Contract Awarded To: HENRY W BERGMAN INC
Award Amount: $1,712,320.20

Engineer's Estimate: $1,643,000.00

Bidder 1
HENRY W BERGMAN INC
218 E NINTH ST
Ottawa
GENOA, OH 43430
Bid $1,712,320.20

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,811,057.83

Bidder 3
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $2,018,857.20

Bidder 4
ALLIED CONSTRUCTION, LLC
810 Eastern Ave
Ross
Chillicothe, Oh 45601
Bid $2,162,689.76

Ref #1	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (725 SY)**	
	Awd	$85.00	$61,625.00
	2	$111.25	$80,656.25
	3	$190.00	$137,750.00
	4	$185.00	$134,125.00
Ref #2	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (467483 SY)**	
	Awd	$0.70	$327,238.10
	2	$1.02	$476,832.66
	3	$1.20	$560,979.60
	4	$0.81	$380,531.16
Ref #3	**422E25000**	**EMULSION, CHIP SEAL, (186994 GAL)**	
	Awd	$3.75	$701,227.50
	2	$3.20	$598,380.80
	3	$3.15	$589,031.10
	4	$5.80	$1,084,565.20

Section 1 - PAVEMENT - Totals

Awd	**$1,090,090.60**
2	**$1,155,869.71**
3	**$1,287,760.70**
4	**$1,599,221.36**

Ref #4	**621E00100**	**RPM, (2170 EACH)**	
	Awd	$35.00	$75,950.00
	2	$40.00	$86,800.00
	3	$32.00	$69,440.00
	4	$31.00	$67,270.00
Ref #5	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2170 EACH)**	
	Awd	$23.00	$49,910.00
	2	$14.50	$31,465.00
	3	$23.00	$49,910.00
	4	$35.00	$75,950.00
Ref #6	**642E00104**	**EDGE LINE, 6", TYPE 1, (114.24 MILE)**	
	Awd	$977.50	$111,669.60
	2	$830.00	$94,819.20
	3	$800.00	$91,392.00
	4	$770.00	$87,964.80
Ref #7	**642E00300**	**CENTER LINE, TYPE 1, (57.12 MILE)**	
	Awd	$1,000.00	$57,120.00
	2	$815.00	$46,552.80
	3	$1,250.00	$71,400.00
	4	$1,210.00	$69,115.20
Ref #8	**642E00500**	**STOP LINE, TYPE 1, (220 FT)**	
	Awd	$10.00	$2,200.00
	2	$5.30	$1,166.00
	3	$8.50	$1,870.00
	4	$8.00	$1,760.00
Ref #9	**642E01110**	**SCHOOL SYMBOL MARKING, 96", TYPE 1, (8 EACH)**	
	Awd	$400.00	$3,200.00
	2	$520.00	$4,160.00
	3	$425.00	$3,400.00
	4	$400.00	$3,200.00

Ref #10	**642E30000**	**REMOVAL OF PAVEMENT MARKING STOP LINE, (70 FT)**	
	Awd	$10.00	$700.00
	2	$8.00	$560.00
	3	$1.55	$108.50
	4	$1.50	$105.00
Ref #11	**642E30030**	**REMOVAL OF PAVEMENT MARKING CENTER LINE, (28.56 MILE)**	
	Awd	$1,600.00	$45,696.00
	2	$1,310.00	$37,413.60
	3	$1,300.00	$37,128.00
	4	$1,250.00	$35,700.00
Ref #12	**642E30030**	**REMOVAL OF PAVEMENT MARKING EDGE LINE, (57.12 MILE)**	
	Awd	$1,300.00	$74,256.00
	2	$1,528.00	$87,279.36
	3	$1,150.00	$65,688.00
	4	$1,100.00	$62,832.00
Ref #13	**644E30000**	**REMOVAL OF PAVEMENT MARKING STOP LINE, (40 FT)**	
	Awd	$10.00	$400.00
	2	$8.00	$320.00
	3	$5.25	$210.00
	4	$5.00	$200.00
Ref #14	**644E30020**	**REMOVAL OF PAVEMENT MARKING SCHOOL SYMBOL MARKING, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$200.00	$800.00
	3	$210.00	$840.00
	4	$200.00	$800.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$423,101.60**
2	**$391,335.96**
3	**$391,386.50**
4	**$404,897.00**

Ref #15	**614E12460**	**WORK ZONE MARKING SIGN, (233 EACH)**	
	Awd	$120.00	$27,960.00
	2	$100.00	$23,300.00
	3	$100.00	$23,300.00
	4	$105.00	$24,465.00
Ref #16	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (57.12 MILE)**	
	Awd	$1,400.00	$79,968.00
	2	$843.00	$48,152.16
	3	$1,000.00	$57,120.00
	4	$970.00	$55,406.40
Ref #17	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (220 FT)**	
	Awd	$10.00	$2,200.00
	2	$5.00	$1,100.00
	3	$5.00	$1,100.00
	4	$5.00	$1,100.00
Ref #18	**614E31744**	**WORK ZONE SCHOOL SYMBOL MARKING, 96", CLASS I, 642, (8 EACH)**	
	Awd	$500.00	$4,000.00
	2	$350.00	$2,800.00
	3	$205.00	$1,640.00
	4	$200.00	$1,600.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$114,128.00**
2	**$75,352.16**
3	**$83,160.00**
4	**$82,571.40**

Ref #19	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$8,500.00	$8,500.00
	3	$11,000.00	$11,000.00
	4	$26,000.00	$26,000.00
Ref #20	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$140,000.00	$140,000.00
	3	$110,500.00	$110,500.00
	4	$25,000.00	$25,000.00
Ref #21	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$40,000.00	$40,000.00
	3	$135,050.00	$135,050.00
	4	$25,000.00	$25,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$85,000.00**
2	**$188,500.00**
3	**$256,550.00**
4	**$76,000.00**