Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230547
PID 100648
PRE-US 35-02.62
Federal
Type: TWO LANE RESURFACING
Letting Date: 11/9/2023
Completion Date: 11/1/2024

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $3,302,497.38

Engineer's Estimate: $2,669,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $3,302,497.38

Bidder 2
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $3,454,564.55

Ref #1	**202E23000**	**PAVEMENT REMOVED, (22 SY)**	
	Awd	$66.41	$1,461.02
	2	$100.00	$2,200.00
Ref #2	**202E30000**	**WALK REMOVED, (108 SF)**	
	Awd	$50.00	$5,400.00
	2	$40.00	$4,320.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (688 FT)**	
	Awd	$2.00	$1,376.00
	2	$6.00	$4,128.00
Ref #4	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (10 EACH)**	
	Awd	$295.00	$2,950.00
	2	$625.00	$6,250.00
Ref #5	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$85.00	$340.00
	2	$200.00	$800.00
Ref #6	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (400 FT)**	
	Awd	$20.40	$8,160.00
	2	$27.00	$10,800.00
Ref #7	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (MASH 2016), (8 EACH)**	
	Awd	$2,460.00	$19,680.00
	2	$2,600.00	$20,800.00
Ref #8	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (6 EACH)**	
	Awd	$1,240.00	$7,440.00
	2	$1,675.00	$10,050.00
Ref #9	**608E52000**	**CURB RAMP, (108 SF)**	
	Awd	$50.00	$5,400.00
	2	$140.00	$15,120.00

Section 1 - ROADWAY - Totals

Awd	**$52,207.02**
2	**$74,468.00**

Ref #10	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #11	**611E97600**	**CONDUIT, MISC.:GRANULAR STRUCTURAL BACKFILL, 703.1, (12 CY)**	
	Awd	$153.16	$1,837.92
	2	$555.00	$6,660.00
Ref #12	**611E98635**	**CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (6 EACH)**	
	Awd	$1,815.28	$10,891.68
	2	$9,500.00	$57,000.00
Ref #13	**611E99661**	**MANHOLE RECONSTRUCTED TO GRADE, AS PER PLAN, (2 EACH)**	
	Awd	$2,601.04	$5,202.08
	2	$11,750.00	$23,500.00

Section 3 - DRAINAGE - Totals

Awd	**$17,931.68**
2	**$87,160.00**

Ref #14	**253E02000**	**PAVEMENT REPAIR, (A), (750 CY)**	
	Awd	$466.45	$349,837.50
	2	$595.00	$446,250.00
Ref #15	**253E02000**	**PAVEMENT REPAIR, (B), (4 CY)**	
	Awd	$2,272.58	$9,090.32
	2	$595.00	$2,380.00
Ref #16	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.50", (140891 SY)**	
	Awd	$2.18	$307,142.38
	2	$2.70	$380,405.70
Ref #17	**254E01600**	**PATCHING PLANED SURFACE, (1419 SY)**	
	Awd	$4.73	$6,711.87
	2	$5.00	$7,095.00
Ref #18	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (5 CY)**	
	Awd	$1,729.82	$8,649.10
	2	$750.00	$3,750.00
Ref #19	**407E20000**	**NON-TRACKING TACK COAT, (8458 GAL)**	
	Awd	$6.54	$55,315.32
	2	$3.50	$29,603.00
Ref #20	**441E00100**	**ANTI-SEGREGATION EQUIPMENT, (4210 CY)**	
	Awd	$7.50	$31,575.00
	2	$18.00	$75,780.00
Ref #21	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (2 CY)**	
	Awd	$2,789.84	$5,579.68
	2	$1,000.00	$2,000.00
Ref #22	**442E10021**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (5766 CY)**	
	Awd	$285.77	$1,647,749.82
	2	$230.00	$1,326,180.00
Ref #23	**617E10100**	**COMPACTED AGGREGATE, (359 CY)**	
	Awd	$206.11	$73,993.49
	2	$130.00	$46,670.00
Ref #24	**617E20000**	**SHOULDER PREPARATION, (8612 SY)**	
	Awd	$2.20	$18,946.40
	2	$3.00	$25,836.00
Ref #25	**617E25000**	**WATER, (7 MGAL)**	
	Awd	$1,175.83	$8,230.81
	2	$75.00	$525.00
Ref #26	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (7.34 MILE)**	
	Awd	$1,435.00	$10,532.90
	2	$3,350.00	$24,589.00
Ref #27	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (7.34 MILE)**	
	Awd	$5,296.40	$38,875.58
	2	$2,500.00	$18,350.00

Section 4 - PAVEMENT - Totals

Awd	**$2,572,230.17**
2	**$2,389,413.70**

Ref #28	**621E00100**	**RPM, (554 EACH)**	
	Awd	$50.38	$27,910.52
	2	$38.00	$21,052.00
Ref #29	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (554 EACH)**	
	Awd	$18.32	$10,149.28
	2	$15.00	$8,310.00
Ref #30	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (8 EACH)**	
	Awd	$13.00	$104.00
	2	$12.00	$96.00
Ref #31	**644E00104**	**EDGE LINE, 6", (14.68 MILE)**	
	Awd	$4,237.00	$62,199.16
	2	$3,900.00	$57,252.00
Ref #32	**644E00300**	**CENTER LINE, (7.34 MILE)**	
	Awd	$4,226.00	$31,018.84
	2	$5,000.00	$36,700.00
Ref #33	**644E00500**	**STOP LINE, (12 FT)**	
	Awd	$20.00	$240.00
	2	$30.00	$360.00
Ref #34	**644E01000**	**RAILROAD SYMBOL MARKING, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$575.00	$575.00
Ref #35	**644E01510**	**DOTTED LINE, 6", (600 FT)**	
	Awd	$2.50	$1,500.00
	2	$1.50	$900.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$134,621.80**
2	**$125,245.00**

Ref #36	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (7.54 MILE)**	
	Awd	$2,295.00	$17,304.30
	2	$1,275.00	$9,613.50
Ref #37	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (7.34 MILE)**	
	Awd	$2,195.00	$16,111.30
	2	$1,100.00	$8,074.00
Ref #38	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (14.68 MILE)**	
	Awd	$1,770.00	$25,983.60
	2	$725.00	$10,643.00
Ref #39	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (12 FT)**	
	Awd	$6.00	$72.00
	2	$4.00	$48.00
Ref #40	**614E32210**	**WORK ZONE RAILROAD SYMBOL MARKING, CLASS III, 642 , (1 EACH)**	
	Awd	$360.00	$360.00
	2	$175.00	$175.00

Ref #100	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$3,596.72	$14,386.88
	2	$2,250.00	$9,000.00
Ref #101	**614E13310**	**BARRIER REFLECTOR, TYPE 1(BI-DIRECTIONAL), (11 EACH)**	
	Awd	$28.36	$311.96
	2	$13.50	$148.50
Ref #102	**614E13318**	**BARRIER REFLECTOR, TYPE 5 (BI-DIRECTIONAL), (11 EACH)**	
	Awd	$28.36	$311.96
	2	$16.00	$176.00
Ref #103	**614E13360**	**OBJECT MARKER, TWO WAY (BI-DIRECTIONAL), (11 EACH)**	
	Awd	$28.36	$311.96
	2	$22.50	$247.50
Ref #104	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.1 MILE)**	
	Awd	$74,260.00	$7,426.00
	2	$16,500.00	$1,650.00
Ref #105	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (24 FT)**	
	Awd	$25.00	$600.00
	2	$13.00	$312.00
Ref #106	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (260 FT)**	
	Awd	$64.74	$16,832.40
	2	$45.00	$11,700.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$100,012.36**
2	**$51,787.50**

Ref #41	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$11,761.53	$11,761.53
	2	$15,000.00	$15,000.00
Ref #42	**202E23000**	**PAVEMENT REMOVED, (11 SY)**	
	Awd	$66.41	$730.51
	2	$100.00	$1,100.00
Ref #43	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$10,888.03	$10,888.03
	2	$38,000.00	$38,000.00
Ref #44	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$2,736.53	$2,736.53
	2	$5,000.00	$5,000.00
Ref #45	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (1646 LB)**	
	Awd	$3.74	$6,156.04
	2	$2.00	$3,292.00
Ref #46	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (13 EACH)**	
	Awd	$69.68	$905.84
	2	$185.00	$2,405.00
Ref #47	**511E33412**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (8 CY)**	
	Awd	$3,993.35	$31,946.80
	2	$5,200.00	$41,600.00

Ref #48	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (0.5 CY)**	
	Awd	$3,341.60	$1,670.80
	2	$5,800.00	$2,900.00
Ref #49	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (36 SY)**	
	Awd	$52.50	$1,890.00
	2	$52.50	$1,890.00
Ref #50	**512E33001**	**TYPE 2 WATERPROOFING, AS PER PLAN, (9 SY)**	
	Awd	$124.33	$1,118.97
	2	$125.00	$1,125.00
Ref #51	**512E33011**	**TYPE 3 WATERPROOFING, AS PER PLAN, (32 SY)**	
	Awd	$85.00	$2,720.00
	2	$85.00	$2,720.00
Ref #52	**512E74001**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (18 SY)**	
	Awd	$45.00	$810.00
	2	$45.00	$810.00
Ref #53	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (13 SF)**	
	Awd	$23.28	$302.64
	2	$15.00	$195.00
Ref #54	**517E72300**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (18.75 FT)**	
	Awd	$168.00	$3,150.00
	2	$350.00	$6,562.50
Ref #55	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, AS PER PLAN, (18.75 FT)**	
	Awd	$120.00	$2,250.00
	2	$235.00	$4,406.25
Ref #56	**518E21201**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, AS PER PLA, (3.24 CY)**	
	Awd	$527.55	$1,709.26
	2	$765.00	$2,478.60
Ref #57	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (3.24 SF)**	
	Awd	$650.00	$2,106.00
	2	$650.00	$2,106.00
Ref #107	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$5,577.00	$5,577.00
	2	$3,500.00	$3,500.00

Section 7 - STRUCTURE REPAIR (SFN 6800130) - Totals

Awd	**$88,429.95**
2	**$135,090.35**

Ref #58	**517E75601**	**DEEP BEAM BRIDGE RETROFIT RAILING, AS PER PLAN, (175 FT)**	
	Awd	$105.00	$18,375.00
	2	$150.00	$26,250.00
Ref #59	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (22 SY)**	
	Awd	$825.00	$18,150.00
	2	$825.00	$18,150.00
Ref #60	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (10 SF)**	
	Awd	$650.00	$6,500.00
	2	$650.00	$6,500.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (SFN 6800165 - Totals

Awd	**$43,025.00**
2	**$50,900.00**

Ref #61	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$11,136.24	$11,136.24
	2	$35,000.00	$35,000.00
Ref #62	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$173,848.83	$173,848.83
	2	$330,000.00	$330,000.00
Ref #63	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$8,054.33	$8,054.33
	2	$24,500.00	$24,500.00
Ref #64	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$150,000.00	$150,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$293,039.40**
2	**$539,500.00**