Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230550
PID 113149
STA-US 62/SR 93-00.93/08.82
Federal
Type: TWO LANE RESURFACING
Letting Date: 11/9/2023
Completion Date: 8/31/2024

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $1,488,000.00

Engineer's Estimate: $1,382,000.00

Bidder 1
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $1,488,000.00

Bidder 2
NORTHSTAR ASPHALT INC
7345 Sunset Strip NW
Stark
NORTH CANTON, OH 44720
Bid $1,654,301.35

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,673,828.79

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (1772 SY)**	
	Awd	$3.00	$5,316.00
	2	$14.00	$24,808.00
	3	$13.50	$23,922.00
Ref #2	**202E30000**	**WALK REMOVED, (404 SF)**	
	Awd	$8.00	$3,232.00
	2	$16.00	$6,464.00
	3	$9.00	$3,636.00
Ref #3	**203E10000**	**EXCAVATION (FOR WALK OR CURB RAMP INSTALLATION), (1 CY)**	
	Awd	$125.00	$125.00
	2	$350.00	$350.00
	3	$300.00	$300.00
Ref #4	**209E60200**	**LINEAR GRADING, (609 STA)**	
	Awd	$10.00	$6,090.00
	2	$60.00	$36,540.00
	3	$35.00	$21,315.00
Ref #5	**608E10000**	**4" CONCRETE WALK, (450 SF)**	
	Awd	$12.00	$5,400.00
	2	$7.50	$3,375.00
	3	$15.00	$6,750.00
Ref #6	**608E52000**	**CURB RAMP, (829 SF)**	
	Awd	$18.00	$14,922.00
	2	$24.75	$20,517.75
	3	$30.00	$24,870.00
Ref #7	**623E39501**	**MONUMENT BOX ADJUSTED TO GRADE, AS PER PLAN, (5 EACH)**	
	Awd	$1,700.00	$8,500.00
	2	$1,500.00	$7,500.00
	3	$1,300.00	$6,500.00
Ref #8	**690E20010**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$7,500.00	$7,500.00
	3	$5,000.00	$5,000.00
Ref #100	**202E32000**	**CURB REMOVED, (105 FT)**	
	Awd	$55.00	$5,775.00
	2	$20.00	$2,100.00
	3	$20.00	$2,100.00

Section 1 - ROADWAY - Totals

Awd	**$49,860.00**
2	**$109,154.75**
3	**$94,393.00**

Ref #9	**659E10000**	**SEEDING AND MULCHING, (16921 SY)**	
	Awd	$0.25	$4,230.25
	2	$2.20	$37,226.20
	3	$0.90	$15,228.90
Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (2.27 TON)**	
	Awd	$500.00	$1,135.00
	2	$340.00	$771.80
	3	$922.00	$2,092.94

Ref #11	**659E31000**	**LIME, (3.5 ACRE)**	
	Awd	$100.00	$350.00
	2	$20.00	$70.00
	3	$145.00	$507.50
Ref #12	**659E35000**	**WATER, (92 MGAL)**	
	Awd	$1.00	$92.00
	2	$1.00	$92.00
	3	$1.00	$92.00
Ref #13	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$8,807.25**
2	**$41,160.00**
3	**$20,921.34**

Ref #14	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (10 EACH)**	
	Awd	$1,250.00	$12,500.00
	2	$2,800.00	$28,000.00
	3	$1,400.00	$14,000.00
Ref #15	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (5 EACH)**	
	Awd	$1,850.00	$9,250.00
	2	$3,250.00	$16,250.00
	3	$1,800.00	$9,000.00
Ref #16	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (5 EACH)**	
	Awd	$1,750.00	$8,750.00
	2	$2,100.00	$10,500.00
	3	$1,800.00	$9,000.00
Ref #17	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (750 LB)**	
	Awd	$4.00	$3,000.00
	2	$2.25	$1,687.50
	3	$3.00	$2,250.00

Section 3 - DRAINAGE - Totals

Awd	**$33,500.00**
2	**$56,437.50**
3	**$34,250.00**

Ref #18	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (1300 SY)**	
	Awd	$40.00	$52,000.00
	2	$39.00	$50,700.00
	3	$38.00	$49,400.00
Ref #19	**407E20000**	**NON-TRACKING TACK COAT @ 0.08 GAL/SY, (7865 GAL)**	
	Awd	$2.80	$22,022.00
	2	$4.00	$31,460.00
	3	$2.75	$21,628.75

Ref #20	**408E10001**	**PRIME COAT, AS PER PLAN @ 0.40 GAL/SY, (5407 GAL)**	
	Awd	$4.75	$25,683.25
	2	$6.00	$32,442.00
	3	$5.00	$27,035.00
Ref #21	**424E14001**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (448, (2769 CY)**	
	Awd	$228.00	$631,332.00
	2	$236.00	$653,484.00
	3	$225.00	$623,025.00
Ref #22	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (151 CY)**	
	Awd	$400.00	$60,400.00
	2	$515.00	$77,765.00
	3	$495.00	$74,745.00
Ref #23	**609E26000**	**CURB, TYPE 6, (105 FT)**	
	Awd	$50.00	$5,250.00
	2	$45.00	$4,725.00
	3	$55.00	$5,775.00
Ref #24	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN (T = 2"), (759 CY)**	
	Awd	$68.00	$51,612.00
	2	$44.00	$33,396.00
	3	$75.00	$56,925.00
Ref #25	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (0.64 MILE)**	
	Awd	$2,050.00	$1,312.00
	2	$2,400.00	$1,536.00
	3	$2,050.00	$1,312.00
Ref #26	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (2.72 MILE)**	
	Awd	$2,050.00	$5,576.00
	2	$2,400.00	$6,528.00
	3	$2,050.00	$5,576.00
Ref #27	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A (T = 1, (97786 SY)**	
	Awd	$1.50	$146,679.00
	2	$1.60	$156,457.60
	3	$1.60	$156,457.60

Section 4 - PAVEMENT - Totals

Awd	**$1,001,866.25**
2	**$1,048,493.60**
3	**$1,021,879.35**

Ref #28	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (5 EACH)**	
	Awd	$1,300.00	$6,500.00
	2	$950.00	$4,750.00
	3	$1,200.00	$6,000.00

Section 5 - WATER WORK - Totals

Awd	**$6,500.00**
2	**$4,750.00**
3	**$6,000.00**

Ref #29	**621E00100**	**RPM, (447 EACH)**	
	Awd	$38.66	$17,281.02
	2	$39.50	$17,656.50
	3	$41.00	$18,327.00
Ref #30	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (358 EACH)**	
	Awd	$1.00	$358.00
	2	$8.00	$2,864.00
	3	$5.00	$1,790.00
Ref #31	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (30 FT)**	
	Awd	$17.55	$526.50
	2	$20.00	$600.00
	3	$20.00	$600.00
Ref #32	**630E80100**	**SIGN, FLAT SHEET, (4 SF)**	
	Awd	$25.29	$101.16
	2	$25.00	$100.00
	3	$25.00	$100.00
Ref #33	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$15.75	$63.00
	2	$25.00	$100.00
	3	$25.00	$100.00
Ref #34	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$21.00	$84.00
	2	$25.00	$100.00
	3	$25.00	$100.00
Ref #35	**646E10010**	**EDGE LINE, 6", (11.54 MILE)**	
	Awd	$3,350.00	$38,659.00
	2	$2,800.00	$32,312.00
	3	$3,350.00	$38,659.00
Ref #36	**646E10200**	**CENTER LINE, (5.95 MILE)**	
	Awd	$3,374.00	$20,075.30
	2	$4,500.00	$26,775.00
	3	$3,374.00	$20,075.30
Ref #37	**646E10400**	**STOP LINE, (107 FT)**	
	Awd	$12.00	$1,284.00
	2	$12.00	$1,284.00
	3	$12.00	$1,284.00
Ref #38	**646E10520**	**CROSSWALK LINE, 24", (135 FT)**	
	Awd	$6.50	$877.50
	2	$10.00	$1,350.00
	3	$6.50	$877.50
Ref #39	**646E20500**	**DOTTED LINE, (270 FT)**	
	Awd	$4.00	$1,080.00
	2	$10.00	$2,700.00
	3	$4.00	$1,080.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$80,389.48**
2	**$85,841.50**
3	**$82,992.80**

Ref #40	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**	
	Awd	$75.00	$3,750.00
	2	$95.00	$4,750.00
	3	$100.00	$5,000.00
Ref #41	**614E12460**	**WORK ZONE MARKING SIGN, (10 EACH)**	
	Awd	$65.00	$650.00
	2	$55.00	$550.00
	3	$55.00	$550.00
Ref #42	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$75.00	$750.00
	2	$400.00	$4,000.00
	3	$125.00	$1,250.00
Ref #43	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (24 SNMT)**	
	Awd	$800.00	$19,200.00
	2	$900.00	$21,600.00
	3	$900.00	$21,600.00
Ref #44	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (5.95 MILE)**	
	Awd	$1,300.00	$7,735.00
	2	$1,050.00	$6,247.50
	3	$1,300.00	$7,735.00
Ref #45	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (5.95 MILE)**	
	Awd	$1,080.00	$6,426.00
	2	$1,050.00	$6,247.50
	3	$1,080.00	$6,426.00
Ref #46	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (11.54 MILE)**	
	Awd	$680.00	$7,847.20
	2	$850.00	$9,809.00
	3	$680.00	$7,847.20
Ref #47	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (107 FT)**	
	Awd	$3.20	$342.40
	2	$5.00	$535.00
	3	$3.20	$342.40
Ref #48	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (107 FT)**	
	Awd	$3.10	$331.70
	2	$5.00	$535.00
	3	$3.10	$331.70

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$47,032.30**
2	**$54,274.00**
3	**$51,082.30**

Ref #49	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$1,155.00	$1,155.00
	2	$12,600.00	$12,600.00
	3	$3,000.00	$3,000.00
Ref #50	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (10 FT)**	
	Awd	$46.20	$462.00
	2	$50.00	$500.00
	3	$50.00	$500.00

Ref #51	**202E98000**	**REMOVAL MISC.: CHANNEL CLEANOUT, (LUMP SUM)**	
	Awd	$4,620.00	$4,620.00
	2	$14,200.00	$14,200.00
	3	$8,500.00	$8,500.00
Ref #52	**203E40000**	**BORROW, (18 CY)**	
	Awd	$142.17	$2,559.06
	2	$100.00	$1,800.00
	3	$200.00	$3,600.00
Ref #53	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (8 SY)**	
	Awd	$160.13	$1,281.04
	2	$220.00	$1,760.00
	3	$70.00	$560.00
Ref #54	**519E11100**	**PATCHING CONCRETE STRUCTURE, (45 SF)**	
	Awd	$133.73	$6,017.85
	2	$290.00	$13,050.00
	3	$150.00	$6,750.00
Ref #55	**601E27000**	**DUMPED ROCK FILL, TYPE C, (7 CY)**	
	Awd	$252.75	$1,769.25
	2	$170.00	$1,190.00
	3	$300.00	$2,100.00
Ref #56	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (64 CY)**	
	Awd	$236.85	$15,158.40
	2	$135.00	$8,640.00
	3	$200.00	$12,800.00
Ref #57	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$3,186.00	$3,186.00
	2	$1,600.00	$1,600.00
	3	$3,500.00	$3,500.00
Ref #58	**611E04600**	**12" CONDUIT, TYPE C, (5 FT)**	
	Awd	$417.60	$2,088.00
	2	$215.00	$1,075.00
	3	$300.00	$1,500.00
Ref #59	**611E05200**	**12" CONDUIT, TYPE F, (5 FT)**	
	Awd	$417.60	$2,088.00
	2	$215.00	$1,075.00
	3	$300.00	$1,500.00
Ref #60	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (2 CY)**	
	Awd	$681.00	$1,362.00
	2	$350.00	$700.00
	3	$250.00	$500.00

Section 8 - STRUCTURE REPAIR (STA-93-0993) - Totals

Awd	**$41,746.60**
2	**$58,190.00**
3	**$44,810.00**

Ref #61	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$1,155.00	$1,155.00
	2	$8,000.00	$8,000.00
	3	$3,000.00	$3,000.00

Ref #62	**202E98000**	**REMOVAL MISC.: CHANNEL CLEANOUT, (LUMP SUM)**	
	Awd	$3,696.00	$3,696.00
	2	$13,000.00	$13,000.00
	3	$30,000.00	$30,000.00

Section 9 - STRUCTURE REPAIR (STA-93-1002) - Totals

Awd	**$4,851.00**
2	**$21,000.00**
3	**$33,000.00**

Ref #63	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$4,500.00	$4,500.00
	3	$5,000.00	$5,000.00
Ref #64	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$124,975.00	$124,975.00
	2	$80,000.00	$80,000.00
	3	$216,500.00	$216,500.00
Ref #65	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,000.00	$12,000.00
	2	$2,750.00	$16,500.00
	3	$3,000.00	$18,000.00
Ref #66	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$5,000.00	$5,000.00
	3	$5,000.00	$5,000.00
Ref #67	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$57,972.12	$57,972.12
	2	$69,000.00	$69,000.00
	3	$40,000.00	$40,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$213,447.12**
2	**$175,000.00**
3	**$284,500.00**