Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230551
PID 115344
D01-STW USBR Signage
Federal
Type: SIGNING
Letting Date: 11/9/2023
Completion Date: 6/30/2024

Contract Awarded To: CLEVELAND BARRICADING SYSTEMS LLC
Award Amount: $233,435.91

Engineer's Estimate: $238,000.00

Bidder 1
CLEVELAND BARRICADING SYSTEMS LLC
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $233,435.91

Bidder 2
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $394,725.00

Ref #1	**832E30000**	**EROSION CONTROL, (1200 EACH)**	
	Awd	$1.00	$1,200.00
	2	$1.00	$1,200.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,200.00**
2	**$1,200.00**

Ref #2	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (6944 FT)**	
	Awd	$12.00	$83,328.00
	2	$30.00	$208,320.00
Ref #3	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN (F, (1787 FT)**	
	Awd	$7.00	$12,509.00
	2	$5.00	$8,935.00
Ref #4	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (79 EACH)**	
	Awd	$171.00	$13,509.00
	2	$295.00	$23,305.00
Ref #5	**630E79501**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS PER PLAN (, (1 EACH)**	
	Awd	$124.00	$124.00
	2	$195.00	$195.00
Ref #6	**630E80100**	**SIGN, FLAT SHEET, (2115.8 SF)**	
	Awd	$23.00	$48,663.40
	2	$22.50	$47,605.50
Ref #7	**630E80101**	**SIGN, FLAT SHEET, AS PER PLAN (FURNISH ONLY), (438.8 SF)**	
	Awd	$9.95	$4,366.06
	2	$25.00	$10,970.00
Ref #8	**630E85000**	**REMOVAL OF GROUND MOUNTED SIGN AND STORAGE, (5 EACH)**	
	Awd	$27.55	$137.75
	2	$35.00	$175.00
Ref #9	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$33.85	$67.70
	2	$50.00	$100.00
Ref #10	**647E50100**	**PAVEMENT MARKING, MISC.: US BIKE ROUTE SHIELD SYMB, (25 EACH)**	
	Awd	$360.00	$9,000.00
	2	$1,925.00	$48,125.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$171,704.91**
2	**$347,730.50**

Ref #11	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$941.00	$941.00
	2	$2,149.50	$2,149.50
Ref #12	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$28,155.00	$28,155.00
	2	$11,500.00	$11,500.00
Ref #13	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$18,650.00	$18,650.00
	2	$9,645.00	$9,645.00

Ref #14	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$12,785.00	$12,785.00
	2	$22,500.00	$22,500.00

Section 3 - INCIDENTALS - Totals

Awd	**$60,531.00**
2	**$45,794.50**