Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230552
PID 112815
TUS-IR 77-00.00
Federal
Type: FOUR LANE RESURFACING
Letting Date: 11/9/2023
Completion Date: 9/30/2024

Contract Awarded To: NLS PAVING, INC
Award Amount: $3,581,015.85

Engineer's Estimate: $3,420,000.00

Bidder 1
NLS PAVING, INC
67925 Bayberry Drive Suite B
Belmont
St Clairsville, OH 43950
Bid $3,581,015.85

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $3,715,513.35

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$5,000.00	$5,000.00

Section 1 - ROADWAY - Totals

Awd	**$7,500.00**
2	**$5,000.00**

Ref #2	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #3	**251E01010**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (100 CY)**	
	Awd	$450.00	$45,000.00
	2	$1,050.00	$105,000.00
Ref #4	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2", (175328 SY)**	
	Awd	$1.25	$219,160.00
	2	$2.00	$350,656.00
Ref #5	**254E01600**	**PATCHING PLANED SURFACE, (5242 SY)**	
	Awd	$4.00	$20,968.00
	2	$5.50	$28,831.00
Ref #6	**255E10010**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (2100 SY)**	
	Awd	$325.00	$682,500.00
	2	$270.00	$567,000.00
Ref #7	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (8000 FT)**	
	Awd	$5.20	$41,600.00
	2	$5.50	$44,000.00
Ref #8	**407E20000**	**NON-TRACKING TACK COAT, (14901 GAL)**	
	Awd	$3.05	$45,448.05
	2	$3.25	$48,428.25
Ref #9	**408E10001**	**PRIME COAT, AS PER PLAN, (6988 GAL)**	
	Awd	$4.25	$29,699.00
	2	$4.80	$33,542.40
Ref #10	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (4586 CY)**	
	Awd	$6.50	$29,809.00
	2	$9.00	$41,274.00
Ref #11	**442E10300**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (7305 CY)**	
	Awd	$230.00	$1,680,150.00
	2	$220.00	$1,607,100.00
Ref #12	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (728 CY)**	
	Awd	$95.00	$69,160.00
	2	$85.00	$61,880.00
Ref #13	**617E20001**	**SHOULDER PREPARATION, AS PER PLAN, (17470 SY)**	
	Awd	$2.00	$34,940.00
	2	$2.00	$34,940.00

Ref #14	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (82570 FT)**	
	Awd	$0.20	$16,514.00
	2	$0.18	$14,862.60

Section 3 - PAVEMENT - Totals

Awd	**$2,914,948.05**
2	**$2,937,514.25**

Ref #15	**621E00100**	**RPM, (348 EACH)**	
	Awd	$35.00	$12,180.00
	2	$36.50	$12,702.00
Ref #16	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (348 EACH)**	
	Awd	$13.00	$4,524.00
	2	$7.50	$2,610.00
Ref #17	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (16.08 MILE)**	
	Awd	$3,750.00	$60,300.00
	2	$4,350.00	$69,948.00
Ref #18	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (8.04 MILE)**	
	Awd	$2,750.00	$22,110.00
	2	$2,650.00	$21,306.00
Ref #19	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (23.46 MILE)**	
	Awd	$2,200.00	$51,612.00
	2	$2,375.00	$55,717.50
Ref #20	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.66 MILE)**	
	Awd	$5,500.00	$3,630.00
	2	$5,600.00	$3,696.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$154,356.00**
2	**$165,979.50**

Ref #21	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (600 HOUR)**	
	Awd	$90.00	$54,000.00
	2	$35.00	$21,000.00
Ref #22	**614E12460**	**WORK ZONE MARKING SIGN, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$103.00	$412.00
Ref #23	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (8 EACH)**	
	Awd	$100.00	$800.00
	2	$103.00	$824.00
Ref #24	**614E12500**	**REPLACEMENT SIGN, (4 EACH)**	
	Awd	$150.00	$600.00
	2	$155.00	$620.00
Ref #25	**614E12600**	**REPLACEMENT DRUM, (10 EACH)**	
	Awd	$100.00	$1,000.00
	2	$82.50	$825.00
Ref #26	**614E13001**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, AS PER P, (50 CY)**	
	Awd	$320.00	$16,000.00
	2	$300.00	$15,000.00

Ref #27	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (8.04 MILE)**	
	Awd	$1,045.00	$8,401.80
	2	$1,075.00	$8,643.00
Ref #28	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (8.04 MILE)**	
	Awd	$200.00	$1,608.00
	2	$500.00	$4,020.00
Ref #29	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (16.08 MILE)**	
	Awd	$2,750.00	$44,220.00
	2	$2,800.00	$45,024.00
Ref #30	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (16.08 MILE)**	
	Awd	$400.00	$6,432.00
	2	$875.00	$14,070.00
Ref #31	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (40 SNMT)**	
	Awd	$800.00	$32,000.00
	2	$825.00	$33,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$165,461.80**
2	**$143,438.00**

Ref #32	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (36 CF)**	
	Awd	$525.00	$18,900.00
	2	$975.00	$35,100.00

Section 6 - STRUCTURE REPAIR (TUS-00077-00.970L, SFN - Totals

Awd	**$18,900.00**
2	**$35,100.00**

Ref #33	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (36 CF)**	
	Awd	$525.00	$18,900.00
	2	$975.00	$35,100.00

Section 7 - STRUCTURE REPAIR (TUS-00077-00.970R, SFN - Totals

Awd	**$18,900.00**
2	**$35,100.00**

Ref #34	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (36 CF)**	
	Awd	$525.00	$18,900.00
	2	$975.00	$35,100.00

Section 8 - STRUCTURE REPAIR (TUS-00077-03.780L, SFN - Totals

Awd	**$18,900.00**
2	**$35,100.00**

Ref #35	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (36 CF)**	
	Awd	$525.00	$18,900.00
	2	$975.00	$35,100.00

Section 9 - STRUCTURE REPAIR (TUS-00077-03.780R, SFN - Totals

Awd	**$18,900.00**
2	**$35,100.00**

Ref #36	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (27 CF)**	
	Awd	$525.00	$14,175.00
	2	$975.00	$26,325.00

Section 10 - STRUCTURE REPAIR (TUS-00077-03.880L, SFN - Totals

Awd	**$14,175.00**
2	**$26,325.00**

Ref #37	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (27 CF)**	
	Awd	$525.00	$14,175.00
	2	$975.00	$26,325.00

Section 11 - STRUCTURE REPAIR (TUS-00077-03.880R, SFN - Totals

Awd	**$14,175.00**
2	**$26,325.00**

Ref #38	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$18,800.00	$18,800.00
	2	$15,000.00	$15,000.00
Ref #39	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$105,000.00	$105,000.00
	2	$150,000.00	$150,000.00
Ref #40	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$7,532.00	$7,532.00
Ref #41	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$96,999.60	$96,999.60

Section 12 - INCIDENTALS - Totals

Awd	**$233,800.00**
2	**$269,531.60**