Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230553
PID 107549
TUS-SR 258-00.49
Federal
Type: TWO LANE RESURFACING
Letting Date: 11/9/2023
Completion Date: 10/31/2024

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $2,205,258.58

Engineer's Estimate: $2,012,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,205,258.58

Bidder 2
NLS PAVING, INC
67925 Bayberry Drive Suite B
Belmont
St Clairsville, OH 43950
Bid $2,400,000.00

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (2546 SY)**	
	Awd	$5.75	$14,639.50
	2	$6.00	$15,276.00
Ref #2	**209E72051**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (13.46 MILE)**	
	Awd	$2,300.00	$30,958.00
	2	$1,650.00	$22,209.00
Ref #3	**623E39500**	**MONUMENT BOX ADJUSTED TO GRADE, (8 EACH)**	
	Awd	$1,500.00	$12,000.00
	2	$1,000.00	$8,000.00
Ref #4	**623E39601**	**MONUMENT BOX RECONSTRUCTED TO GRADE, AS PER PLAN, (4 EACH)**	
	Awd	$2,300.00	$9,200.00
	2	$1,000.00	$4,000.00
Ref #5	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$587.50	$1,175.00

Section 1 - ROADWAY - Totals

Awd	**$67,797.50**
2	**$50,660.00**

Ref #6	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #7	**605E31100**	**AGGREGATE DRAINS, (120 FT)**	
	Awd	$12.50	$1,500.00
	2	$10.00	$1,200.00

Section 3 - DRAINAGE - Totals

Awd	**$1,500.00**
2	**$1,200.00**

Ref #8	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (350 CY)**	
	Awd	$350.00	$122,500.00
	2	$415.00	$145,250.00
Ref #9	**253E02000**	**PAVEMENT REPAIR, (120 CY)**	
	Awd	$350.00	$42,000.00
	2	$430.00	$51,600.00
Ref #10	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.25", (1122 SY)**	
	Awd	$5.75	$6,451.50
	2	$6.00	$6,732.00
Ref #11	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 2.25", (1225 SY)**	
	Awd	$6.75	$8,268.75
	2	$6.00	$7,350.00

Ref #12	**407E10000**	**TACK COAT, (13715 GAL)**	
	Awd	$3.00	$41,145.00
	2	$3.00	$41,145.00
Ref #13	**408E10001**	**PRIME COAT, AS PER PLAN, (6316 GAL)**	
	Awd	$4.80	$30,316.80
	2	$4.25	$26,843.00
Ref #14	**441E10100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (3829 CY)**	
	Awd	$220.00	$842,380.00
	2	$230.00	$880,670.00
Ref #15	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (2940 CY)**	
	Awd	$195.00	$573,300.00
	2	$220.00	$646,800.00
Ref #16	**441E70501**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (154 CY)**	
	Awd	$400.00	$61,600.00
	2	$390.00	$60,060.00
Ref #17	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (987 CY)**	
	Awd	$70.00	$69,090.00
	2	$85.00	$83,895.00
Ref #18	**617E20000**	**SHOULDER PREPARATION, (15789 SY)**	
	Awd	$0.35	$5,526.15
	2	$0.25	$3,947.25

Section 4 - PAVEMENT - Totals

Awd	**$1,802,578.20**
2	**$1,954,292.25**

Ref #19	**621E00100**	**RPM, (896 EACH)**	
	Awd	$34.00	$30,464.00
	2	$33.50	$30,016.00
Ref #20	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (896 EACH)**	
	Awd	$9.00	$8,064.00
	2	$17.50	$15,680.00
Ref #21	**646E10010**	**EDGE LINE, 6", (13.56 MILE)**	
	Awd	$3,300.00	$44,748.00
	2	$2,985.00	$40,476.60
Ref #22	**646E10200**	**CENTER LINE, (6.78 MILE)**	
	Awd	$3,600.00	$24,408.00
	2	$4,450.00	$30,171.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$107,684.00**
2	**$116,343.60**

Ref #23	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (30 HOUR)**	
	Awd	$70.00	$2,100.00
	2	$90.00	$2,700.00
Ref #24	**614E12460**	**WORK ZONE MARKING SIGN, (52 EACH)**	
	Awd	$88.50	$4,602.00
	2	$85.00	$4,420.00

Ref #25	**614E21500**	**WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (13.64 MILE)**	
	Awd	$300.00	$4,092.00
	2	$565.00	$7,706.60
Ref #26	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (13.64 MILE)**	
	Awd	$1,175.00	$16,027.00
	2	$1,175.00	$16,027.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$26,821.00**
2	**$30,853.60**

Ref #27	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (33 CF)**	
	Awd	$825.00	$27,225.00
	2	$500.00	$16,500.00

Section 7 - STRUCTURE REPAIR (TUS-00258-06.000, SFN: - Totals

Awd	**$27,225.00**
2	**$16,500.00**

Ref #28	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,999.88	$9,999.88
	2	$11,500.55	$11,500.55
Ref #29	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$121,000.00	$121,000.00
	2	$117,650.00	$117,650.00
Ref #30	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$39,653.00	$39,653.00
	2	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$170,652.88**
2	**$229,150.55**