Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230557
PID 118636
ERI-SR 60-07.88
Non-Federal
Type: SPOT SAFETY
Letting Date: 11/9/2023
Completion Date: 6/30/2024

Contract Awarded To: RIETSCHLIN CONSTRUCTION INC
Award Amount: $812,157.00

Engineer's Estimate: $687,000.00

Bidder 1
RIETSCHLIN CONSTRUCTION INC
4240 BAKER RD
Crawford
CRESTLINE, OH 44827
Bid $812,157.00

Bidder 2
SMITH PAVING & EXCAVATING INC
4426 N OLD STATE RD
Huron
NORWALK, OH 44857
Bid $899,283.99

Bidder 3
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $1,148,977.30

Ref #1	**202E23000**	**PAVEMENT REMOVED, (633 SY)**	
	Awd	$15.00	$9,495.00
	2	$23.00	$14,559.00
	3	$40.00	$25,320.00
Ref #2	**202E30600**	**CONCRETE MEDIAN REMOVED, (2189 SY)**	
	Awd	$10.00	$21,890.00
	2	$21.00	$45,969.00
	3	$12.00	$26,268.00
Ref #3	**202E32000**	**CURB REMOVED, (1785 FT)**	
	Awd	$6.00	$10,710.00
	2	$6.50	$11,602.50
	3	$10.00	$17,850.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1237.5 FT)**	
	Awd	$6.00	$7,425.00
	2	$2.00	$2,475.00
	3	$2.00	$2,475.00
Ref #5	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (50 FT)**	
	Awd	$45.00	$2,250.00
	2	$3.40	$170.00
	3	$3.80	$190.00
Ref #6	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (3 EACH)**	
	Awd	$415.00	$1,245.00
	2	$320.00	$960.00
	3	$325.00	$975.00
Ref #7	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$325.00	$325.00
	2	$100.00	$100.00
	3	$95.00	$95.00
Ref #8	**202E42210**	**ANCHOR ASSEMBLY REMOVED, BARRIER DESIGN, (2 EACH)**	
	Awd	$880.00	$1,760.00
	2	$375.00	$750.00
	3	$395.00	$790.00
Ref #9	**203E10000**	**EXCAVATION, (726 CY)**	
	Awd	$40.00	$29,040.00
	2	$29.00	$21,054.00
	3	$30.00	$21,780.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (2823 SY)**	
	Awd	$2.00	$5,646.00
	2	$1.85	$5,222.55
	3	$3.00	$8,469.00
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (162.5 FT)**	
	Awd	$34.00	$5,525.00
	2	$22.40	$3,640.00
	3	$23.20	$3,770.00
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$3,135.00	$3,135.00
	2	$2,920.00	$2,920.00
	3	$2,950.00	$2,950.00

Ref #13	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,650.00	$3,300.00
	2	$1,440.00	$2,880.00
	3	$1,425.00	$2,850.00
Ref #14	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,915.00	$5,830.00
	2	$2,675.00	$5,350.00
	3	$2,760.00	$5,520.00
Ref #15	**606E60050**	**IMPACT ATTENUATOR, TYPE 3 (BIDIRECTIONAL) (62 MPH,, (2 EACH)**	
	Awd	$49,700.00	$99,400.00
	2	$43,680.00	$87,360.00
	3	$49,673.96	$99,347.92
Ref #16	**622E10061**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B, AS PER PLA, (165.5 FT)**	
	Awd	$238.00	$39,389.00
	2	$300.00	$49,650.00
	3	$500.00	$82,750.00
Ref #17	**622E10061**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B, AS PER PLA, (80 FT)**	
	Awd	$238.00	$19,040.00
	2	$310.00	$24,800.00
	3	$300.00	$24,000.00
Ref #18	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (280 FT)**	
	Awd	$105.00	$29,400.00
	2	$105.00	$29,400.00
	3	$400.00	$112,000.00
Ref #19	**622E24841**	**CONCRETE BARRIER END SECTION, TYPE B, AS PER PLAN, (2 EACH)**	
	Awd	$7,500.00	$15,000.00
	2	$15,250.00	$30,500.00
	3	$8,000.00	$16,000.00
Ref #20	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$4,000.00	$8,000.00
	2	$5,000.00	$10,000.00
	3	$8,500.00	$17,000.00
Ref #21	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$4,900.00	$9,800.00
	2	$5,250.00	$10,500.00
	3	$10,000.00	$20,000.00

Section 1 - ROADWAY - Totals

Awd	**$327,605.00**
2	**$359,862.05**
3	**$490,399.92**

Ref #22	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (3486 FT)**	
	Awd	$3.00	$10,458.00
	2	$2.40	$8,366.40
	3	$3.00	$10,458.00
Ref #23	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449) (6"), (471 CY)**	
	Awd	$219.00	$103,149.00
	2	$199.00	$93,729.00
	3	$250.00	$117,750.00

Ref #24	**304E20000**	**AGGREGATE BASE (6"), (471 CY)**	
	Awd	$74.00	$34,854.00
	2	$76.00	$35,796.00
	3	$75.00	$35,325.00
Ref #25	**407E10000**	**TACK COAT (FOR INTERM. COURSE 0.04 GAL/SY), (112 GAL)**	
	Awd	$3.00	$336.00
	2	$2.55	$285.60
	3	$3.00	$336.00
Ref #26	**407E10000**	**TACK COAT (SURFACE COURSE 0.08 GAL/SY), (226 GAL)**	
	Awd	$3.00	$678.00
	2	$2.55	$576.30
	3	$3.00	$678.00
Ref #27	**442E20000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (117 CY)**	
	Awd	$374.00	$43,758.00
	2	$340.00	$39,780.00
	3	$475.00	$55,575.00
Ref #28	**442E20170**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (117 CY)**	
	Awd	$297.00	$34,749.00
	2	$270.00	$31,590.00
	3	$325.00	$38,025.00

Section 2 - PAVEMENT - Totals

Awd	**$227,982.00**
2	**$210,123.30**
3	**$258,147.00**

Ref #29	**621E00100**	**RPM, (54 EACH)**	
	Awd	$83.00	$4,482.00
	2	$75.00	$4,050.00
	3	$75.00	$4,050.00
Ref #30	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$60.00	$240.00
	2	$50.00	$200.00
	3	$5.00	$20.00
Ref #31	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (1 WAY), (20 EACH)**	
	Awd	$11.00	$220.00
	2	$12.00	$240.00
	3	$12.50	$250.00
Ref #32	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$27.50	$110.00
	2	$85.00	$340.00
	3	$95.00	$380.00
Ref #33	**642E00104**	**EDGE LINE, 6", TYPE 1, (1.58 MILE)**	
	Awd	$1,000.00	$1,580.00
	2	$900.00	$1,422.00
	3	$900.00	$1,422.00
Ref #34	**642E00204**	**LANE LINE, 6", TYPE 1, (0.81 MILE)**	
	Awd	$800.00	$648.00
	2	$700.00	$567.00
	3	$700.00	$567.00

Ref #35	**644E00404**	**CHANNELIZING LINE, 12", (875 FT)**	
	Awd	$7.00	$6,125.00
	2	$6.00	$5,250.00
	3	$6.00	$5,250.00
Ref #36	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (885 FT)**	
	Awd	$8.00	$7,080.00
	2	$7.00	$6,195.00
	3	$7.00	$6,195.00
Ref #37	**644E01300**	**LANE ARROW, (10 EACH)**	
	Awd	$110.00	$1,100.00
	2	$100.00	$1,000.00
	3	$100.00	$1,000.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$21,585.00**
2	**$19,264.00**
3	**$19,134.00**

Ref #38	**614E12390**	**WORK ZONE IMPACT ATTENUATOR, OVER 24? AND LESS THA, (16 EACH)**	
	Awd	$2,215.00	$35,440.00
	2	$2,011.89	$32,190.24
	3	$2,011.89	$32,190.24
Ref #39	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (1 WAY), (73 EACH)**	
	Awd	$10.00	$730.00
	2	$8.32	$607.36
	3	$12.50	$912.50
Ref #40	**614E13350**	**OBJECT MARKER, ONE WAY, (73 EACH)**	
	Awd	$15.00	$1,095.00
	2	$13.38	$976.74
	3	$13.38	$976.74
Ref #41	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (2.48 MILE)**	
	Awd	$10,500.00	$26,040.00
	2	$9,514.88	$23,596.90
	3	$9,514.88	$23,596.90
Ref #42	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (3460 FT)**	
	Awd	$23.50	$81,310.00
	2	$21.29	$73,663.40
	3	$22.00	$76,120.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$144,615.00**
2	**$131,034.64**
3	**$133,796.38**

Ref #43	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$25,000.00	$25,000.00
	3	$15,000.00	$15,000.00

Ref #44	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$75,000.00	$75,000.00
	3	$80,000.00	$80,000.00
Ref #45	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$1,790.00	$5,370.00
	2	$3,000.00	$9,000.00
	3	$2,500.00	$7,500.00
Ref #46	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$65,000.00	$65,000.00
	3	$140,000.00	$140,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$85,370.00**
2	**$174,000.00**
3	**$242,500.00**

Ref #100	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00

Section 6 - EROSION CONTROL - Totals

Awd	**$5,000.00**
2	**$5,000.00**
3	**$5,000.00**