Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 232001
PID 119790
LAW-Chesapeake Building Demo 4
Non-Federal
Type: DEMOLITION
Letting Date: 11/8/2023
Completion Date: 8/2/2024

Contract Awarded To: RAZE INTERNATIONAL
Award Amount: $267,041.96

Engineer's Estimate: $279,000.00

Bidder 1
RAZE INTERNATIONAL
4295 CENTRAL AVE
Belmont
SHADYSIDE, OH 43947
Bid $267,041.96

Bidder 2
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $289,192.13

Bidder 3
SKEENS EXCAVATING INC
680 GREAT MEADOW RD
Vinton
WHEELERSBURG, OH 45695
Bid $310,150.60

Bidder 4
BAUMANN ENTERPRISES INC
4801 CHAINCRAFT RD
Cuyahoga
GARFIELD HTS, OH 44125
Bid $329,968.00

Bidder 5
CAST & BAKER CORPORATION
2214 WASHINGTON RD

CANONSBURG, PA 15317
Bid $367,952.10

Bidder 6
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $378,619.50

Bidder 7
SUNESIS ENVIRONMENTAL LLC
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $654,583.50

Ref #1	**659E10000**	**SEEDING AND MULCHING, (8419 SY)**	
	Awd	$0.63	$5,303.97
	2	$1.32	$11,113.08
	3	$0.50	$4,209.50
	4	$1.45	$12,207.55
	5	$1.85	$15,575.15
	6	$1.00	$8,419.00
	7	$4.50	$37,885.50
Ref #2	**659E14000**	**REPAIR SEEDING AND MULCHING, (421 SY)**	
	Awd	$1.19	$500.99
	2	$0.05	$21.05
	3	$0.10	$42.10
	4	$1.45	$610.45
	5	$0.90	$378.90
	6	$0.50	$210.50
	7	$5.00	$2,105.00
Ref #3	**659E20000**	**COMMERCIAL FERTILIZER, (1.14 TON)**	
	Awd	$50.00	$57.00
	2	$438.60	$500.00
	3	$87.72	$100.00
	4	$1,754.39	$2,000.00
	5	$903.51	$1,030.00
	6	$877.19	$1,000.00
	7	$1,929.82	$2,200.00
Ref #4	**659E31000**	**LIME, (1.74 ACRE)**	
	Awd	$1,166.67	$2,030.00
	2	$574.71	$1,000.00
	3	$114.94	$200.00
	4	$2,298.85	$4,000.00
	5	$206.90	$360.00
	6	$574.71	$1,000.00
	7	$1,045.98	$1,820.00
Ref #5	**659E35000**	**WATER, (47 MGAL)**	
	Awd	$50.00	$2,350.00
	2	$1.00	$47.00
	3	$1.00	$47.00
	4	$50.00	$2,350.00
	5	$1.15	$54.05
	6	$10.00	$470.00
	7	$19.00	$893.00
Ref #6	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$6,800.00	$6,800.00
	2	$1,625.00	$1,625.00
	3	$5,000.00	$5,000.00
	4	$5,000.00	$5,000.00
	5	$1,900.00	$1,900.00
	6	$3,500.00	$3,500.00
	7	$5,000.00	$5,000.00

Ref #7	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$3,400.00	$3,400.00
	2	$7,000.00	$7,000.00
	3	$3,000.00	$3,000.00
	4	$11,000.00	$11,000.00
	5	$3,400.00	$3,400.00
	6	$3,500.00	$3,500.00
	7	$5,000.00	$5,000.00
Ref #8	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$9,900.00	$9,900.00
	3	$11,000.00	$11,000.00
	4	$1,000.00	$1,000.00
	5	$11,300.00	$11,300.00
	6	$7,500.00	$7,500.00
	7	$5,000.00	$5,000.00
Ref #9	**832E30000**	**EROSION CONTROL, (15000 EACH)**	
	Awd	$1.00	$15,000.00
	2	$1.00	$15,000.00
	3	$1.00	$15,000.00
	4	$1.00	$15,000.00
	5	$1.00	$15,000.00
	6	$1.00	$15,000.00
	7	$1.00	$15,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$36,441.96**
2	**$46,206.13**
3	**$38,598.60**
4	**$53,168.00**
5	**$48,998.10**
6	**$40,599.50**
7	**$74,903.50**

Ref #10	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN 1-STORY FRAME HOU, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$8,000.00	$8,000.00
	3	$13,000.00	$13,000.00
	4	$17,000.00	$17,000.00
	5	$11,350.00	$11,350.00
	6	$15,000.00	$15,000.00
	7	$29,000.00	$29,000.00
Ref #11	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN 2-STORY FRAME HOU, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$25,000.00	$25,000.00
	3	$13,000.00	$13,000.00
	4	$15,500.00	$15,500.00
	5	$17,200.00	$17,200.00
	6	$15,000.00	$15,000.00
	7	$47,000.00	$47,000.00

Ref #12	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN, (2) SHEDS (R-3), (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$11,000.00	$11,000.00
	3	$13,000.00	$13,000.00
	4	$15,000.00	$15,000.00
	5	$1,300.00	$1,300.00
	6	$10,000.00	$10,000.00
	7	$7,400.00	$7,400.00
Ref #13	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN, 1-STORY BRICK HO, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$13,000.00	$13,000.00
	3	$13,000.00	$13,000.00
	4	$17,300.00	$17,300.00
	5	$15,500.00	$15,500.00
	6	$15,000.00	$15,000.00
	7	$38,000.00	$38,000.00
Ref #14	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN, 1-STORY FRAME HO, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$16,000.00	$16,000.00
	3	$13,000.00	$13,000.00
	4	$14,000.00	$14,000.00
	5	$19,120.00	$19,120.00
	6	$15,000.00	$15,000.00
	7	$25,400.00	$25,400.00
Ref #15	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN, 1-STORY FRAME HO, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$11,000.00	$11,000.00
	3	$13,000.00	$13,000.00
	4	$17,000.00	$17,000.00
	5	$18,400.00	$18,400.00
	6	$15,000.00	$15,000.00
	7	$29,000.00	$29,000.00
Ref #16	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN, 1-STORY FRAME HO, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$11,000.00	$11,000.00
	3	$13,000.00	$13,000.00
	4	$15,200.00	$15,200.00
	5	$18,400.00	$18,400.00
	6	$15,000.00	$15,000.00
	7	$40,700.00	$40,700.00
Ref #17	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN, 1-STORY FRAME HO, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$16,000.00	$16,000.00
	3	$13,000.00	$13,000.00
	4	$16,000.00	$16,000.00
	5	$19,700.00	$19,700.00
	6	$15,000.00	$15,000.00
	7	$38,000.00	$38,000.00

Ref #18	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN, 1-STORY FRAME HO, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$13,000.00	$13,000.00
	3	$13,000.00	$13,000.00
	4	$17,000.00	$17,000.00
	5	$12,600.00	$12,600.00
	6	$20,000.00	$20,000.00
	7	$27,200.00	$27,200.00
Ref #19	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN, 1-STORY FRAME HO, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$11,000.00	$11,000.00
	3	$13,000.00	$13,000.00
	4	$15,000.00	$15,000.00
	5	$10,800.00	$10,800.00
	6	$15,000.00	$15,000.00
	7	$24,500.00	$24,500.00
Ref #20	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN, 1-STORY FRAME HO, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$8,000.00	$8,000.00
	3	$13,000.00	$13,000.00
	4	$16,000.00	$16,000.00
	5	$11,200.00	$11,200.00
	6	$15,000.00	$15,000.00
	7	$18,200.00	$18,200.00
Ref #21	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN, 2-STORY FRAME HO, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$23,000.00	$23,000.00
	3	$13,000.00	$13,000.00
	4	$15,000.00	$15,000.00
	5	$44,600.00	$44,600.00
	6	$30,000.00	$30,000.00
	7	$65,000.00	$65,000.00
Ref #22	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN, 2-STORY FRAME HO, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$15,000.00	$15,000.00
	3	$13,000.00	$13,000.00
	4	$17,000.00	$17,000.00
	5	$18,100.00	$18,100.00
	6	$10,000.00	$10,000.00
	7	$35,300.00	$35,300.00
Ref #23	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN, 2-STORY FRAME HO, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$15,000.00	$15,000.00
	3	$13,000.00	$13,000.00
	4	$17,200.00	$17,200.00
	5	$15,400.00	$15,400.00
	6	$25,000.00	$25,000.00
	7	$38,000.00	$38,000.00

Ref #24	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN, GARAGE, OUTBUILD, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$10,000.00	$10,000.00
	3	$13,000.00	$13,000.00
	4	$18,000.00	$18,000.00
	5	$6,800.00	$6,800.00
	6	$15,000.00	$15,000.00
	7	$20,900.00	$20,900.00
Ref #25	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN, MOBILE HOME (R-8, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$5,000.00	$5,000.00
	3	$13,000.00	$13,000.00
	4	$7,000.00	$7,000.00
	5	$5,600.00	$5,600.00
	6	$12,000.00	$12,000.00
	7	$11,000.00	$11,000.00
Ref #26	**202E56001**	**BUILDING DEMOLISHED, AS PER PLAN, MOBILE HOME WITH, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$17,000.00	$17,000.00
	3	$13,000.00	$13,000.00
	4	$7,000.00	$7,000.00
	5	$19,000.00	$19,000.00
	6	$70,000.00	$70,000.00
	7	$62,300.00	$62,300.00

Section 2 - BUILDING DEMOLITION - Totals

Awd	**$211,000.00**
2	**$228,000.00**
3	**$221,000.00**
4	**$256,200.00**
5	**$265,070.00**
6	**$327,000.00**
7	**$556,900.00**

Ref #27	**616E10000**	**WATER, (52 MGAL)**	
	Awd	$50.00	$2,600.00
	2	$1.00	$52.00
	3	$1.00	$52.00
	4	$50.00	$2,600.00
	5	$67.00	$3,484.00
	6	$10.00	$520.00
	7	$15.00	$780.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$2,600.00**
2	**$52.00**
3	**$52.00**
4	**$2,600.00**
5	**$3,484.00**
6	**$520.00**
7	**$780.00**

Ref #28	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$3,500.00	$3,500.00
	3	$5,000.00	$5,000.00
	4	$10,000.00	$10,000.00
	5	$4,000.00	$4,000.00
	6	$2,500.00	$2,500.00
	7	$12,000.00	$12,000.00
Ref #29	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,484.00	$5,484.00
	3	$3,500.00	$3,500.00
	4	$2,000.00	$2,000.00
	5	$2,400.00	$2,400.00
	6	$1,500.00	$1,500.00
	7	$5,000.00	$5,000.00
Ref #30	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$5,950.00	$5,950.00
	3	$42,000.00	$42,000.00
	4	$6,000.00	$6,000.00
	5	$44,000.00	$44,000.00
	6	$6,500.00	$6,500.00
	7	$5,000.00	$5,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$17,000.00**
2	**$14,934.00**
3	**$50,500.00**
4	**$18,000.00**
5	**$50,400.00**
6	**$10,500.00**
7	**$22,000.00**