Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230560
PID 116507
ALL-SR 309-00.00
Federal
Type: MICROSURFACING
Letting Date: 11/30/2023
Completion Date: 7/31/2024

Contract Awarded To: STRAWSER CONSTRUCTION INC
Award Amount: $876,754.29

Engineer's Estimate: $807,000.00

Bidder 1
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $876,754.29

Bidder 2
PAVEMENT MAINTENANCE SYSTEMS LLC
384 INDUSTRIAL PARK DR

IMLAY CITY, MI 48444
Bid $970,853.61

Ref #1	**421E10011**	**MICROSURFACING, SURFACE COURSE, AS PER PLAN, (122936 SY)**	
	Awd	$3.09	$379,872.24
	2	$3.41	$419,211.76
Ref #2	**421E10021**	**MICROSURFACING, LEVELING COURSE, AS PER PLAN, (92084 SY)**	
	Awd	$1.95	$179,563.80
	2	$3.22	$296,510.48

Section 1 - PAVEMENT - Totals

Awd	**$559,436.04**
2	**$715,722.24**

Ref #3	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (10.28 MILE)**	
	Awd	$1,700.00	$17,476.00
	2	$1,680.00	$17,270.40
Ref #4	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (4.81 MILE)**	
	Awd	$3,175.00	$15,271.75
	2	$1,411.00	$6,786.91
Ref #5	**621E00100**	**RPM, (529 EACH)**	
	Awd	$36.00	$19,044.00
	2	$45.00	$23,805.00
Ref #6	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (529 EACH)**	
	Awd	$20.00	$10,580.00
	2	$32.10	$16,980.90
Ref #7	**642E00104**	**EDGE LINE, 6", TYPE 1, (13.08 MILE)**	
	Awd	$975.00	$12,753.00
	2	$925.00	$12,099.00
Ref #8	**642E00300**	**CENTER LINE, TYPE 1, (5.51 MILE)**	
	Awd	$1,400.00	$7,714.00
	2	$841.00	$4,633.91
Ref #9	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (18.59 MILE)**	
	Awd	$1,450.00	$26,955.50
	2	$1,380.00	$25,654.20
Ref #10	**644E00400**	**CHANNELIZING LINE, 8", (155 FT)**	
	Awd	$2.00	$310.00
	2	$2.20	$341.00
Ref #11	**644E00500**	**STOP LINE, (36 FT)**	
	Awd	$20.00	$720.00
	2	$6.60	$237.60
Ref #12	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (305 FT)**	
	Awd	$10.00	$3,050.00
	2	$6.35	$1,936.75
Ref #13	**644E01300**	**LANE ARROW, (4 EACH)**	
	Awd	$150.00	$600.00
	2	$95.00	$380.00
Ref #14	**643E30000**	**REMOVAL OF PAVEMENT MARKING, (496 FT)**	
	Awd	$5.00	$2,480.00
	2	$3.30	$1,636.80

Ref #15	**643E30020**	**REMOVAL OF PAVEMENT MARKING, (4 EACH)**	
	Awd	$150.00	$600.00
	2	$55.00	$220.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$117,554.25**
2	**$111,982.47**

Ref #16	**614E12460**	**WORK ZONE MARKING SIGN, (33 EACH)**	
	Awd	$115.00	$3,795.00
	2	$125.00	$4,125.00
Ref #17	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (11.54 MILE)**	
	Awd	$1,050.00	$12,117.00
	2	$765.00	$8,828.10
Ref #18	**614E21400**	**WORK ZONE CENTER LINE, CLASS II, (11.54 MILE)**	
	Awd	$800.00	$9,232.00
	2	$770.00	$8,885.80

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$25,144.00**
2	**$21,838.90**

Ref #19	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$8,130.00	$8,130.00
Ref #20	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$64,810.00	$64,810.00
Ref #21	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$94,120.00	$94,120.00
	2	$48,370.00	$48,370.00

Section 4 - INCIDENTALS - Totals

Awd	**$174,620.00**
2	**$121,310.00**