Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230568
PID 113890
HUR-SR 99-01.72
Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 11/30/2023
Completion Date: 10/31/2024

Contract Awarded To: ERIE BLACKTOP INC
Award Amount: $10,548,382.34

Engineer's Estimate: $12,196,000.00

Bidder 1
ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie
SANDUSKY, OH 44870
Bid $10,548,382.34

Bidder 2
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $10,747,409.84

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $11,008,164.36

Ref #1	**202E30000**	**WALK REMOVED, (1391 SF)**	
	Awd	$4.10	$5,703.10
	2	$4.00	$5,564.00
	3	$3.00	$4,173.00
Ref #2	**202E32000**	**CURB REMOVED, (11 FT)**	
	Awd	$16.30	$179.30
	2	$16.00	$176.00
	3	$150.00	$1,650.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (1693.75 FT)**	
	Awd	$1.65	$2,794.69
	2	$1.60	$2,710.00
	3	$2.00	$3,387.50
Ref #4	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (2 EACH)**	
	Awd	$280.50	$561.00
	2	$275.00	$550.00
	3	$294.00	$588.00
Ref #5	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (15 EACH)**	
	Awd	$112.20	$1,683.00
	2	$110.00	$1,650.00
	3	$117.00	$1,755.00
Ref #6	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (6 EACH)**	
	Awd	$76.50	$459.00
	2	$75.00	$450.00
	3	$80.00	$480.00
Ref #7	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (8 EACH)**	
	Awd	$61.20	$489.60
	2	$60.00	$480.00
	3	$64.00	$512.00
Ref #8	**203E10001**	**EXCAVATION, AS PER PLAN, (11874 CY)**	
	Awd	$34.50	$409,653.00
	2	$36.50	$433,401.00
	3	$32.50	$385,905.00
Ref #9	**203E20001**	**EMBANKMENT, AS PER PLAN, (45 CY)**	
	Awd	$66.50	$2,992.50
	2	$65.18	$2,933.10
	3	$70.00	$3,150.00
Ref #10	**203E20001**	**EMBANKMENT, AS PER PLAN (AT CURB RAMPS), (9 CY)**	
	Awd	$51.00	$459.00
	2	$50.00	$450.00
	3	$255.00	$2,295.00
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (71218 SY)**	
	Awd	$1.05	$74,778.90
	2	$0.50	$35,609.00
	3	$1.00	$71,218.00
Ref #12	**204E13000**	**EXCAVATION OF SUBGRADE, (6295 CY)**	
	Awd	$28.00	$176,260.00
	2	$32.00	$201,440.00
	3	$15.00	$94,425.00

Ref #13	**204E30010**	**GRANULAR MATERIAL, TYPE B, (6295 CY)**	
	Awd	$52.50	$330,487.50
	2	$87.00	$547,665.00
	3	$55.00	$346,225.00
Ref #14	**204E45000**	**PROOF ROLLING, (126 HOUR)**	
	Awd	$200.00	$25,200.00
	2	$110.00	$13,860.00
	3	$251.00	$31,626.00
Ref #15	**204E50000**	**GEOTEXTILE FABRIC, (12590 SY)**	
	Awd	$2.10	$26,439.00
	2	$1.50	$18,885.00
	3	$0.35	$4,406.50
Ref #16	**209E15000**	**RESHAPING UNDER GUARDRAIL, (42.563 STA)**	
	Awd	$51.00	$2,170.71
	2	$50.00	$2,128.15
	3	$54.00	$2,298.40
Ref #17	**209E60500**	**LINEAR GRADING, (1.86 MILE)**	
	Awd	$1,900.00	$3,534.00
	2	$3,500.00	$6,510.00
	3	$6,000.00	$11,160.00
Ref #18	**209E72051**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (24.28 MILE)**	
	Awd	$1,450.00	$35,206.00
	2	$1,850.00	$44,918.00
	3	$2,075.00	$50,381.00
Ref #19	**209E80000**	**GRADING MAILBOX APPROACHES, (32 EACH)**	
	Awd	$195.00	$6,240.00
	2	$140.00	$4,480.00
	3	$291.00	$9,312.00
Ref #20	**605E05110**	**4" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (1000 FT)**	
	Awd	$12.60	$12,600.00
	2	$12.00	$12,000.00
	3	$22.00	$22,000.00
Ref #21	**606E13000**	**GUARDRAIL, TYPE 5, (1118.75 FT)**	
	Awd	$17.35	$19,410.31
	2	$17.00	$19,018.75
	3	$18.00	$20,137.50
Ref #22	**606E15050**	**GUARDRAIL, TYPE MGS, (600 FT)**	
	Awd	$18.60	$11,160.00
	2	$18.20	$10,920.00
	3	$20.00	$12,000.00
Ref #23	**606E17000**	**RAISING TYPE 5 GUARDRAIL, (1650 FT)**	
	Awd	$4.30	$7,095.00
	2	$4.20	$6,930.00
	3	$4.00	$6,600.00
Ref #24	**606E26100**	**ANCHOR ASSEMBLY, TYPE E (MASH 2016), (9 EACH)**	
	Awd	$2,427.60	$21,848.40
	2	$2,380.00	$21,420.00
	3	$2,540.00	$22,860.00

Ref #25	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (7 EACH)**	
	Awd	$2,488.80	$17,421.60
	2	$2,440.00	$17,080.00
	3	$2,600.00	$18,200.00
Ref #26	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (6 EACH)**	
	Awd	$994.50	$5,967.00
	2	$975.00	$5,850.00
	3	$1,040.00	$6,240.00
Ref #27	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,377.00	$1,377.00
	2	$1,350.00	$1,350.00
	3	$1,442.00	$1,442.00
Ref #28	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (8 EACH)**	
	Awd	$902.70	$7,221.60
	2	$885.00	$7,080.00
	3	$945.00	$7,560.00
Ref #29	**608E10000**	**4" CONCRETE WALK, (171 SF)**	
	Awd	$16.60	$2,838.60
	2	$16.25	$2,778.75
	3	$21.00	$3,591.00
Ref #30	**608E52000**	**CURB RAMP, (895 SF)**	
	Awd	$16.60	$14,857.00
	2	$16.25	$14,543.75
	3	$15.00	$13,425.00
Ref #31	**608E52001**	**CURB RAMP, AS PER PLAN, (148 SF)**	
	Awd	$23.50	$3,478.00
	2	$23.00	$3,404.00
	3	$29.00	$4,292.00
Ref #32	**609E26000**	**CURB, TYPE 6, (5 FT)**	
	Awd	$53.05	$265.25
	2	$52.00	$260.00
	3	$176.00	$880.00
Ref #33	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (1000 LB)**	
	Awd	$3.25	$3,250.00
	2	$1.75	$1,750.00
	3	$3.00	$3,000.00
Ref #34	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (7 EACH)**	
	Awd	$715.00	$5,005.00
	2	$825.00	$5,775.00
	3	$700.00	$4,900.00
Ref #35	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (2 EACH)**	
	Awd	$1,110.00	$2,220.00
	2	$1,850.00	$3,700.00
	3	$1,600.00	$3,200.00
Ref #36	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,540.20	$1,540.20
	2	$3,020.00	$3,020.00
	3	$6,000.00	$6,000.00

Section 1 - ROADWAY - Totals

Awd	**$1,242,845.26**
2	**$1,460,739.50**
3	**$1,181,274.90**

Ref #37	**659E00300**	**TOPSOIL (4" THICK), (949 CY)**	
	Awd	$73.50	$69,751.50
	2	$113.00	$107,237.00
	3	$27.00	$25,623.00
Ref #38	**659E10000**	**SEEDING AND MULCHING, (38 SY)**	
	Awd	$9.20	$349.60
	2	$9.00	$342.00
	3	$7.00	$266.00
Ref #39	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (4277 SY)**	
	Awd	$2.65	$11,334.05
	2	$4.75	$20,315.75
	3	$10.00	$42,770.00
Ref #40	**659E20000**	**COMMERCIAL FERTILIZER, (0.01 TON)**	
	Awd	$5,610.00	$56.10
	2	$5,500.00	$55.00
	3	$4,687.00	$46.87
Ref #41	**659E35000**	**WATER, (0.21 MGAL)**	
	Awd	$153.00	$32.13
	2	$150.00	$31.50
	3	$11.00	$2.31
Ref #42	**670E00500**	**SLOPE EROSION PROTECTION, (8535 SY)**	
	Awd	$3.10	$26,458.50
	2	$1.40	$11,949.00
	3	$3.00	$25,605.00
Ref #43	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,228.70	$2,228.70
	2	$2,500.00	$2,500.00
	3	$2,340.00	$2,340.00
Ref #44	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$7,711.20	$7,711.20
	2	$4,500.00	$4,500.00
	3	$6,300.00	$6,300.00
Ref #45	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$11,165.53	$11,165.53
	2	$11,000.00	$11,000.00
	3	$12,000.00	$12,000.00
Ref #46	**832E30000**	**EROSION CONTROL, (16000 EACH)**	
	Awd	$1.00	$16,000.00
	2	$1.00	$16,000.00
	3	$1.00	$16,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$145,087.31**
2	**$173,930.25**
3	**$130,953.18**

Ref #47	**605E31100**	**AGGREGATE DRAINS, (19228 FT)**	
	Awd	$10.50	$201,894.00
	2	$6.00	$115,368.00
	3	$10.00	$192,280.00
Ref #48	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$825.00	$4,125.00
	2	$1,800.00	$9,000.00
	3	$800.00	$4,000.00
Ref #49	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$825.00	$1,650.00
	2	$1,525.00	$3,050.00
	3	$600.00	$1,200.00

Section 3 - DRAINAGE - Totals

Awd	**$207,669.00**
2	**$127,418.00**
3	**$197,480.00**

Ref #50	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (1777 CY)**	
	Awd	$200.00	$355,400.00
	2	$205.00	$364,285.00
	3	$250.00	$444,250.00
Ref #51	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (200 CY)**	
	Awd	$425.00	$85,000.00
	2	$375.00	$75,000.00
	3	$400.00	$80,000.00
Ref #52	**253E02000**	**PAVEMENT REPAIR (LONGITUDINAL), (178 CY)**	
	Awd	$200.00	$35,600.00
	2	$240.00	$42,720.00
	3	$400.00	$71,200.00
Ref #53	**253E02000**	**PAVEMENT REPAIR (TRANSVERSE), (19 CY)**	
	Awd	$425.00	$8,075.00
	2	$745.00	$14,155.00
	3	$500.00	$9,500.00
Ref #54	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.25 INCH), (851 SY)**	
	Awd	$1.90	$1,616.90
	2	$5.50	$4,680.50
	3	$30.00	$25,530.00
Ref #55	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3.0 INCH), (210942 SY)**	
	Awd	$1.40	$295,318.80
	2	$2.70	$569,543.40
	3	$2.00	$421,884.00

Ref #56	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (6.5 INCH), (71218 SY)**	
	Awd	$5.00	$356,090.00
	2	$5.80	$413,064.40
	3	$4.75	$338,285.50
Ref #57	**254E01600**	**PATCHING PLANED SURFACE, (1055 SY)**	
	Awd	$11.00	$11,605.00
	2	$15.00	$15,825.00
	3	$4.00	$4,220.00
Ref #58	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (12858 CY)**	
	Awd	$147.00	$1,890,126.00
	2	$143.00	$1,838,694.00
	3	$156.00	$2,005,848.00
Ref #59	**304E20000**	**AGGREGATE BASE, (11874 CY)**	
	Awd	$52.50	$623,385.00
	2	$63.50	$753,999.00
	3	$60.00	$712,440.00
Ref #60	**407E10000**	**TACK COAT, (29124 GAL)**	
	Awd	$2.55	$74,266.20
	2	$2.50	$72,810.00
	3	$2.25	$65,529.00
Ref #61	**408E10001**	**PRIME COAT, AS PER PLAN, (12847 GAL)**	
	Awd	$4.80	$61,665.60
	2	$5.25	$67,446.75
	3	$3.50	$44,964.50
Ref #62	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (7416 CY)**	
	Awd	$188.00	$1,394,208.00
	2	$189.00	$1,401,624.00
	3	$198.00	$1,468,368.00
Ref #63	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (351 CY)**	
	Awd	$188.00	$65,988.00
	2	$195.00	$68,445.00
	3	$191.00	$67,041.00
Ref #64	**442E10081**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (10307 CY)**	
	Awd	$170.00	$1,752,190.00
	2	$165.00	$1,700,655.00
	3	$177.00	$1,824,339.00
Ref #65	**617E10100**	**COMPACTED AGGREGATE, (1816 CY)**	
	Awd	$62.00	$112,592.00
	2	$55.00	$99,880.00
	3	$58.00	$105,328.00
Ref #66	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (22.36 MILE)**	
	Awd	$1,015.00	$22,695.40
	2	$615.00	$13,751.40
	3	$1,030.00	$23,030.80
Ref #67	**690E12060**	**SPECIAL - PAVEMENT OVERLAY FABRIC COMPOSITE, (71218 SY)**	
	Awd	$8.00	$569,744.00
	2	$9.05	$644,522.90
	3	$9.75	$694,375.50

Section 4 - PAVEMENT - Totals

Awd	**$7,715,565.90**
2	**$8,161,101.35**
3	**$8,406,133.30**

Ref #68	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$700.00	$2,800.00
	2	$650.00	$2,600.00
	3	$490.00	$1,960.00

Section 5 - WATER WORK - Totals

Awd	**$2,800.00**
2	**$2,600.00**
3	**$1,960.00**

Ref #69	**621E00100**	**RPM, (891 EACH)**	
	Awd	$33.65	$29,982.15
	2	$33.00	$29,403.00
	3	$35.00	$31,185.00
Ref #70	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (886 EACH)**	
	Awd	$4.10	$3,632.60
	2	$8.00	$7,088.00
	3	$6.50	$5,759.00
Ref #71	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (50 EACH)**	
	Awd	$12.25	$612.50
	2	$12.00	$600.00
	3	$13.00	$650.00
Ref #72	**642E00104**	**EDGE LINE, 6", TYPE 1, (26.56 MILE)**	
	Awd	$1,428.00	$37,927.68
	2	$1,000.00	$26,560.00
	3	$1,070.00	$28,419.20
Ref #73	**642E00300**	**CENTER LINE, TYPE 1, (13.28 MILE)**	
	Awd	$1,938.00	$25,736.64
	2	$1,300.00	$17,264.00
	3	$1,400.00	$18,592.00
Ref #74	**644E00500**	**STOP LINE, (552 FT)**	
	Awd	$7.15	$3,946.80
	2	$7.00	$3,864.00
	3	$7.00	$3,864.00
Ref #75	**644E00620**	**CROSSWALK LINE, 12", (455 FT)**	
	Awd	$4.10	$1,865.50
	2	$4.00	$1,820.00
	3	$4.00	$1,820.00
Ref #76	**644E01000**	**RAILROAD SYMBOL MARKING, (2 EACH)**	
	Awd	$663.00	$1,326.00
	2	$650.00	$1,300.00
	3	$694.00	$1,388.00

Ref #77	**644E50300**	**PAVEMENT MARKING, MISC.: CROSSWALK LINE, 18", AS P, (24 FT)**	
	Awd	$15.30	$367.20
	2	$15.00	$360.00
	3	$16.00	$384.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$105,397.07**
2	**$88,259.00**
3	**$92,061.20**

Ref #78	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (4 EACH)**	
	Awd	$1,683.00	$6,732.00
	2	$1,650.00	$6,600.00
	3	$1,760.00	$7,040.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$6,732.00**
2	**$6,600.00**
3	**$7,040.00**

Ref #79	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (50 CY)**	
	Awd	$185.00	$9,250.00
	2	$80.00	$4,000.00
	3	$24.00	$1,200.00
Ref #80	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (550 CY)**	
	Awd	$108.00	$59,400.00
	2	$80.00	$44,000.00
	3	$36.00	$19,800.00
Ref #81	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$81.60	$8,160.00
	2	$100.00	$10,000.00
	3	$90.00	$9,000.00
Ref #82	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$14,280.00	$14,280.00
	2	$14,000.00	$14,000.00
	3	$15,000.00	$15,000.00
Ref #83	**614E12460**	**WORK ZONE MARKING SIGN, (88 EACH)**	
	Awd	$61.20	$5,385.60
	2	$60.00	$5,280.00
	3	$64.00	$5,632.00
Ref #84	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$325.00	$16,250.00
	2	$475.00	$23,750.00
	3	$340.00	$17,000.00
Ref #85	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$918.00	$11,016.00
	2	$900.00	$10,800.00
	3	$961.00	$11,532.00

Ref #86	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (39.84 MILE)**	
	Awd	$1,020.00	$40,636.80
	2	$1,000.00	$39,840.00
	3	$1,067.00	$42,509.28
Ref #87	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (378 FT)**	
	Awd	$2.05	$774.90
	2	$2.00	$756.00
	3	$2.00	$756.00
Ref #88	**614E40051**	**BUSINESS ENTRANCE SIGN, AS PER PLAN, (3 EACH)**	
	Awd	$255.00	$765.00
	2	$250.00	$750.00
	3	$270.00	$810.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$165,918.30**
2	**$153,176.00**
3	**$123,239.28**

Ref #89	**202E98200**	**REMOVAL MISC.: JOINT SEALER, (68 FT)**	
	Awd	$4.75	$323.00
	2	$4.62	$314.16
	3	$29.00	$1,972.00
Ref #90	**512E10301**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (27 SY)**	
	Awd	$49.10	$1,325.70
	2	$48.13	$1,299.51
	3	$107.00	$2,889.00
Ref #91	**516E31000**	**JOINT SEALER, (68 FT)**	
	Awd	$19.20	$1,305.60
	2	$18.81	$1,279.08
	3	$38.00	$2,584.00
Ref #92	**519E12510**	**SPECIAL - PATCHING CONCRETE BRIDGE DECK, (20 SY)**	
	Awd	$688.00	$13,760.00
	2	$674.40	$13,488.00
	3	$534.00	$10,680.00

Section 9 - STRUCTURE REPAIR (HUR-99-3.68) - Totals

Awd	**$16,714.30**
2	**$16,380.75**
3	**$18,125.00**

Ref #93	**202E98200**	**REMOVAL MISC.: JOINT SEALER, (82 FT)**	
	Awd	$4.75	$389.50
	2	$4.62	$378.84
	3	$29.00	$2,378.00
Ref #94	**512E10301**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (134 SY)**	
	Awd	$49.10	$6,579.40
	2	$48.13	$6,449.42
	3	$43.00	$5,762.00

Ref #95	**516E31000**	**JOINT SEALER, (82 FT)**	
	Awd	$19.20	$1,574.40
	2	$18.81	$1,542.42
	3	$37.00	$3,034.00

Section 10 - STRUCTURE REPAIR (HUR-99-5.81) - Totals

Awd	**$8,543.30**
2	**$8,370.68**
3	**$11,174.00**

Ref #96	**202E98200**	**REMOVAL MISC.: JOINT SEALER, (76 FT)**	
	Awd	$4.75	$361.00
	2	$4.62	$351.12
	3	$29.00	$2,204.00
Ref #97	**254E01010**	**PAVEMENT PLANING, PORTLAND CEMENT CONCRETE (1.25 I, (36 SY)**	
	Awd	$100.00	$3,600.00
	2	$98.18	$3,534.48
	3	$21.00	$756.00
Ref #98	**512E10301**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (70 SY)**	
	Awd	$49.10	$3,437.00
	2	$48.13	$3,369.10
	3	$54.00	$3,780.00
Ref #99	**516E31000**	**JOINT SEALER, (76 FT)**	
	Awd	$19.20	$1,459.20
	2	$18.81	$1,429.56
	3	$37.00	$2,812.00
Ref #100	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (262.5 FT)**	
	Awd	$110.00	$28,875.00
	2	$108.00	$28,350.00
	3	$115.00	$30,187.50
Ref #101	**519E12510**	**SPECIAL - PATCHING CONCRETE BRIDGE DECK, (5 SY)**	
	Awd	$688.00	$3,440.00
	2	$674.40	$3,372.00
	3	$1,070.00	$5,350.00

Section 11 - STRUCTURE REPAIR (HUR-99-10.24) - Totals

Awd	**$41,172.20**
2	**$40,406.26**
3	**$45,089.50**

Ref #102	**202E98200**	**REMOVAL MISC.: JOINT SEALER, (92 FT)**	
	Awd	$4.75	$437.00
	2	$4.62	$425.04
	3	$29.00	$2,668.00
Ref #103	**512E10301**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (53 SY)**	
	Awd	$49.10	$2,602.30
	2	$48.13	$2,550.89
	3	$80.00	$4,240.00

Ref #104	**516E31000**	**JOINT SEALER, (92 FT)**	
	Awd	$19.20	$1,766.40
	2	$18.81	$1,730.52
	3	$37.00	$3,404.00
Ref #105	**519E12510**	**SPECIAL - PATCHING CONCRETE BRIDGE DECK, (14 SY)**	
	Awd	$688.00	$9,632.00
	2	$674.40	$9,441.60
	3	$640.00	$8,960.00

Section 12 - STRUCTURE REPAIR (HUR-99-13.11) - Totals

Awd	**$14,437.70**
2	**$14,148.05**
3	**$19,272.00**

Ref #106	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$5,250.00	$5,250.00
	3	$2,162.00	$2,162.00
Ref #107	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$55,000.00	$55,000.00
	3	$40,000.00	$40,000.00
Ref #108	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$175,000.00	$175,000.00
	3	$275,000.00	$275,000.00
Ref #109	**619E16020**	**FIELD OFFICE, TYPE C, (7 MNTH)**	
	Awd	$2,500.00	$17,500.00
	2	$3,500.00	$24,500.00
	3	$4,600.00	$32,200.00
Ref #110	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$4,530.00	$4,530.00
	3	$25,000.00	$25,000.00
Ref #111	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$500,000.00	$500,000.00
	2	$230,000.00	$230,000.00
	3	$400,000.00	$400,000.00

Section 13 - INCIDENTALS - Totals

Awd	**$875,500.00**
2	**$494,280.00**
3	**$774,362.00**