Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230570
PID 117196
LAK-SR 84-02.07 Signals
Federal
Type: INTERSECTION
Letting Date: 11/30/2023
Completion Date: 8/1/2024

Contract Awarded To: CORNERSTONE ELECTRIC INC
Award Amount: $317,306.92

Engineer's Estimate: $334,000.00

Bidder 1
CORNERSTONE ELECTRIC INC
14375 WEST CALLA RD
Columbiana
SALEM, OH 44460
Bid $317,306.92

Bidder 2
GREAT LAKES CRUSHING LTD
30831 EUCLID AVE
Lake
WICKLIFFE, OH 44092
Bid $339,125.00

Bidder 3
C A AGRESTA CONSTRUCTION CO
4186 GREENVALE RD
Cuyahoga
CLEVELAND, OH 44121
Bid $367,414.00

Bidder 4
COOK PAVING & CONSTRUCTION CO INC
4545 SPRING ROAD
BROOKLYN HEIGHTS, OH 44131-1023
Bid $392,242.50

Bidder 5
PERRAM ELECTRIC INC
6882 RIDGE RD
Medina
WADSWORTH, OH 44281
Bid $403,053.00

Bidder 6
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
Bid $471,786.70

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
	3	$1,000.00	$1,000.00
	4	$2,500.00	$2,500.00
	5	$4,400.00	$4,400.00
	6	$8,000.00	$8,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (356 SY)**	
	Awd	$25.00	$8,900.00
	2	$12.00	$4,272.00
	3	$25.00	$8,900.00
	4	$35.00	$12,460.00
	5	$22.00	$7,832.00
	6	$30.00	$10,680.00
Ref #3	**202E30000**	**WALK REMOVED, (325 SF)**	
	Awd	$5.00	$1,625.00
	2	$5.00	$1,625.00
	3	$2.00	$650.00
	4	$3.50	$1,137.50
	5	$5.45	$1,771.25
	6	$5.25	$1,706.25
Ref #4	**202E30800**	**TRAFFIC ISLAND REMOVED, (100 SY)**	
	Awd	$25.00	$2,500.00
	2	$15.00	$1,500.00
	3	$25.00	$2,500.00
	4	$40.00	$4,000.00
	5	$20.00	$2,000.00
	6	$37.40	$3,740.00
Ref #5	**202E32000**	**CURB REMOVED, (61 FT)**	
	Awd	$20.00	$1,220.00
	2	$20.00	$1,220.00
	3	$15.00	$915.00
	4	$15.00	$915.00
	5	$14.50	$884.50
	6	$12.75	$777.75
Ref #6	**202E32500**	**CURB AND GUTTER REMOVED, (79 FT)**	
	Awd	$20.00	$1,580.00
	2	$25.00	$1,975.00
	3	$15.00	$1,185.00
	4	$15.00	$1,185.00
	5	$15.00	$1,185.00
	6	$14.50	$1,145.50
Ref #7	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (10 FT)**	
	Awd	$25.00	$250.00
	2	$25.00	$250.00
	3	$20.00	$200.00
	4	$100.00	$1,000.00
	5	$24.00	$240.00
	6	$27.70	$277.00

Ref #8	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$650.00	$1,300.00
	2	$500.00	$1,000.00
	3	$600.00	$1,200.00
	4	$800.00	$1,600.00
	5	$400.00	$800.00
	6	$780.00	$1,560.00
Ref #9	**202E98000**	**REMOVAL MISC.: BRICK MASONRY SIGN, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$2,000.00	$2,000.00
	4	$2,500.00	$2,500.00
	5	$3,800.00	$3,800.00
	6	$2,415.00	$2,415.00
Ref #10	**202E98100**	**REMOVAL MISC.: BOLLARD, (6 EACH)**	
	Awd	$350.00	$2,100.00
	2	$100.00	$600.00
	3	$50.00	$300.00
	4	$400.00	$2,400.00
	5	$100.00	$600.00
	6	$466.00	$2,796.00
Ref #11	**202E98100**	**REMOVAL MISC.: RELOCATE P.O. BOX, (1 EACH)**	
	Awd	$850.00	$850.00
	2	$300.00	$300.00
	3	$500.00	$500.00
	4	$1,800.00	$1,800.00
	5	$400.00	$400.00
	6	$933.00	$933.00
Ref #12	**203E10000**	**EXCAVATION, (70 CY)**	
	Awd	$50.00	$3,500.00
	2	$25.00	$1,750.00
	3	$90.00	$6,300.00
	4	$85.00	$5,950.00
	5	$30.00	$2,100.00
	6	$100.00	$7,000.00
Ref #13	**203E20000**	**EMBANKMENT, (80 CY)**	
	Awd	$30.00	$2,400.00
	2	$30.00	$2,400.00
	3	$50.00	$4,000.00
	4	$75.00	$6,000.00
	5	$45.00	$3,600.00
	6	$50.00	$4,000.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (172 SY)**	
	Awd	$5.00	$860.00
	2	$1.00	$172.00
	3	$2.00	$344.00
	4	$5.00	$860.00
	5	$4.00	$688.00
	6	$3.00	$516.00

Ref #15	**204E13000**	**EXCAVATION OF SUBGRADE, (58 CY)**	
	Awd	$40.00	$2,320.00
	2	$30.00	$1,740.00
	3	$35.00	$2,030.00
	4	$85.00	$4,930.00
	5	$16.00	$928.00
	6	$40.00	$2,320.00
Ref #16	**204E30010**	**GRANULAR MATERIAL, TYPE B, (58 CY)**	
	Awd	$85.00	$4,930.00
	2	$40.00	$2,320.00
	3	$80.00	$4,640.00
	4	$95.00	$5,510.00
	5	$70.00	$4,060.00
	6	$60.00	$3,480.00
Ref #17	**204E45000**	**PROOF ROLLING, (6 HOUR)**	
	Awd	$150.00	$900.00
	2	$100.00	$600.00
	3	$100.00	$600.00
	4	$200.00	$1,200.00
	5	$80.00	$480.00
	6	$271.00	$1,626.00
Ref #18	**204E51000**	**GEOGRID, (172 SY)**	
	Awd	$8.00	$1,376.00
	2	$10.00	$1,720.00
	3	$5.00	$860.00
	4	$4.00	$688.00
	5	$5.00	$860.00
	6	$5.10	$877.20
Ref #19	**608E10000**	**4" CONCRETE WALK, (455 SF)**	
	Awd	$15.00	$6,825.00
	2	$10.00	$4,550.00
	3	$15.00	$6,825.00
	4	$13.00	$5,915.00
	5	$15.00	$6,825.00
	6	$20.00	$9,100.00
Ref #20	**608E52000**	**CURB RAMP, (394 SF)**	
	Awd	$15.00	$5,910.00
	2	$15.00	$5,910.00
	3	$23.00	$9,062.00
	4	$30.00	$11,820.00
	5	$15.00	$5,910.00
	6	$40.00	$15,760.00

Section 1 - ROADWAY - Totals

Awd	**$50,846.00**
2	**$35,404.00**
3	**$54,011.00**
4	**$74,370.50**
5	**$49,363.75**
6	**$78,709.70**

Ref #21	**659E00300**	**TOPSOIL, (34 CY)**	
	Awd	$25.00	$850.00
	2	$35.00	$1,190.00
	3	$60.00	$2,040.00
	4	$100.00	$3,400.00
	5	$86.00	$2,924.00
	6	$60.00	$2,040.00
Ref #22	**659E10000**	**SEEDING AND MULCHING, (300 SY)**	
	Awd	$6.00	$1,800.00
	2	$5.00	$1,500.00
	3	$10.00	$3,000.00
	4	$3.00	$900.00
	5	$4.00	$1,200.00
	6	$10.00	$3,000.00
Ref #23	**659E15000**	**INTER-SEEDING, (15 SY)**	
	Awd	$1.00	$15.00
	2	$10.00	$150.00
	3	$2.00	$30.00
	4	$50.00	$750.00
	5	$6.00	$90.00
	6	$2.50	$37.50
Ref #24	**659E20000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$1,500.00	$75.00
	2	$2,500.00	$125.00
	3	$500.00	$25.00
	4	$1,000.00	$50.00
	5	$1,500.00	$75.00
	6	$1,000.00	$50.00
Ref #25	**659E31000**	**LIME, (0.06 ACRE)**	
	Awd	$50.00	$3.00
	2	$2,500.00	$150.00
	3	$500.00	$30.00
	4	$1,200.00	$72.00
	5	$1,000.00	$60.00
	6	$1,000.00	$60.00
Ref #26	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$5.00	$10.00
	3	$150.00	$300.00
	4	$75.00	$150.00
	5	$50.00	$100.00
	6	$25.00	$50.00
Ref #27	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00
	5	$1.00	$2,000.00
	6	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$4,745.00**
2	**$5,125.00**
3	**$7,425.00**
4	**$7,322.00**
5	**$6,449.00**
6	**$7,237.50**

Ref #28	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (50 FT)**	
	Awd	$25.00	$1,250.00
	2	$25.00	$1,250.00
	3	$5.00	$250.00
	4	$25.00	$1,250.00
	5	$25.00	$1,250.00
	6	$40.00	$2,000.00
Ref #29	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (217 FT)**	
	Awd	$25.00	$5,425.00
	2	$35.00	$7,595.00
	3	$22.00	$4,774.00
	4	$25.00	$5,425.00
	5	$24.00	$5,208.00
	6	$40.00	$8,680.00
Ref #30	**611E00400**	**4" CONDUIT, TYPE E, (50 FT)**	
	Awd	$30.00	$1,500.00
	2	$25.00	$1,250.00
	3	$5.00	$250.00
	4	$20.00	$1,000.00
	5	$37.00	$1,850.00
	6	$26.00	$1,300.00
Ref #31	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$40.00	$2,000.00
	2	$30.00	$1,500.00
	3	$5.00	$250.00
	4	$25.00	$1,250.00
	5	$47.00	$2,350.00
	6	$40.00	$2,000.00
Ref #32	**611E04400**	**12" CONDUIT, TYPE B, (10 FT)**	
	Awd	$200.00	$2,000.00
	2	$125.00	$1,250.00
	3	$60.00	$600.00
	4	$150.00	$1,500.00
	5	$75.00	$750.00
	6	$348.00	$3,480.00
Ref #33	**611E98180**	**CATCH BASIN, NO. 3A, (2 EACH)**	
	Awd	$7,500.00	$15,000.00
	2	$4,500.00	$9,000.00
	3	$4,300.00	$8,600.00
	4	$3,800.00	$7,600.00
	5	$4,600.00	$9,200.00
	6	$6,500.00	$13,000.00

Section 3 - DRAINAGE - Totals

Awd	**$27,175.00**
2	**$21,845.00**
3	**$14,724.00**
4	**$18,025.00**
5	**$20,608.00**
6	**$30,460.00**

Ref #34	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (181 FT)**	
	Awd	$3.00	$543.00
	2	$5.00	$905.00
	3	$3.00	$543.00
	4	$9.00	$1,629.00
	5	$5.00	$905.00
	6	$2.50	$452.50
Ref #35	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (130 FT)**	
	Awd	$3.00	$390.00
	2	$5.00	$650.00
	3	$3.00	$390.00
	4	$9.00	$1,170.00
	5	$5.00	$650.00
	6	$9.75	$1,267.50
Ref #36	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (4 CY)**	
	Awd	$200.00	$800.00
	2	$1,000.00	$4,000.00
	3	$400.00	$1,600.00
	4	$475.00	$1,900.00
	5	$1,000.00	$4,000.00
	6	$707.00	$2,828.00
Ref #37	**304E20000**	**AGGREGATE BASE, (29 CY)**	
	Awd	$100.00	$2,900.00
	2	$100.00	$2,900.00
	3	$80.00	$2,320.00
	4	$150.00	$4,350.00
	5	$85.00	$2,465.00
	6	$97.00	$2,813.00
Ref #38	**407E20000**	**NON-TRACKING TACK COAT, (2 GAL)**	
	Awd	$200.00	$400.00
	2	$25.00	$50.00
	3	$5.00	$10.00
	4	$5.00	$10.00
	5	$20.00	$40.00
	6	$15.00	$30.00
Ref #39	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (2 CY)**	
	Awd	$200.00	$400.00
	2	$1,000.00	$2,000.00
	3	$400.00	$800.00
	4	$700.00	$1,400.00
	5	$1,700.00	$3,400.00
	6	$1,400.00	$2,800.00

Ref #40	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (2 CY)**	
	Awd	$200.00	$400.00
	2	$1,000.00	$2,000.00
	3	$400.00	$800.00
	4	$550.00	$1,100.00
	5	$1,500.00	$3,000.00
	6	$1,390.00	$2,780.00
Ref #41	**451E14010**	**9" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (172 SY)**	
	Awd	$110.00	$18,920.00
	2	$125.00	$21,500.00
	3	$250.00	$43,000.00
	4	$160.00	$27,520.00
	5	$175.00	$30,100.00
	6	$170.00	$29,240.00
Ref #42	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (70 FT)**	
	Awd	$50.00	$3,500.00
	2	$30.00	$2,100.00
	3	$60.00	$4,200.00
	4	$80.00	$5,600.00
	5	$55.00	$3,850.00
	6	$68.00	$4,760.00
Ref #43	**609E24510**	**CURB, TYPE 4-C, (147 FT)**	
	Awd	$38.00	$5,586.00
	2	$30.00	$4,410.00
	3	$50.00	$7,350.00
	4	$50.00	$7,350.00
	5	$40.00	$5,880.00
	6	$60.00	$8,820.00

Section 4 - PAVEMENT - Totals

Awd	**$33,839.00**
2	**$40,515.00**
3	**$61,013.00**
4	**$52,029.00**
5	**$54,290.00**
6	**$55,791.00**

Ref #44	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$800.00	$800.00
	2	$500.00	$500.00
	3	$700.00	$700.00
	4	$1,000.00	$1,000.00
	5	$800.00	$800.00
	6	$1,487.00	$1,487.00
Ref #45	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$200.00	$600.00
	2	$200.00	$600.00
	3	$400.00	$1,200.00
	4	$700.00	$2,100.00
	5	$400.00	$1,200.00
	6	$1,500.00	$4,500.00

Section 5 - WATER WORK - Totals

Awd	**$1,400.00**
2	**$1,100.00**
3	**$1,900.00**
4	**$3,100.00**
5	**$2,000.00**
6	**$5,987.00**

Ref #46	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (13 FT)**	
	Awd	$15.35	$199.55
	2	$40.00	$520.00
	3	$15.35	$199.55
	4	$35.00	$455.00
	5	$18.45	$239.85
	6	$30.00	$390.00
Ref #47	**630E79200**	**SIGN ATTACHMENT ASSEMBLY, MAST ARM, (2 EACH)**	
	Awd	$605.15	$1,210.30
	2	$450.00	$900.00
	3	$605.15	$1,210.30
	4	$475.00	$950.00
	5	$405.00	$810.00
	6	$405.00	$810.00
Ref #48	**630E80100**	**SIGN, FLAT SHEET, (18.9 SF)**	
	Awd	$25.85	$488.57
	2	$40.00	$756.00
	3	$25.85	$488.57
	4	$40.00	$756.00
	5	$32.00	$604.80
	6	$35.00	$661.50
Ref #49	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$34.30	$102.90
	2	$50.00	$150.00
	3	$34.30	$102.90
	4	$45.00	$135.00
	5	$30.00	$90.00
	6	$40.00	$120.00
Ref #50	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (3 EACH)**	
	Awd	$68.45	$205.35
	2	$50.00	$150.00
	3	$64.85	$194.55
	4	$45.00	$135.00
	5	$65.00	$195.00
	6	$40.00	$120.00
Ref #51	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$207.00	$414.00
	2	$200.00	$400.00
	3	$207.00	$414.00
	4	$140.00	$280.00
	5	$75.00	$150.00
	6	$125.00	$250.00

Ref #52	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$102.90	$102.90
	2	$50.00	$50.00
	3	$102.90	$102.90
	4	$35.00	$35.00
	5	$30.00	$30.00
	6	$30.00	$30.00
Ref #53	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (28 FT)**	
	Awd	$75.00	$2,100.00
	2	$75.00	$2,100.00
	3	$75.00	$2,100.00
	4	$60.00	$1,680.00
	5	$71.70	$2,007.60
	6	$55.00	$1,540.00
Ref #54	**644E00300**	**CENTER LINE, (0.01 MILE)**	
	Awd	$68,400.00	$684.00
	2	$20,000.00	$200.00
	3	$68,400.00	$684.00
	4	$17,000.00	$170.00
	5	$90,000.00	$900.00
	6	$15,000.00	$150.00
Ref #55	**644E00500**	**STOP LINE, (14 FT)**	
	Awd	$56.40	$789.60
	2	$15.00	$210.00
	3	$56.40	$789.60
	4	$11.00	$154.00
	5	$45.15	$632.10
	6	$10.00	$140.00
Ref #56	**644E00620**	**CROSSWALK LINE, 12", (62 FT)**	
	Awd	$28.20	$1,748.40
	2	$10.00	$620.00
	3	$28.20	$1,748.40
	4	$5.00	$310.00
	5	$27.00	$1,674.00
	6	$5.00	$310.00
Ref #57	**646E10400**	**STOP LINE, (17 FT)**	
	Awd	$80.55	$1,369.35
	2	$20.00	$340.00
	3	$80.55	$1,369.35
	4	$28.00	$476.00
	5	$42.85	$728.45
	6	$25.00	$425.00
Ref #58	**646E10510**	**CROSSWALK LINE, 12", (120 FT)**	
	Awd	$40.30	$4,836.00
	2	$20.00	$2,400.00
	3	$40.30	$4,836.00
	4	$17.00	$2,040.00
	5	$33.75	$4,050.00
	6	$15.00	$1,800.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$14,250.92**
2	**$8,796.00**
3	**$14,240.12**
4	**$7,576.00**
5	**$12,111.80**
6	**$6,746.50**

Ref #59	**625E25408**	**CONDUIT, 2", 725.051, (20 FT)**	
	Awd	$25.00	$500.00
	2	$15.00	$300.00
	3	$20.00	$400.00
	4	$23.00	$460.00
	5	$34.90	$698.00
	6	$20.00	$400.00
Ref #60	**625E29002**	**TRENCH, 24" DEEP, (20 FT)**	
	Awd	$12.00	$240.00
	2	$15.00	$300.00
	3	$20.00	$400.00
	4	$23.00	$460.00
	5	$29.15	$583.00
	6	$20.00	$400.00
Ref #61	**625E30700**	**PULL BOX, 725.08, 18", (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$1,400.00	$1,400.00
	3	$1,000.00	$1,000.00
	4	$1,100.00	$1,100.00
	5	$2,075.00	$2,075.00
	6	$1,000.00	$1,000.00
Ref #62	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$250.00	$250.00
	3	$350.00	$350.00
	4	$400.00	$400.00
	5	$485.00	$485.00
	6	$350.00	$350.00
Ref #63	**632E05007**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (2 EACH)**	
	Awd	$850.00	$1,700.00
	2	$900.00	$1,800.00
	3	$950.00	$1,900.00
	4	$1,100.00	$2,200.00
	5	$1,245.00	$2,490.00
	6	$950.00	$1,900.00
Ref #64	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$50.00	$100.00
	3	$100.00	$200.00
	4	$115.00	$230.00
	5	$15.50	$31.00
	6	$100.00	$200.00

Ref #65	**632E64020**	**PEDESTAL FOUNDATION, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$1,800.00	$1,800.00
	3	$1,200.00	$1,200.00
	4	$1,400.00	$1,400.00
	5	$2,600.00	$2,600.00
	6	$1,200.00	$1,200.00
Ref #66	**632E68200**	**POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, (30 FT)**	
	Awd	$5.00	$150.00
	2	$6.00	$180.00
	3	$3.50	$105.00
	4	$4.00	$120.00
	5	$13.55	$406.50
	6	$3.50	$105.00
Ref #67	**632E70000**	**POWER SERVICE, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$4,000.00	$4,000.00
	3	$3,800.00	$3,800.00
	4	$4,400.00	$4,400.00
	5	$3,625.00	$3,625.00
	6	$3,800.00	$3,800.00
Ref #68	**632E90101**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLA, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$3,000.00	$6,000.00
	3	$1,400.00	$2,800.00
	4	$1,600.00	$3,200.00
	5	$1,455.00	$2,910.00
	6	$1,400.00	$2,800.00
Ref #69	**632E90104**	**REUSE OF TRAFFIC CONTROL ITEM (PEDESTAL), (1 EACH)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$400.00	$400.00
	4	$450.00	$450.00
	5	$875.00	$875.00
	6	$400.00	$400.00
Ref #70	**632E90202**	**REUSE OF PEDESTRIAN SIGNAL HEAD, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$400.00	$400.00
	4	$450.00	$450.00
	5	$290.00	$290.00
	6	$400.00	$400.00
Ref #71	**633E65511**	**CABINET, TYPE TS-2, AS PER PLAN, (2 EACH)**	
	Awd	$16,500.00	$33,000.00
	2	$18,500.00	$37,000.00
	3	$16,500.00	$33,000.00
	4	$19,000.00	$38,000.00
	5	$26,065.00	$52,130.00
	6	$16,500.00	$33,000.00

Ref #72	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (2 EACH)**	
	Awd	$5,500.00	$11,000.00
	2	$6,000.00	$12,000.00
	3	$7,500.00	$15,000.00
	4	$8,000.00	$16,000.00
	5	$9,810.00	$19,620.00
	6	$7,500.00	$15,000.00
Ref #73	**633E99000**	**CONTROLLER ITEM, MISC.: MODIFY EX. CABINET FOUNDA, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$3,500.00	$7,000.00
	3	$2,800.00	$5,600.00
	4	$3,200.00	$6,400.00
	5	$4,555.00	$9,110.00
	6	$2,800.00	$5,600.00
Ref #74	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (7 EACH)**	
	Awd	$7,500.00	$52,500.00
	2	$8,000.00	$56,000.00
	3	$9,500.00	$66,500.00
	4	$11,000.00	$77,000.00
	5	$11,575.00	$81,025.00
	6	$9,500.00	$66,500.00
Ref #75	**809E69201**	**EMERGENCY VEHICLE PREEMPTION, AS PER PLAN, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$1,400.00	$2,800.00
	3	$1,200.00	$2,400.00
	4	$1,400.00	$2,800.00
	5	$1,825.00	$3,650.00
	6	$1,200.00	$2,400.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$119,490.00**
2	**$131,930.00**
3	**$135,455.00**
4	**$155,070.00**
5	**$182,603.50**
6	**$135,455.00**

Ref #77	**AA2**	**633E68511**	**COMMUNICATIONS, AS PER PLAN(GLANCE) (ALTERNATE 2), (2 EACH)**	
		Awd	$6,500.00	$13,000.00
		2	$7,000.00	$14,000.00
		3	$6,200.00	$12,400.00
		4	$7,200.00	$14,400.00
		5	$9,465.00	$18,930.00
		6	$6,200.00	$12,400.00

Section 8 - TRAFFIC SIGNALS ALTERNATES A - Totals

Awd	**$13,000.00**
2	**$14,000.00**
3	**$12,400.00**
4	**$14,400.00**
5	**$18,930.00**
6	**$12,400.00**

Ref #79	**AB1**	**809E69123**	**ATC CONTROLLER, AS PER PLAN(GENERIC) (ALTERNATE 1), (2 EACH)**	
		Awd	$3,250.00	$6,500.00
		2	$4,000.00	$8,000.00
		3	$3,500.00	$7,000.00
		4	$4,000.00	$8,000.00
		5	$6,440.00	$12,880.00
		6	$3,500.00	$7,000.00

Section 9 - TRAFFIC SIGNALS ALTERNATES B - Totals

Awd	**$6,500.00**
2	**$8,000.00**
3	**$7,000.00**
4	**$8,000.00**
5	**$12,880.00**
6	**$7,000.00**

Ref #82		**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (24 HOUR)**	
		Awd	$75.00	$1,800.00
		2	$100.00	$2,400.00
		3	$60.00	$1,440.00
		4	$75.00	$1,800.00
		5	$75.00	$1,800.00
		6	$100.00	$2,400.00
Ref #83		**616E10000**	**WATER, (1 MGAL)**	
		Awd	$1,000.00	$1,000.00
		2	$10.00	$10.00
		3	$100.00	$100.00
		4	$50.00	$50.00
		5	$50.00	$50.00
		6	$100.00	$100.00

Section 10 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$2,800.00**
2	**$2,410.00**
3	**$1,540.00**
4	**$1,850.00**
5	**$1,850.00**
6	**$2,500.00**

Ref #84		**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
		Awd	$3,261.00	$3,261.00
		2	$5,000.00	$5,000.00
		3	$6,000.00	$6,000.00
		4	$7,500.00	$7,500.00
		5	$6,786.95	$6,786.95
		6	$4,000.00	$4,000.00
Ref #85		**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
		Awd	$20,000.00	$20,000.00
		2	$50,000.00	$50,000.00
		3	$34,005.88	$34,005.88
		4	$15,500.00	$15,500.00
		5	$17,680.00	$17,680.00
		6	$53,500.00	$53,500.00

Ref #86	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$3,500.00	$3,500.00
	4	$7,500.00	$7,500.00
	5	$7,500.00	$7,500.00
	6	$10,000.00	$10,000.00
Ref #87	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
	3	$14,200.00	$14,200.00
	4	$20,000.00	$20,000.00
	5	$10,000.00	$10,000.00
	6	$62,000.00	$62,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$43,261.00**
2	**$70,000.00**
3	**$57,705.88**
4	**$50,500.00**
5	**$41,966.95**
6	**$129,500.00**