Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230566
PID 112978
HAM-/WAR-IR 71-13.50/19.29/03.58
Federal
Type: CULVERT REPLACEMENT
Letting Date: 12/14/2023
Completion Date: 8/30/2024

Contract Awarded To: BCC OHIO INC
Award Amount: $477,986.64

Engineer's Estimate: $640,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $477,986.64

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $803,186.00

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $941,602.60

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$14,322.00	$14,322.00
	2	$44,950.00	$44,950.00
	3	$75,000.00	$75,000.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (10 FT)**	
	Awd	$46.20	$462.00
	2	$48.50	$485.00
	3	$30.00	$300.00
Ref #3	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$25,653.00	$25,653.00
	2	$97,250.00	$97,250.00
	3	$55,000.00	$55,000.00
Ref #4	**606E10900**	**SPECIAL - NOISE BARRIER PANEL REMOVAL AND REUSE, (LUMP SUM)**	
	Awd	$17,334.00	$17,334.00
	2	$5,700.00	$5,700.00
	3	$30,000.00	$30,000.00

Section 1 - ROADWAY - Totals

Awd	**$57,771.00**
2	**$148,385.00**
3	**$160,300.00**

Ref #5	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (100 CY)**	
	Awd	$233.25	$23,325.00
	2	$253.00	$25,300.00
	3	$150.00	$15,000.00
Ref #6	**659E10000**	**SEEDING AND MULCHING, (4840 SY)**	
	Awd	$4.04	$19,553.60
	2	$2.35	$11,374.00
	3	$0.82	$3,968.80
Ref #7	**659E20000**	**COMMERCIAL FERTILIZER, (0.65 TON)**	
	Awd	$1,292.31	$840.00
	2	$1,100.00	$715.00
	3	$1,100.00	$715.00
Ref #8	**659E31000**	**LIME, (1 ACRE)**	
	Awd	$630.00	$630.00
	2	$250.00	$250.00
	3	$250.00	$250.00
Ref #9	**659E35000**	**WATER, (27 MGAL)**	
	Awd	$10.50	$283.50
	2	$10.00	$270.00
	3	$10.00	$270.00
Ref #10	**832E30000**	**EROSION CONTROL, (6000 EACH)**	
	Awd	$1.00	$6,000.00
	2	$1.00	$6,000.00
	3	$1.00	$6,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$50,632.10**
2	**$43,909.00**
3	**$26,203.80**

Ref #11	**611E07600**	**18" CONDUIT, TYPE C, (10 FT)**	
	Awd	$248.85	$2,488.50
	2	$370.00	$3,700.00
	3	$300.00	$3,000.00

Section 3 - DRAINAGE - Totals

Awd	**$2,488.50**
2	**$3,700.00**
3	**$3,000.00**

Ref #12	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 60" CMP, (300 FT)**	
	Awd	$121.81	$36,543.00
	2	$502.00	$150,600.00
	3	$150.00	$45,000.00
Ref #13	**611E97700**	**CONDUIT, MISC.:, REPAIR METHOD A, (70 SF)**	
	Awd	$110.21	$7,714.70
	2	$60.00	$4,200.00
	3	$110.00	$7,700.00
Ref #14	**611E97700**	**CONDUIT, MISC.:, REPAIR METHOD B, (20 SF)**	
	Awd	$155.54	$3,110.80
	2	$210.00	$4,200.00
	3	$275.00	$5,500.00

Section 4 - STRUCTURE 20 FOOT SPAN AND UNDER (HAM-71 - Totals

Awd	**$47,368.50**
2	**$159,000.00**
3	**$58,200.00**

Ref #15	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN, 126" C, (408 FT)**	
	Awd	$217.89	$88,899.12
	2	$298.00	$121,584.00
	3	$815.00	$332,520.00
Ref #16	**611E97700**	**CONDUIT, MISC.:, REPAIR METHOD A, (50 SF)**	
	Awd	$114.96	$5,748.00
	2	$65.00	$3,250.00
	3	$110.00	$5,500.00
Ref #17	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (20 SF)**	
	Awd	$151.04	$3,020.80
	2	$148.00	$2,960.00
	3	$200.00	$4,000.00

Section 5 - STRUCTURE 20 FOOT SPAN AND UNDER (HAM-71 - Totals

Awd	**$97,667.92**
2	**$127,794.00**
3	**$342,020.00**

Ref #18	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$3,234.00	$3,234.00
	2	$8,200.00	$8,200.00
	3	$1,250.00	$1,250.00
Ref #19	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$5,958.00	$5,958.00
	2	$1,950.00	$1,950.00
	3	$2,600.00	$2,600.00
Ref #20	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN, 132" C, (162 FT)**	
	Awd	$234.95	$38,061.90
	2	$254.00	$41,148.00
	3	$960.00	$155,520.00

Section 6 - STRUCTURE 20 FOOT SPAN AND UNDER (HAM-71 - Totals

Awd	**$47,253.90**
2	**$51,298.00**
3	**$159,370.00**

Ref #21	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (2988 LB)**	
	Awd	$3.55	$10,607.40
	2	$5.75	$17,181.00
	3	$5.10	$15,238.80
Ref #22	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN, 150" C, (426 FT)**	
	Awd	$254.31	$108,336.06
	2	$289.00	$123,114.00
	3	$270.00	$115,020.00
Ref #23	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN, 24" CM, (10 FT)**	
	Awd	$265.99	$2,659.90
	2	$278.00	$2,780.00
	3	$125.00	$1,250.00
Ref #24	**611E97700**	**CONDUIT, MISC.:, REPAIR METHOD A, (50 SF)**	
	Awd	$114.96	$5,748.00
	2	$80.00	$4,000.00
	3	$110.00	$5,500.00
Ref #25	**611E97700**	**CONDUIT, MISC.:, REPAIR METHOD B, (20 SF)**	
	Awd	$155.54	$3,110.80
	2	$225.00	$4,500.00
	3	$275.00	$5,500.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (WAR-71 - Totals

Awd	**$130,462.16**
2	**$151,575.00**
3	**$142,508.80**

Ref #26	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,938.00	$5,938.00
	2	$5,125.00	$5,125.00
	3	$5,000.00	$5,000.00
Ref #27	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$21,345.00	$21,345.00
	2	$55,000.00	$55,000.00
	3	$25,000.00	$25,000.00
Ref #28	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$17,059.56	$17,059.56
	2	$57,400.00	$57,400.00
	3	$20,000.00	$20,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$44,342.56**
2	**$117,525.00**
3	**$50,000.00**