Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230579
PID 115129
WAS-SR 26-19.32
Federal
Type: CULVERT REPLACEMENT
Letting Date: 12/14/2023
Completion Date: 9/15/2024

Contract Awarded To: LITMAN EXCAVATING INC
Award Amount: $682,206.03

Engineer's Estimate: $690,000.00

Bidder 1
LITMAN EXCAVATING INC
836 1ST STREET

NEW MARTINSVILLE, WV 26155
Bid $682,206.03

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $787,100.00

Bidder 3
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $815,251.00

Bidder 4
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $856,916.65

Bidder 5
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $946,941.89

Bidder 6
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,007,480.50

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,707.04	$4,707.04
	2	$16,055.85	$16,055.85
	3	$5,500.00	$5,500.00
	4	$12,000.00	$12,000.00
	5	$3,000.00	$3,000.00
	6	$10,000.00	$10,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$1,465.68	$2,931.36
	2	$1,489.92	$2,979.84
	3	$1,500.00	$3,000.00
	4	$1,300.00	$2,600.00
	5	$469.00	$938.00
	6	$480.00	$960.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (27 FT)**	
	Awd	$16.31	$440.37
	2	$23.58	$636.66
	3	$25.00	$675.00
	4	$35.00	$945.00
	5	$29.00	$783.00
	6	$50.00	$1,350.00
Ref #4	**202E35200**	**PIPE REMOVED, OVER 24", (112 FT)**	
	Awd	$121.20	$13,574.40
	2	$124.35	$13,927.20
	3	$100.00	$11,200.00
	4	$185.00	$20,720.00
	5	$45.00	$5,040.00
	6	$15.00	$1,680.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (312.5 FT)**	
	Awd	$2.30	$718.75
	2	$2.36	$737.50
	3	$5.00	$1,562.50
	4	$3.50	$1,093.75
	5	$2.00	$625.00
	6	$2.00	$625.00
Ref #6	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 54" CMP, (97 FT)**	
	Awd	$192.09	$18,632.73
	2	$365.20	$35,424.40
	3	$175.00	$16,975.00
	4	$350.00	$33,950.00
	5	$208.00	$20,176.00
	6	$590.00	$57,230.00
Ref #7	**202E75000**	**FENCE REMOVED, (215 FT)**	
	Awd	$4.60	$989.00
	2	$16.08	$3,457.20
	3	$10.00	$2,150.00
	4	$6.00	$1,290.00
	5	$5.00	$1,075.00
	6	$4.00	$860.00

Ref #8	**203E10000**	**EXCAVATION, (325 CY)**	
	Awd	$20.62	$6,701.50
	2	$58.78	$19,103.50
	3	$25.00	$8,125.00
	4	$30.00	$9,750.00
	5	$51.00	$16,575.00
	6	$35.00	$11,375.00
Ref #9	**203E20000**	**EMBANKMENT, (187 CY)**	
	Awd	$32.12	$6,006.44
	2	$62.79	$11,741.73
	3	$25.00	$4,675.00
	4	$30.00	$5,610.00
	5	$52.00	$9,724.00
	6	$40.00	$7,480.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (398 SY)**	
	Awd	$8.76	$3,486.48
	2	$7.84	$3,120.32
	3	$2.00	$796.00
	4	$4.50	$1,791.00
	5	$1.00	$398.00
	6	$8.50	$3,383.00
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (687.5 FT)**	
	Awd	$22.54	$15,496.25
	2	$23.14	$15,908.75
	3	$45.00	$30,937.50
	4	$28.72	$19,745.00
	5	$20.40	$14,025.00
	6	$19.60	$13,475.00
Ref #12	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (5 EACH)**	
	Awd	$1,747.93	$8,739.65
	2	$1,794.49	$8,972.45
	3	$1,800.00	$9,000.00
	4	$1,390.00	$6,950.00
	5	$1,550.00	$7,750.00
	6	$1,520.00	$7,600.00
Ref #13	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,523.69	$1,523.69
	2	$1,564.28	$1,564.28
	3	$1,800.00	$1,800.00
	4	$1,200.00	$1,200.00
	5	$1,375.00	$1,375.00
	6	$1,325.00	$1,325.00

Section 1 - ROADWAY - Totals

Awd	**$83,947.66**
2	**$133,629.68**
3	**$96,396.00**
4	**$117,644.75**
5	**$81,484.00**
6	**$117,343.00**

Ref #14	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (88 CY)**	
	Awd	$155.62	$13,694.56
	2	$119.66	$10,530.08
	3	$95.00	$8,360.00
	4	$130.00	$11,440.00
	5	$129.00	$11,352.00
	6	$140.00	$12,320.00
Ref #15	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (10 CY)**	
	Awd	$139.70	$1,397.00
	2	$229.88	$2,298.80
	3	$95.00	$950.00
	4	$130.00	$1,300.00
	5	$142.00	$1,420.00
	6	$260.00	$2,600.00
Ref #16	**659E10000**	**SEEDING AND MULCHING, (2954 SY)**	
	Awd	$2.88	$8,507.52
	2	$3.66	$10,811.64
	3	$5.00	$14,770.00
	4	$3.10	$9,157.40
	5	$2.58	$7,621.32
	6	$2.50	$7,385.00
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.28 TON)**	
	Awd	$164.29	$46.00
	2	$1,652.79	$462.78
	3	$1,200.00	$336.00
	4	$1,400.00	$392.00
	5	$979.00	$274.12
	6	$1,000.00	$280.00
Ref #18	**659E31000**	**LIME, (0.63 ACRE)**	
	Awd	$547.60	$344.99
	2	$118.06	$74.38
	3	$800.00	$504.00
	4	$100.00	$63.00
	5	$161.00	$101.43
	6	$700.00	$441.00
Ref #19	**659E35000**	**WATER, (9 MGAL)**	
	Awd	$34.45	$310.05
	2	$1.18	$10.62
	3	$1.00	$9.00
	4	$1.00	$9.00
	5	$1.00	$9.00
	6	$100.00	$900.00
Ref #20	**832E30000**	**EROSION CONTROL, (6000 EACH)**	
	Awd	$1.00	$6,000.00
	2	$1.00	$6,000.00
	3	$1.00	$6,000.00
	4	$1.00	$6,000.00
	5	$1.00	$6,000.00
	6	$1.00	$6,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$30,300.12**
2	**$30,188.30**
3	**$30,929.00**
4	**$28,361.40**
5	**$26,777.87**
6	**$29,926.00**

Ref #21	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$34,807.52	$34,807.52
	2	$4,734.15	$4,734.15
	3	$15,000.00	$15,000.00
	4	$40,000.00	$40,000.00
	5	$125,000.00	$125,000.00
	6	$15,000.00	$15,000.00
Ref #22	**602E20000**	**CONCRETE MASONRY, (12.96 CY)**	
	Awd	$1,149.95	$14,903.35
	2	$2,542.69	$32,953.26
	3	$850.00	$11,016.00
	4	$2,150.00	$27,864.00
	5	$1,327.00	$17,197.92
	6	$2,100.00	$27,216.00
Ref #23	**605E31100**	**AGGREGATE DRAINS, (85 FT)**	
	Awd	$12.95	$1,100.75
	2	$23.99	$2,039.15
	3	$20.00	$1,700.00
	4	$30.00	$2,550.00
	5	$29.00	$2,465.00
	6	$65.00	$5,525.00
Ref #24	**611E04900**	**12" CONDUIT, TYPE D, (25 FT)**	
	Awd	$74.43	$1,860.75
	2	$121.71	$3,042.75
	3	$125.00	$3,125.00
	4	$70.00	$1,750.00
	5	$78.00	$1,950.00
	6	$150.00	$3,750.00
Ref #25	**611E23601**	**60" CONDUIT, TYPE A, AS PER PLAN, 706.02, (59 FT)**	
	Awd	$479.62	$28,297.58
	2	$1,650.41	$97,374.19
	3	$725.00	$42,775.00
	4	$1,000.00	$59,000.00
	5	$517.00	$30,503.00
	6	$940.00	$55,460.00
Ref #26	**611E26001**	**72" CONDUIT, TYPE A, AS PER PLAN, 706.02, (62 FT)**	
	Awd	$541.47	$33,571.14
	2	$1,772.24	$109,878.88
	3	$825.00	$51,150.00
	4	$1,100.00	$68,200.00
	5	$662.00	$41,044.00
	6	$1,000.00	$62,000.00

Ref #27	**611E96600**	**CONDUIT, BORED OR JACKED: 60" CONDUIT, TYPE A, (96 FT)**	
	Awd	$1,750.80	$168,076.80
	2	$895.56	$85,973.76
	3	$2,375.00	$228,000.00
	4	$2,365.00	$227,040.00
	5	$2,885.00	$276,960.00
	6	$3,800.00	$364,800.00
Ref #28	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (162 CY)**	
	Awd	$211.74	$34,301.88
	2	$241.64	$39,145.68
	3	$175.00	$28,350.00
	4	$190.00	$30,780.00
	5	$220.00	$35,640.00
	6	$180.00	$29,160.00

Section 3 - DRAINAGE - Totals

Awd	**$316,919.77**
2	**$375,141.82**
3	**$381,116.00**
4	**$457,184.00**
5	**$530,759.92**
6	**$562,911.00**

Ref #29	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (1.5" AVERAGE , (1092 SY)**	
	Awd	$6.32	$6,901.44
	2	$10.97	$11,979.24
	3	$30.00	$32,760.00
	4	$13.00	$14,196.00
	5	$19.00	$20,748.00
	6	$15.00	$16,380.00
Ref #30	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (60 CY)**	
	Awd	$781.97	$46,918.20
	2	$502.25	$30,135.00
	3	$395.00	$23,700.00
	4	$425.00	$25,500.00
	5	$365.00	$21,900.00
	6	$600.00	$36,000.00
Ref #31	**304E20000**	**AGGREGATE BASE, (68 CY)**	
	Awd	$116.77	$7,940.36
	2	$214.02	$14,553.36
	3	$125.00	$8,500.00
	4	$240.00	$16,320.00
	5	$103.00	$7,004.00
	6	$130.00	$8,840.00
Ref #32	**407E20000**	**NON-TRACKING TACK COAT, (200 GAL)**	
	Awd	$4.60	$920.00
	2	$8.72	$1,744.00
	3	$20.00	$4,000.00
	4	$4.50	$900.00
	5	$6.00	$1,200.00
	6	$4.00	$800.00

Ref #33	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (101 CY)**	
	Awd	$557.73	$56,330.73
	2	$346.09	$34,955.09
	3	$450.00	$45,450.00
	4	$450.00	$45,450.00
	5	$390.00	$39,390.00
	6	$600.00	$60,600.00

Section 4 - PAVEMENT - Totals

Awd	**$119,010.73**
2	**$93,366.69**
3	**$114,410.00**
4	**$102,366.00**
5	**$90,242.00**
6	**$122,620.00**

Ref #34	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (14 EACH)**	
	Awd	$31.45	$440.30
	2	$41.42	$579.88
	3	$50.00	$700.00
	4	$25.00	$350.00
	5	$21.00	$294.00
	6	$25.00	$350.00
Ref #35	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (BIDIRECTIONAL), (17 EACH)**	
	Awd	$11.50	$195.50
	2	$11.81	$200.77
	3	$50.00	$850.00
	4	$10.00	$170.00
	5	$11.00	$187.00
	6	$10.00	$170.00
Ref #36	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$57.50	$172.50
	2	$173.34	$520.02
	3	$150.00	$450.00
	4	$95.00	$285.00
	5	$89.00	$267.00
	6	$75.00	$225.00
Ref #37	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (2 EACH)**	
	Awd	$46.00	$92.00
	2	$260.02	$520.04
	3	$150.00	$300.00
	4	$140.00	$280.00
	5	$158.00	$316.00
	6	$165.00	$330.00
Ref #38	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.3 MILE)**	
	Awd	$6,497.23	$1,949.17
	2	$6,670.30	$2,001.09
	3	$12,500.00	$3,750.00
	4	$5,650.00	$1,695.00
	5	$3,472.00	$1,041.60
	6	$5,650.00	$1,695.00

Ref #39	**642E00300**	**CENTER LINE, TYPE 1, (0.16 MILE)**	
	Awd	$11,557.06	$1,849.13
	2	$11,864.94	$1,898.39
	3	$12,500.00	$2,000.00
	4	$10,050.00	$1,608.00
	5	$3,472.00	$555.52
	6	$1,050.00	$168.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,698.60**
2	**$5,720.19**
3	**$8,050.00**
4	**$4,388.00**
5	**$2,661.12**
6	**$2,938.00**

Ref #40	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,736.89	$10,947.56
	2	$3,542.94	$14,171.76
	3	$1,500.00	$6,000.00
	4	$1,300.00	$5,200.00
	5	$2,159.00	$8,636.00
	6	$2,380.00	$9,520.00
Ref #41	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$17,249.32	$17,249.32
	2	$11,357.34	$11,357.34
	3	$10,000.00	$10,000.00
	4	$1,500.00	$1,500.00
	5	$14,709.00	$14,709.00
	6	$1,000.00	$1,000.00
Ref #42	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (BIDIRECTIONAL), (17 EACH)**	
	Awd	$23.00	$391.00
	2	$23.61	$401.37
	3	$25.00	$425.00
	4	$20.00	$340.00
	5	$9.00	$153.00
	6	$20.00	$340.00
Ref #43	**614E13360**	**OBJECT MARKER, TWO WAY, (17 EACH)**	
	Awd	$34.50	$586.50
	2	$35.42	$602.14
	3	$25.00	$425.00
	4	$25.00	$425.00
	5	$12.00	$204.00
	6	$30.00	$510.00
Ref #44	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.26 MILE)**	
	Awd	$8,768.42	$2,279.79
	2	$9,002.00	$2,340.52
	3	$12,500.00	$3,250.00
	4	$7,625.00	$1,982.50
	5	$12,101.00	$3,146.26
	6	$7,625.00	$1,982.50

Ref #45	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (20 FT)**	
	Awd	$16.10	$322.00
	2	$16.53	$330.60
	3	$50.00	$1,000.00
	4	$14.00	$280.00
	5	$11.00	$220.00
	6	$14.00	$280.00
Ref #46	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,260.52	$5,260.52
	2	$2,355.53	$2,355.53
	3	$7,500.00	$7,500.00
	4	$3,300.00	$3,300.00
	5	$1,781.00	$1,781.00
	6	$5,400.00	$5,400.00
Ref #47	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (133 SY)**	
	Awd	$224.24	$29,823.92
	2	$137.90	$18,340.70
	3	$150.00	$19,950.00
	4	$85.00	$11,305.00
	5	$184.00	$24,472.00
	6	$110.00	$14,630.00
Ref #48	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (360 FT)**	
	Awd	$43.23	$15,562.80
	2	$42.95	$15,462.00
	3	$30.00	$10,800.00
	4	$24.00	$8,640.00
	5	$69.00	$24,840.00
	6	$8.00	$2,880.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$82,423.41**
2	**$65,361.96**
3	**$59,350.00**
4	**$32,972.50**
5	**$78,161.26**
6	**$36,542.50**

Ref #49	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,599.82	$4,599.82
	2	$9,697.77	$9,697.77
	3	$25,000.00	$25,000.00
	4	$6,000.00	$6,000.00
	5	$10,418.00	$10,418.00
	6	$6,200.00	$6,200.00
Ref #50	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,132.02	$12,132.02
	2	$40,894.12	$40,894.12
	3	$50,000.00	$50,000.00
	4	$48,000.00	$48,000.00
	5	$43,440.00	$43,440.00
	6	$64,000.00	$64,000.00

Ref #51	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,174.80	$5,174.80
	2	$4,427.20	$4,427.20
	3	$15,000.00	$15,000.00
	4	$10,000.00	$10,000.00
	5	$8,789.04	$8,789.04
	6	$10,000.00	$10,000.00
Ref #52	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$22,999.10	$22,999.10
	2	$28,672.27	$28,672.27
	3	$35,000.00	$35,000.00
	4	$50,000.00	$50,000.00
	5	$74,208.68	$74,208.68
	6	$55,000.00	$55,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$44,905.74**
2	**$83,691.36**
3	**$125,000.00**
4	**$114,000.00**
5	**$136,855.72**
6	**$135,200.00**