Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230589
PID 116945
ASD-SR 604-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 12/14/2023
Completion Date: 9/30/2024

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $1,492,057.53

Engineer's Estimate: $1,536,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,492,057.53

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,599,282.55

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (2737.5 FT)**	
	Awd	$1.60	$4,380.00
	2	$3.00	$8,212.50
Ref #2	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (11 EACH)**	
	Awd	$145.00	$1,595.00
	2	$250.00	$2,750.00
Ref #3	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (2 EACH)**	
	Awd	$95.00	$190.00
	2	$150.00	$300.00
Ref #4	**202E42810**	**ANCHOR ASSEMBLY REMOVED FOR REUSE, TYPE E, (4 EACH)**	
	Awd	$165.00	$660.00
	2	$250.00	$1,000.00
Ref #5	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (8 EACH)**	
	Awd	$50.00	$400.00
	2	$175.00	$1,400.00
Ref #6	**203E20001**	**EMBANKMENT, AS PER PLAN, (294 CY)**	
	Awd	$63.00	$18,522.00
	2	$60.00	$17,640.00
Ref #7	**209E15000**	**RESHAPING UNDER GUARDRAIL, (48.5 STA)**	
	Awd	$42.00	$2,037.00
	2	$45.00	$2,182.50
Ref #8	**209E72051**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (6.54 MILE)**	
	Awd	$1,800.00	$11,772.00
	2	$3,523.17	$23,041.53
Ref #9	**209E80000**	**GRADING MAILBOX APPROACHES, (30 EACH)**	
	Awd	$20.00	$600.00
	2	$294.95	$8,848.50
Ref #10	**606E13000**	**GUARDRAIL, TYPE 5, (581.25 FT)**	
	Awd	$17.60	$10,230.00
	2	$19.25	$11,189.06
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (2156.25 FT)**	
	Awd	$18.40	$39,675.00
	2	$19.25	$41,507.81
Ref #12	**606E17000**	**RAISING TYPE 5 GUARDRAIL, (1337.5 FT)**	
	Awd	$4.80	$6,420.00
	2	$6.50	$8,693.75
Ref #13	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (8 EACH)**	
	Awd	$2,460.00	$19,680.00
	2	$2,400.00	$19,200.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (3 EACH)**	
	Awd	$2,520.00	$7,560.00
	2	$2,400.00	$7,200.00
Ref #15	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$985.00	$985.00
	2	$1,300.00	$1,300.00
Ref #16	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,340.00	$1,340.00
	2	$1,300.00	$1,300.00

Ref #17	**606E27850**	**ANCHOR ASSEMBLY REBUILT, TYPE E, (4 EACH)**	
	Awd	$1,260.00	$5,040.00
	2	$750.00	$3,000.00
Ref #18	**606E35000**	**BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$1,170.00	$4,680.00
	2	$2,350.00	$9,400.00
Ref #19	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (3 EACH)**	
	Awd	$1,025.00	$3,075.00
	2	$1,200.00	$3,600.00
Ref #20	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (1 EACH)**	
	Awd	$1,370.00	$1,370.00
	2	$1,200.00	$1,200.00
Ref #21	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$850.00	$850.00
	2	$1,800.00	$1,800.00
Ref #22	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$3,500.00	$3,500.00
Ref #23	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,100.00	$1,100.00
	2	$4,500.00	$4,500.00
Ref #24	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (2 EACH)**	
	Awd	$215.00	$430.00
	2	$250.00	$500.00

Section 1 - ROADWAY - Totals

Awd	**$143,591.00**
2	**$183,265.65**

Ref #25	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$2,000.00**
2	**$2,000.00**

Ref #26	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,100.00	$2,200.00
	2	$1,800.00	$3,600.00

Section 3 - DRAINAGE - Totals

Awd	**$2,200.00**
2	**$3,600.00**

Ref #27	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (503 CY)**	
	Awd	$230.00	$115,690.00
	2	$250.00	$125,750.00

Ref #28	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (89 CY)**	
	Awd	$255.00	$22,695.00
	2	$500.00	$44,500.00
Ref #29	**253E02000**	**PAVEMENT REPAIR (LONGITUDINAL), (50 CY)**	
	Awd	$235.00	$11,750.00
	2	$500.00	$25,000.00
Ref #30	**253E02000**	**PAVEMENT REPAIR (TRANSVERSE), (9 CY)**	
	Awd	$260.00	$2,340.00
	2	$1,000.00	$9,000.00
Ref #31	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (45399 SY)**	
	Awd	$0.70	$31,779.30
	2	$1.60	$72,638.40
Ref #32	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (TAPER 1.5" TO , (1799 SY)**	
	Awd	$0.70	$1,259.30
	2	$3.00	$5,397.00
Ref #33	**254E01600**	**PATCHING PLANED SURFACE, (240 SY)**	
	Awd	$1.25	$300.00
	2	$5.00	$1,200.00
Ref #34	**407E10000**	**TACK COAT, (6204 GAL)**	
	Awd	$2.75	$17,061.00
	2	$2.20	$13,648.80
Ref #35	**407E13900**	**TACK COAT, 702.13, (30 GAL)**	
	Awd	$20.00	$600.00
	2	$5.00	$150.00
Ref #36	**408E10001**	**PRIME COAT, AS PER PLAN, (3058 GAL)**	
	Awd	$4.75	$14,525.50
	2	$4.50	$13,761.00
Ref #37	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (1650 CY)**	
	Awd	$220.00	$363,000.00
	2	$208.00	$343,200.00
Ref #38	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (36 CY)**	
	Awd	$220.00	$7,920.00
	2	$208.00	$7,488.00
Ref #39	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (93 CY)**	
	Awd	$220.00	$20,460.00
	2	$208.00	$19,344.00
Ref #40	**442E20171**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (2307 CY)**	
	Awd	$195.00	$449,865.00
	2	$180.00	$415,260.00
Ref #41	**617E10100**	**COMPACTED AGGREGATE, (740 CY)**	
	Awd	$30.00	$22,200.00
	2	$50.00	$37,000.00

Section 4 - PAVEMENT - Totals

Awd	**$1,081,445.10**
2	**$1,133,337.20**

Ref #42	**621E00100**	**RPM, (241 EACH)**	
	Awd	$44.50	$10,724.50
	2	$44.50	$10,724.50
Ref #43	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (241 EACH)**	
	Awd	$3.00	$723.00
	2	$7.00	$1,687.00
Ref #44	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (66 EACH)**	
	Awd	$11.00	$726.00
	2	$11.00	$726.00
Ref #45	**642E00104**	**EDGE LINE, 6", TYPE 1, (6.6 MILE)**	
	Awd	$875.00	$5,775.00
	2	$800.00	$5,280.00
Ref #46	**642E00300**	**CENTER LINE, TYPE 1, (3.3 MILE)**	
	Awd	$1,075.00	$3,547.50
	2	$900.00	$2,970.00
Ref #47	**644E00500**	**STOP LINE, (174 FT)**	
	Awd	$12.00	$2,088.00
	2	$15.00	$2,610.00
Ref #48	**646E10010**	**EDGE LINE, 6", (0.16 MILE)**	
	Awd	$10,000.00	$1,600.00
	2	$17,250.00	$2,760.00
Ref #49	**646E10200**	**CENTER LINE, (0.08 MILE)**	
	Awd	$20,000.00	$1,600.00
	2	$17,250.00	$1,380.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$26,784.00**
2	**$28,137.50**

Ref #50	**614E12460**	**WORK ZONE MARKING SIGN, (41 EACH)**	
	Awd	$55.00	$2,255.00
	2	$100.00	$4,100.00
Ref #51	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$100.00	$2,500.00
	2	$300.00	$7,500.00
Ref #52	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (10.14 MILE)**	
	Awd	$1,200.00	$12,168.00
	2	$900.00	$9,126.00
Ref #53	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (522 FT)**	
	Awd	$2.00	$1,044.00
	2	$5.00	$2,610.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$17,967.00**
2	**$23,336.00**

Ref #54	**202E38603**	**BRIDGE RAILING REMOVED FOR REUSE, AS PER PLAN, (187.5 FT)**	
	Awd	$20.40	$3,825.00
	2	$32.50	$6,093.75

Ref #55	**409E30001**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (56 FT)**	
	Awd	$24.71	$1,383.76
	2	$25.95	$1,453.20
Ref #56	**516E31200**	**SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (70 FT)**	
	Awd	$24.71	$1,729.70
	2	$25.95	$1,816.50
Ref #57	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (187.5 FT)**	
	Awd	$112.00	$21,000.00
	2	$119.00	$22,312.50

Section 7 - STRUCTURE REPAIR (ASD-604-0156 SFN 03061 - Totals

Awd	**$27,938.46**
2	**$31,675.95**

Ref #58	**202E98200**	**REMOVAL MISC.: JOINT SEAL, (93 FT)**	
	Awd	$9.24	$859.32
	2	$9.70	$902.10
Ref #59	**409E30001**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (93 FT)**	
	Awd	$29.33	$2,727.69
	2	$30.80	$2,864.40
Ref #60	**511E60000**	**SPECIAL - BRIDGE DECK GROOVING, (811 SY)**	
	Awd	$5.57	$4,517.27
	2	$5.85	$4,744.35
Ref #61	**516E31000**	**JOINT SEALER, (93 FT)**	
	Awd	$29.33	$2,727.69
	2	$30.80	$2,864.40

Section 8 - STRUCTURE REPAIR (ASD-604-0296 SFN 03061 - Totals

Awd	**$10,831.97**
2	**$11,375.25**

Ref #62	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$7,000.00	$7,000.00
Ref #63	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$120,300.00	$120,300.00
	2	$110,555.00	$110,555.00
Ref #64	**619E16010**	**FIELD OFFICE, TYPE B, (5 MNTH)**	
	Awd	$2,000.00	$10,000.00
	2	$4,000.00	$20,000.00
Ref #65	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,000.00	$5,000.00
Ref #66	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$179,300.00**
2	**$182,555.00**