Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230591
PID 107695
BUT-SR 4-09.28
Federal
Type: FOUR LANE RESURFACING
Letting Date: 12/14/2023
Completion Date: 8/1/2025

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $19,555,955.00

Engineer's Estimate: $20,624,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $19,555,955.00

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $19,825,416.97

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$74,515.41	$74,515.41
Ref #2	**202E23000**	**PAVEMENT REMOVED, (6904 SY)**	
	Awd	$15.00	$103,560.00
	2	$16.18	$111,706.72
Ref #3	**202E30000**	**WALK REMOVED, (1500 SF)**	
	Awd	$15.00	$22,500.00
	2	$15.00	$22,500.00
Ref #4	**202E30800**	**TRAFFIC ISLAND REMOVED, (21 SY)**	
	Awd	$150.00	$3,150.00
	2	$150.00	$3,150.00
Ref #5	**202E32000**	**CURB REMOVED, (190 FT)**	
	Awd	$30.00	$5,700.00
	2	$30.00	$5,700.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (15330 FT)**	
	Awd	$5.00	$76,650.00
	2	$5.00	$76,650.00
Ref #7	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (13 FT)**	
	Awd	$9.00	$117.00
	2	$9.00	$117.00
Ref #8	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (8 EACH)**	
	Awd	$425.00	$3,400.00
	2	$425.00	$3,400.00
Ref #9	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (14 EACH)**	
	Awd	$75.00	$1,050.00
	2	$75.00	$1,050.00
Ref #10	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (23 EACH)**	
	Awd	$75.00	$1,725.00
	2	$75.00	$1,725.00
Ref #11	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (3 EACH)**	
	Awd	$75.00	$225.00
	2	$75.00	$225.00
Ref #12	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (5 EACH)**	
	Awd	$125.00	$625.00
	2	$125.00	$625.00
Ref #13	**202E75000**	**FENCE REMOVED, (63 FT)**	
	Awd	$15.00	$945.00
	2	$15.00	$945.00
Ref #14	**203E10000**	**EXCAVATION, (1484 CY)**	
	Awd	$40.00	$59,360.00
	2	$21.36	$31,698.24
Ref #15	**203E20000**	**EMBANKMENT, (1301 CY)**	
	Awd	$35.00	$45,535.00
	2	$22.36	$29,090.36
Ref #16	**204E10000**	**SUBGRADE COMPACTION, (2570 SY)**	
	Awd	$10.00	$25,700.00
	2	$5.84	$15,008.80

Ref #17	**606E15050**	**GUARDRAIL, TYPE MGS, (575.5 FT)**	
	Awd	$19.25	$11,078.38
	2	$19.25	$11,078.38
Ref #18	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (14362.5 FT)**	
	Awd	$21.75	$312,384.38
	2	$21.75	$312,384.38
Ref #19	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (50 FT)**	
	Awd	$29.00	$1,450.00
	2	$29.00	$1,450.00
Ref #20	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
	Awd	$2,150.00	$2,150.00
	2	$2,150.00	$2,150.00
Ref #21	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (16 EACH)**	
	Awd	$2,400.00	$38,400.00
	2	$2,400.00	$38,400.00
Ref #22	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (30 EACH)**	
	Awd	$1,275.00	$38,250.00
	2	$1,275.00	$38,250.00
Ref #23	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (5 EACH)**	
	Awd	$2,300.00	$11,500.00
	2	$2,300.00	$11,500.00
Ref #24	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (4 EACH)**	
	Awd	$425.00	$1,700.00
	2	$425.00	$1,700.00
Ref #25	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (6 EACH)**	
	Awd	$1,900.00	$11,400.00
	2	$1,900.00	$11,400.00
Ref #26	**606E60002**	**IMPACT ATTENUATOR, TYPE 1 (UNIDIRECTIONAL), (1 EACH)**	
	Awd	$4,700.00	$4,700.00
	2	$14,006.17	$14,006.17
Ref #27	**608E10000**	**4" CONCRETE WALK, (501 SF)**	
	Awd	$15.00	$7,515.00
	2	$15.00	$7,515.00
Ref #28	**608E52000**	**CURB RAMP, (1260 SF)**	
	Awd	$32.00	$40,320.00
	2	$32.00	$40,320.00
Ref #29	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (10 EACH)**	
	Awd	$1,200.00	$12,000.00
	2	$368.55	$3,685.50
Ref #30	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (13 EACH)**	
	Awd	$600.00	$7,800.00
	2	$368.54	$4,791.02
Ref #31	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$10,311.50	$10,311.50
Ref #32	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$38,580.10	$38,580.10

Section 1 - ROADWAY - Totals

Awd	**$960,889.76**
2	**$925,628.58**

Ref #33	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (16 SY)**	
	Awd	$90.00	$1,440.00
	2	$228.57	$3,657.12
Ref #34	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (71 CY)**	
	Awd	$95.00	$6,745.00
	2	$95.00	$6,745.00
Ref #35	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (1093 CY)**	
	Awd	$75.00	$81,975.00
	2	$75.00	$81,975.00
Ref #36	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (4 CY)**	
	Awd	$220.00	$880.00
	2	$459.97	$1,839.88
Ref #37	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
Ref #38	**659E00300**	**TOPSOIL, (359 CY)**	
	Awd	$65.00	$23,335.00
	2	$5.00	$1,795.00
Ref #39	**659E10000**	**SEEDING AND MULCHING, (1292 SY)**	
	Awd	$2.00	$2,584.00
	2	$2.00	$2,584.00
Ref #40	**659E14000**	**REPAIR SEEDING AND MULCHING, (65 SY)**	
	Awd	$1.00	$65.00
	2	$1.00	$65.00
Ref #41	**659E15000**	**INTER-SEEDING, (65 SY)**	
	Awd	$1.00	$65.00
	2	$1.00	$65.00
Ref #42	**659E20000**	**COMMERCIAL FERTILIZER, (0.18 TON)**	
	Awd	$2,000.00	$360.00
	2	$2,000.00	$360.00
Ref #43	**659E31000**	**LIME, (0.27 ACRE)**	
	Awd	$250.00	$67.50
	2	$250.00	$67.50
Ref #44	**659E35000**	**WATER, (7 MGAL)**	
	Awd	$20.00	$140.00
	2	$20.00	$140.00
Ref #45	**659E40000**	**MOWING, (3 MSF)**	
	Awd	$100.00	$300.00
	2	$100.00	$300.00
Ref #46	**670E00500**	**SLOPE EROSION PROTECTION, (1944 SY)**	
	Awd	$2.00	$3,888.00
	2	$2.00	$3,888.00

Ref #47	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$1,795.00	$1,795.00
Ref #48	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$11,760.00	$11,760.00
Ref #49	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$15,585.30	$15,585.30
Ref #50	**832E30000**	**EROSION CONTROL, (85000 EACH)**	
	Awd	$1.00	$85,000.00
	2	$1.00	$85,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$241,144.50**
2	**$217,921.80**

Ref #51	**602E20000**	**CONCRETE MASONRY, (0.6 CY)**	
	Awd	$2,500.00	$1,500.00
	2	$2,731.87	$1,639.12
Ref #52	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (59 FT)**	
	Awd	$40.00	$2,360.00
	2	$37.99	$2,241.41
Ref #53	**605E14000**	**6" BASE PIPE UNDERDRAINS, (900 FT)**	
	Awd	$33.00	$29,700.00
	2	$32.43	$29,187.00
Ref #54	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (90 FT)**	
	Awd	$45.00	$4,050.00
	2	$37.82	$3,403.80
Ref #55	**611E01500**	**6" CONDUIT, TYPE F, (80 FT)**	
	Awd	$30.00	$2,400.00
	2	$37.45	$2,996.00
Ref #56	**611E04600**	**12" CONDUIT, TYPE C, (35 FT)**	
	Awd	$80.00	$2,800.00
	2	$103.11	$3,608.85
Ref #57	**611E05200**	**12" CONDUIT, TYPE F, (54 FT)**	
	Awd	$80.00	$4,320.00
	2	$117.95	$6,369.30
Ref #58	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$4,800.00	$4,800.00
	2	$3,484.37	$3,484.37
Ref #59	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$3,400.00	$3,400.00
	2	$2,543.85	$2,543.85
Ref #60	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (56 EACH)**	
	Awd	$750.00	$42,000.00
	2	$792.63	$44,387.28

Ref #61	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$3,600.00	$3,600.00
	2	$3,023.65	$3,023.65
Ref #62	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (19 EACH)**	
	Awd	$850.00	$16,150.00
	2	$703.12	$13,359.28
Ref #63	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (14 EACH)**	
	Awd	$300.00	$4,200.00
	2	$476.91	$6,676.74

Section 3 - DRAINAGE - Totals

Awd	**$121,280.00**
2	**$122,920.65**

Ref #64	**253E02000**	**PAVEMENT REPAIR (A), (200 CY)**	
	Awd	$700.00	$140,000.00
	2	$591.04	$118,208.00
Ref #65	**253E02000**	**PAVEMENT REPAIR (B), (27 CY)**	
	Awd	$800.00	$21,600.00
	2	$750.00	$20,250.00
Ref #66	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 4", (345811 SY)**	
	Awd	$3.90	$1,348,662.90
	2	$4.27	$1,476,612.97
Ref #67	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (449 CY)**	
	Awd	$240.00	$107,760.00
	2	$217.13	$97,491.37
Ref #68	**304E20000**	**AGGREGATE BASE, (417 CY)**	
	Awd	$120.00	$50,040.00
	2	$101.31	$42,246.27
Ref #69	**407E20000**	**NON-TRACKING TACK COAT, (52265 GAL)**	
	Awd	$3.00	$156,795.00
	2	$4.00	$209,060.00
Ref #70	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (64 CY)**	
	Awd	$180.00	$11,520.00
	2	$118.79	$7,602.56
Ref #71	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (27422 CY)**	
	Awd	$14.00	$383,908.00
	2	$5.00	$137,110.00
Ref #72	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (23678 CY)**	
	Awd	$228.00	$5,398,584.00
	2	$215.81	$5,109,949.18
Ref #73	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (24167 CY)**	
	Awd	$190.00	$4,591,730.00
	2	$213.40	$5,157,237.80
Ref #74	**609E16000**	**CURB, TYPE 2-B, (34 FT)**	
	Awd	$15.00	$510.00
	2	$19.92	$677.28

Ref #75	**609E24510**	**CURB, TYPE 4-C, (393 FT)**	
	Awd	$45.00	$17,685.00
	2	$49.90	$19,610.70
Ref #76	**609E54000**	**6" CONCRETE TRAFFIC ISLAND, (11 SY)**	
	Awd	$225.00	$2,475.00
	2	$225.00	$2,475.00
Ref #77	**617E10100**	**COMPACTED AGGREGATE, (711 CY)**	
	Awd	$130.00	$92,430.00
	2	$129.34	$91,960.74
Ref #78	**617E20000**	**SHOULDER PREPARATION, (16764 SY)**	
	Awd	$0.60	$10,058.40
	2	$1.24	$20,787.36
Ref #79	**617E25000**	**WATER, (5.4 MGAL)**	
	Awd	$50.00	$270.00
	2	$139.13	$751.30
Ref #80	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (20.55 MILE)**	
	Awd	$1,250.00	$25,687.50
	2	$665.00	$13,665.75
Ref #81	**850E10000**	**GROOVING FOR 4" RECESSED PAVEMENT MARKING, (ASPHAL, (4.2 MILE)**	
	Awd	$2,200.00	$9,240.00
	2	$2,200.00	$9,240.00
Ref #82	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (40.31 MILE)**	
	Awd	$2,700.00	$108,837.00
	2	$2,700.00	$108,837.00
Ref #83	**850E10030**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (2.94 MILE)**	
	Awd	$4,600.00	$13,524.00
	2	$4,600.00	$13,524.00
Ref #84	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.12 MILE)**	
	Awd	$8,550.00	$1,026.00
	2	$8,550.00	$1,026.00
Ref #85	**872E10000**	**VOID REDUCING ASPHALT MEMBRANE (VRAM), (95489 FT)**	
	Awd	$4.00	$381,956.00
	2	$3.14	$299,835.46

Section 4 - PAVEMENT - Totals

Awd	**$12,874,298.80**
2	**$12,958,158.74**

Ref #86	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (55 EACH)**	
	Awd	$90.00	$4,950.00
	2	$95.00	$5,225.00
Ref #87	**621E00100**	**RPM, (1485 EACH)**	
	Awd	$33.60	$49,896.00
	2	$33.60	$49,896.00
Ref #88	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1485 EACH)**	
	Awd	$10.00	$14,850.00
	2	$15.48	$22,987.80

Ref #89	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (8 EACH)**	
	Awd	$10.00	$80.00
	2	$15.00	$120.00
Ref #90	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (321 EACH)**	
	Awd	$10.00	$3,210.00
	2	$10.00	$3,210.00
Ref #91	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (710.5 FT)**	
	Awd	$12.00	$8,526.00
	2	$12.00	$8,526.00
Ref #92	**630E08600**	**SIGN POST REFLECTOR, (28 EACH)**	
	Awd	$55.00	$1,540.00
	2	$55.00	$1,540.00
Ref #93	**630E80100**	**SIGN, FLAT SHEET, (439.75 SF)**	
	Awd	$19.00	$8,355.25
	2	$19.00	$8,355.25
Ref #94	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (14 EACH)**	
	Awd	$15.00	$210.00
	2	$15.00	$210.00
Ref #95	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (15 EACH)**	
	Awd	$25.00	$375.00
	2	$25.00	$375.00
Ref #96	**644E00500**	**STOP LINE, (959 FT)**	
	Awd	$5.50	$5,274.50
	2	$5.50	$5,274.50
Ref #97	**644E00630**	**CROSSWALK LINE, 24", (758 FT)**	
	Awd	$5.25	$3,979.50
	2	$5.25	$3,979.50
Ref #98	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (3152 FT)**	
	Awd	$5.25	$16,548.00
	2	$5.25	$16,548.00
Ref #99	**644E00720**	**CHEVRON MARKING, (1529 FT)**	
	Awd	$5.25	$8,027.25
	2	$5.25	$8,027.25
Ref #100	**644E01300**	**LANE ARROW, (112 EACH)**	
	Awd	$150.00	$16,800.00
	2	$150.00	$16,800.00
Ref #101	**644E01360**	**WRONG WAY ARROW, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$500.00	$2,000.00
Ref #102	**644E01400**	**WORD ON PAVEMENT, 72", (23 EACH)**	
	Awd	$175.00	$4,025.00
	2	$175.00	$4,025.00
Ref #103	**644E20800**	**YIELD LINE, (37 FT)**	
	Awd	$11.25	$416.25
	2	$11.25	$416.25
Ref #104	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.08 MILE)**	
	Awd	$101,260.00	$8,100.80
	2	$101,260.00	$8,100.80

Ref #105	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.04 MILE)**	
	Awd	$30,985.00	$1,239.40
	2	$30,985.00	$1,239.40
Ref #106	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (26.71 MILE)**	
	Awd	$6,245.00	$166,803.95
	2	$6,245.00	$166,803.95
Ref #107	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (13.58 MILE)**	
	Awd	$3,420.00	$46,443.60
	2	$3,420.00	$46,443.60
Ref #108	**807E14200**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CEN, (2.1 MILE)**	
	Awd	$7,975.00	$16,747.50
	2	$7,975.00	$16,747.50
Ref #109	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (15090 FT)**	
	Awd	$3.20	$48,288.00
	2	$3.20	$48,288.00
Ref #110	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (132 FT)**	
	Awd	$2.50	$330.00
	2	$2.50	$330.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$437,016.00**
2	**$445,468.80**

Ref #111	**625E25408**	**CONDUIT, 2", 725.051, (10 FT)**	
	Awd	$13.90	$139.00
	2	$13.90	$139.00
Ref #112	**625E31506**	**PULL BOX REMOVED AND REPLACED, (1 EACH)**	
	Awd	$1,345.00	$1,345.00
	2	$1,345.00	$1,345.00
Ref #113	**632E64020**	**PEDESTAL FOUNDATION, (1 EACH)**	
	Awd	$1,820.00	$1,820.00
	2	$1,820.00	$1,820.00
Ref #114	**632E90203**	**REUSE OF PEDESTRIAN SIGNAL HEAD, AS PER PLAN, (2 EACH)**	
	Awd	$475.00	$950.00
	2	$475.00	$950.00
Ref #115	**632E90206**	**REUSE OF SIGNAL SUPPORT, PEDESTAL, (1 EACH)**	
	Awd	$370.00	$370.00
	2	$370.00	$370.00
Ref #116	**632E90210**	**REUSE OF PEDESTRIAN PUSHBUTTON, (2 EACH)**	
	Awd	$168.50	$337.00
	2	$168.50	$337.00
Ref #117	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (7 EACH)**	
	Awd	$9,080.00	$63,560.00
	2	$9,080.00	$63,560.00

Section 6 - TRAFFIC SIGNALS - Totals

Awd	**$68,521.00**
2	**$68,521.00**

Ref #118	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1000 HOUR)**	
	Awd	$80.00	$80,000.00
	2	$89.52	$89,520.00
Ref #119	**614E12200**	**SPECIAL - WORK ZONE GUARDRAIL, (25 FT)**	
	Awd	$35.00	$875.00
	2	$35.00	$875.00
Ref #120	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,169.68	$8,678.72
	2	$2,169.68	$8,678.72
Ref #121	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,461.10	$5,461.10
	2	$5,590.00	$5,590.00
Ref #122	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (2 EACH)**	
	Awd	$248.02	$496.04
	2	$250.00	$500.00
Ref #123	**614E12500**	**REPLACEMENT SIGN, (10 EACH)**	
	Awd	$149.48	$1,494.80
	2	$229.44	$2,294.40
Ref #124	**614E12600**	**REPLACEMENT DRUM, (50 EACH)**	
	Awd	$54.81	$2,740.50
	2	$106.33	$5,316.50
Ref #125	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (2 EACH)**	
	Awd	$26,305.00	$52,610.00
	2	$26,305.00	$52,610.00
Ref #126	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (252 EACH)**	
	Awd	$20.00	$5,040.00
	2	$21.71	$5,470.92
Ref #127	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$500.00	$5,000.00
	2	$179.97	$1,799.70
Ref #128	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (BIDIRECTIONAL), (220 EACH)**	
	Awd	$9.29	$2,043.80
	2	$9.29	$2,043.80
Ref #129	**614E13312**	**BARRIER REFLECTOR, TYPE 2, (BIDIRECTIONAL), (2 EACH)**	
	Awd	$10.18	$20.36
	2	$10.00	$20.00
Ref #130	**614E13350**	**OBJECT MARKER, ONE WAY, (36 EACH)**	
	Awd	$18.88	$679.68
	2	$18.88	$679.68
Ref #131	**614E13360**	**OBJECT MARKER, TWO WAY, (92 EACH)**	
	Awd	$20.89	$1,921.88
	2	$20.89	$1,921.88
Ref #132	**614E18030**	**MAINTAINING TRAFFIC, MISC.: RUMBLE STRIPE MILLED/F, (9037 FT)**	
	Awd	$7.00	$63,259.00
	2	$7.68	$69,404.16
Ref #133	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (41 SNMT)**	
	Awd	$927.58	$38,030.78
	2	$1,100.00	$45,100.00

Ref #134	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (0.82 MILE)**	
	Awd	$830.00	$680.60
	2	$2,900.00	$2,378.00
Ref #135	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.15 MILE)**	
	Awd	$3,440.00	$516.00
	2	$3,440.00	$516.00
Ref #136	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (8.19 MILE)**	
	Awd	$2,635.00	$21,580.65
	2	$2,800.00	$22,932.00
Ref #137	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.67 MILE)**	
	Awd	$10,743.00	$7,197.81
	2	$10,742.85	$7,197.71
Ref #138	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (1334 FT)**	
	Awd	$1.50	$2,001.00
	2	$1.50	$2,001.00
Ref #139	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (2056 FT)**	
	Awd	$1.25	$2,570.00
	2	$1.25	$2,570.00
Ref #140	**614E24400**	**WORK ZONE DOTTED LINE, CLASS I, 4", 740.06, TYPE I, (1021 FT)**	
	Awd	$1.14	$1,163.94
	2	$1.14	$1,163.94
Ref #141	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (80 FT)**	
	Awd	$5.00	$400.00
	2	$5.00	$400.00
Ref #142	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$255,256.00	$255,256.00
Ref #143	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (6638 SY)**	
	Awd	$95.00	$630,610.00
	2	$64.55	$428,482.90
Ref #144	**616E10000**	**WATER, (20 MGAL)**	
	Awd	$50.00	$1,000.00
	2	$43.29	$865.80
Ref #145	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (4580 FT)**	
	Awd	$31.69	$145,140.20
	2	$31.69	$145,140.20
Ref #146	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1270 FT)**	
	Awd	$21.14	$26,847.80
	2	$21.14	$26,847.80
Ref #147	**622E41110**	**PORTABLE BARRIER, ANCHORED, (500 FT)**	
	Awd	$57.55	$28,775.00
	2	$27.55	$13,775.00
Ref #148	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (108 SNMT)**	
	Awd	$648.69	$70,058.52
	2	$628.33	$67,859.64

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,456,893.18**
2	**$1,269,210.75**

Ref #149	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$90,000.00	$90,000.00
	2	$90,000.00	$90,000.00
Ref #150	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$70.00	$9,380.00
	2	$70.00	$9,380.00
Ref #151	**202E23500**	**WEARING COURSE REMOVED, (134 SY)**	
	Awd	$15.00	$2,010.00
	2	$18.00	$2,412.00
Ref #152	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
Ref #153	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
Ref #154	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00
Ref #155	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$30,000.00	$30,000.00
Ref #156	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (275 FT)**	
	Awd	$10.00	$2,750.00
	2	$10.00	$2,750.00
Ref #157	**507E00651**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (320 FT)**	
	Awd	$90.00	$28,800.00
	2	$90.00	$28,800.00
Ref #158	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (252 LB)**	
	Awd	$1.50	$378.00
	2	$1.50	$378.00
Ref #159	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (10976 LB)**	
	Awd	$2.50	$27,440.00
	2	$2.50	$27,440.00
Ref #160	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (55 EACH)**	
	Awd	$40.00	$2,200.00
	2	$40.00	$2,200.00
Ref #161	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$5,250.00	$10,500.00
	2	$5,250.00	$10,500.00
Ref #162	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (34 CY)**	
	Awd	$1,250.00	$42,500.00
	2	$1,250.00	$42,500.00

Ref #163	**511E53012**	**CLASS QC2 CONCRETE, MISC.:WITH QC/QA, SUPERSTRUCTU, (68 CY)**	
	Awd	$800.00	$54,400.00
	2	$800.00	$54,400.00
Ref #164	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (156 SY)**	
	Awd	$16.00	$2,496.00
	2	$16.00	$2,496.00
Ref #165	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (657 SY)**	
	Awd	$8.75	$5,748.75
	2	$8.75	$5,748.75
Ref #166	**512E33000**	**TYPE 2 WATERPROOFING, (3 SY)**	
	Awd	$150.00	$450.00
	2	$150.00	$450.00
Ref #167	**512E74001**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (85 SY)**	
	Awd	$55.00	$4,675.00
	2	$55.00	$4,675.00
Ref #168	**514E27700**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (517 SF)**	
	Awd	$145.00	$74,965.00
	2	$145.00	$74,965.00
Ref #169	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (69 SF)**	
	Awd	$18.00	$1,242.00
	2	$18.00	$1,242.00
Ref #170	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (127 FT)**	
	Awd	$35.00	$4,445.00
	2	$35.00	$4,445.00
Ref #171	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$2,500.00	$30,000.00
	2	$2,500.00	$30,000.00
Ref #172	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$2,000.00	$24,000.00
	2	$2,000.00	$24,000.00
Ref #173	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00
Ref #174	**517E75601**	**DEEP BEAM BRIDGE RETROFIT RAILING, AS PER PLAN, (348 FT)**	
	Awd	$205.00	$71,340.00
	2	$205.00	$71,340.00
Ref #175	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (52 CY)**	
	Awd	$145.00	$7,540.00
	2	$145.00	$7,540.00
Ref #176	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (10 SF)**	
	Awd	$350.00	$3,500.00
	2	$350.00	$3,500.00
Ref #177	**523E20000**	**DYNAMIC LOAD TESTING, (1 EACH)**	
	Awd	$4,750.00	$4,750.00
	2	$4,750.00	$4,750.00
Ref #178	**526E15001**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), AS PER, (160 SY)**	
	Awd	$425.00	$68,000.00
	2	$425.00	$68,000.00

Ref #179	**526E90011**	**TYPE A INSTALLATION, AS PER PLAN, (91 FT)**	
	Awd	$275.00	$25,025.00
	2	$275.00	$25,025.00
Ref #180	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (38 CF)**	
	Awd	$650.00	$24,700.00
	2	$650.00	$24,700.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (BUT-004-148 - Totals

Awd	**$758,235.75**
2	**$758,637.75**

Ref #181	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN, (202 SY)**	
	Awd	$15.00	$3,030.00
	2	$15.00	$3,030.00
Ref #182	**407E10000**	**TACK COAT, (34 GAL)**	
	Awd	$3.00	$102.00
	2	$4.00	$136.00
Ref #183	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (60 CY)**	
	Awd	$400.00	$24,000.00
	2	$640.47	$38,428.20
Ref #184	**512E33010**	**TYPE 3 WATERPROOFING, (562 SY)**	
	Awd	$35.50	$19,951.00
	2	$35.50	$19,951.00
Ref #185	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (300 FT)**	
	Awd	$130.00	$39,000.00
	2	$130.00	$39,000.00
Ref #186	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (355.88 FT)**	
	Awd	$14.00	$4,982.32
	2	$14.00	$4,982.32
Ref #187	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (31 CF)**	
	Awd	$650.00	$20,150.00
	2	$650.00	$20,150.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (BUT-004-148 - Totals

Awd	**$111,215.32**
2	**$125,677.52**

Ref #188	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$75,000.00	$75,000.00
Ref #189	**202E23500**	**WEARING COURSE REMOVED, (190 SY)**	
	Awd	$15.00	$2,850.00
	2	$15.00	$2,850.00
Ref #190	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00
Ref #191	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$75,000.00	$75,000.00

Ref #192	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
Ref #193	**507E00700**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (770 FT)**	
	Awd	$8.00	$6,160.00
	2	$8.00	$6,160.00
Ref #194	**507E00751**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (880 FT)**	
	Awd	$80.00	$70,400.00
	2	$80.00	$70,400.00
Ref #195	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (67579 LB)**	
	Awd	$2.00	$135,158.00
	2	$2.00	$135,158.00
Ref #196	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4146 FT)**	
	Awd	$1.50	$6,219.00
	2	$1.50	$6,219.00
Ref #197	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (192 CY)**	
	Awd	$1,200.00	$230,400.00
	2	$1,200.00	$230,400.00
Ref #198	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (42 CY)**	
	Awd	$1,100.00	$46,200.00
	2	$1,100.00	$46,200.00
Ref #199	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (156 CY)**	
	Awd	$650.00	$101,400.00
	2	$650.00	$101,400.00
Ref #200	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (523 SY)**	
	Awd	$16.00	$8,368.00
	2	$16.00	$8,368.00
Ref #201	**515E15020**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (4 EACH)**	
	Awd	$60,000.00	$240,000.00
	2	$60,000.00	$240,000.00
Ref #202	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (9 EACH)**	
	Awd	$4,500.00	$40,500.00
	2	$4,500.00	$40,500.00
Ref #203	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (87 SF)**	
	Awd	$6.00	$522.00
	2	$6.00	$522.00
Ref #204	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (105 SF)**	
	Awd	$10.00	$1,050.00
	2	$10.00	$1,050.00
Ref #205	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (67 SF)**	
	Awd	$18.00	$1,206.00
	2	$18.00	$1,206.00
Ref #206	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (113 FT)**	
	Awd	$35.00	$3,955.00
	2	$35.00	$3,955.00
Ref #207	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$3,000.00	$24,000.00
	2	$3,000.00	$24,000.00

Ref #208	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (118 CY)**	
	Awd	$125.00	$14,750.00
	2	$125.00	$14,750.00
Ref #209	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (153 FT)**	
	Awd	$15.00	$2,295.00
	2	$15.00	$2,295.00
Ref #210	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (65 FT)**	
	Awd	$18.00	$1,170.00
	2	$18.00	$1,170.00
Ref #211	**523E20000**	**DYNAMIC LOAD TESTING, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$4,500.00	$9,000.00
Ref #212	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (230 SY)**	
	Awd	$380.00	$87,400.00
	2	$380.00	$87,400.00
Ref #213	**526E90010**	**TYPE A INSTALLATION, (86 FT)**	
	Awd	$250.00	$21,500.00
	2	$250.00	$21,500.00
Ref #214	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (36 CF)**	
	Awd	$650.00	$23,400.00
	2	$650.00	$23,400.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (BUT-004-148 - Totals

Awd	**$1,287,903.00**
2	**$1,287,903.00**

Ref #215	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$90,557.69	$90,557.69
	2	$83,862.57	$83,862.57
Ref #216	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$598,000.00	$598,000.00
	2	$453,870.98	$453,870.98
Ref #217	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (18 MNTH)**	
	Awd	$2,500.00	$45,000.00
	2	$3,770.85	$67,875.30
Ref #218	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$22,293.05	$22,293.05
Ref #219	**623E11000**	**PROVIDING ELECTRONIC INSTRUMENTATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$42,466.48	$42,466.48
Ref #220	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$975,000.00	$975,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$1,238,557.69**
2	**$1,645,368.38**