Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230597
PID 115575
GRE-US 35-10.42
Federal
Type: CULVERT REPLACEMENT
Letting Date: 12/14/2023
Completion Date: 8/2/2024

Contract Awarded To: BCC OHIO INC
Award Amount: $458,995.52

Engineer's Estimate: $375,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $458,995.52

Bidder 2
HYDRATECH ENGINEERED PRODUCTS LLC
10448 CHESTER RD
Hamilton
CINCINNATI, OH 45215
Bid $503,746.10

Bidder 3
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $535,577.25

Bidder 4
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $568,874.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$11,331.00	$11,331.00
	2	$4,565.17	$4,565.17
	3	$27,500.00	$27,500.00
	4	$7,500.00	$7,500.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (266 FT)**	
	Awd	$10.42	$2,771.72
	2	$189.00	$50,274.00
	3	$30.00	$7,980.00
	4	$20.00	$5,320.00
Ref #3	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$6,670.50	$6,670.50
	2	$5,560.00	$5,560.00
	3	$80,000.00	$80,000.00
	4	$15,000.00	$15,000.00
Ref #4	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$22,503.00	$22,503.00
	2	$5,060.00	$5,060.00
	3	$25,000.00	$25,000.00
	4	$15,000.00	$15,000.00

Section 1 - ROADWAY - Totals

Awd	**$43,276.22**
2	**$65,459.17**
3	**$140,480.00**
4	**$42,820.00**

Ref #5	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (5.6 CY)**	
	Awd	$427.35	$2,393.16
	2	$3,610.00	$20,216.00
	3	$300.00	$1,680.00
	4	$1,000.00	$5,600.00
Ref #6	**659E00300**	**TOPSOIL, (350 CY)**	
	Awd	$108.90	$38,115.00
	2	$82.00	$28,700.00
	3	$15.00	$5,250.00
	4	$100.00	$35,000.00
Ref #7	**659E10000**	**SEEDING AND MULCHING, (3150 SY)**	
	Awd	$1.26	$3,969.00
	2	$5.00	$15,750.00
	3	$2.00	$6,300.00
	4	$5.00	$15,750.00
Ref #8	**659E20000**	**COMMERCIAL FERTILIZER, (0.42 TON)**	
	Awd	$1,470.00	$617.40
	2	$17,260.00	$7,249.20
	3	$1,000.00	$420.00
	4	$1,000.00	$420.00
Ref #9	**659E31000**	**LIME, (0.65 ACRE)**	
	Awd	$105.00	$68.25
	2	$10,574.00	$6,873.10
	3	$5.00	$3.25
	4	$1,000.00	$650.00

Ref #10	**659E35000**	**WATER, (17.4 MGAL)**	
	Awd	$1.05	$18.27
	2	$563.00	$9,796.20
	3	$10.00	$174.00
	4	$10.00	$174.00
Ref #11	**670E00500**	**SLOPE EROSION PROTECTION, (385 SY)**	
	Awd	$3.15	$1,212.75
	2	$158.00	$60,830.00
	3	$4.00	$1,540.00
	4	$10.00	$3,850.00
Ref #100	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$51,393.83**
2	**$154,414.50**
3	**$20,367.25**
4	**$66,444.00**

Ref #12	**602E20000**	**CONCRETE MASONRY, (1.08 CY)**	
	Awd	$8,955.56	$9,672.00
	2	$6,504.00	$7,024.32
	3	$4,250.00	$4,590.00
	4	$5,000.00	$5,400.00
Ref #13	**611E06700**	**15" CONDUIT, TYPE F, 707.05 TYPE C, 707.21, OR 707, (266 FT)**	
	Awd	$167.62	$44,586.92
	2	$112.00	$29,792.00
	3	$275.00	$73,150.00
	4	$100.00	$26,600.00

Section 3 - DRAINAGE - Totals

Awd	**$54,258.92**
2	**$36,816.32**
3	**$77,740.00**
4	**$32,000.00**

Ref #14	**614E12390**	**WORK ZONE IMPACT ATTENUATOR, OVER 24? AND LESS THA, (3 EACH)**	
	Awd	$2,419.50	$7,258.50
	2	$2,335.00	$7,005.00
	3	$2,100.00	$6,300.00
	4	$5,000.00	$15,000.00
Ref #15	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (18 EACH)**	
	Awd	$21.00	$378.00
	2	$114.00	$2,052.00
	3	$11.00	$198.00
	4	$100.00	$1,800.00

Ref #16	**614E13350**	**OBJECT MARKER, ONE WAY, (18 EACH)**	
	Awd	$21.00	$378.00
	2	$114.00	$2,052.00
	3	$19.00	$342.00
	4	$100.00	$1,800.00
Ref #17	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (870 FT)**	
	Awd	$32.34	$28,135.80
	2	$20.00	$17,400.00
	3	$35.00	$30,450.00
	4	$30.00	$26,100.00
Ref #101	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.75 MILE)**	
	Awd	$12,600.00	$9,450.00
	2	$646.00	$484.50
	3	$10,000.00	$7,500.00
	4	$1,000.00	$750.00
Ref #102	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (3000 FT)**	
	Awd	$1.58	$4,740.00
	2	$1.00	$3,000.00
	3	$1.50	$4,500.00
	4	$5.00	$15,000.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$50,340.30**
2	**$31,993.50**
3	**$49,290.00**
4	**$60,450.00**

Ref #18	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (444 SY)**	
	Awd	$29.77	$13,217.88
	2	$71.00	$31,524.00
Ref #19	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (2661 SF)**	
	Awd	$63.72	$169,558.92
	2	$29.00	$77,169.00
Ref #20	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (65 SF)**	
	Awd	$142.04	$9,232.60
	2	$171.00	$11,115.00
Ref #21	**843E50001**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (200 SF)**	
	Awd	$59.60	$11,920.00
	2	$135.00	$27,000.00

Section 5 - STRUCTURE 20 FOOT SPAN AND UNDER (GRE-35 - Totals

Awd	**$203,929.40**
2	**$146,808.00**

Ref #22	**833E10001**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (296 FT)**	
	3	$575.00	$170,200.00
	4	$460.00	$136,160.00

Section 6 - STRUCTURE 20 FOOT SPAN AND UNDER (GRE-35 - Totals

3	**$170,200.00**
4	**$136,160.00**

Ref #24	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,667.00	$5,667.00
	2	$50,374.61	$50,374.61
	3	$12,500.00	$12,500.00
	4	$25,000.00	$25,000.00
Ref #25	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$35,569.50	$35,569.50
	2	$15,000.00	$15,000.00
	3	$45,000.00	$45,000.00
	4	$106,000.00	$106,000.00
Ref #26	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$14,560.35	$14,560.35
	2	$2,880.00	$2,880.00
	3	$20,000.00	$20,000.00
	4	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$55,796.85**
2	**$68,254.61**
3	**$77,500.00**
4	**$231,000.00**