Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230606
PID 119491
COS-SR 60-01.34
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 12/14/2023
Completion Date: 3/16/2024

Contract Awarded To: BCC OHIO INC
Award Amount: $232,027.65

Engineer's Estimate: $220,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $232,027.65

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $261,053.05

Bidder 3
J & J BRIDGE COMPANY INC
3049 ROUGH AND READY ROAD
Muskingum
NEW CONCORD, OH 43762
Bid $279,985.55

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (193 FT)**	
	Awd	$8.40	$1,621.20
	2	$2.00	$386.00
	3	$2.00	$386.00
Ref #2	**203E20001**	**EMBANKMENT, AS PER PLAN, (10 CY)**	
	Awd	$105.75	$1,057.50
	2	$150.00	$1,500.00
	3	$150.00	$1,500.00
Ref #3	**606E13000**	**GUARDRAIL, TYPE 5, (95 FT)**	
	Awd	$20.48	$1,945.60
	2	$28.00	$2,660.00
	3	$18.00	$1,710.00
Ref #4	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (2 EACH)**	
	Awd	$2,520.00	$5,040.00
	2	$2,785.00	$5,570.00
	3	$2,300.00	$4,600.00
Ref #5	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (2 EACH)**	
	Awd	$1,365.00	$2,730.00
	2	$1,120.00	$2,240.00
	3	$1,200.00	$2,400.00

Section 1 - ROADWAY - Totals

Awd	**$12,394.30**
2	**$12,356.00**
3	**$10,596.00**

Ref #6	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (660 SY)**	
	Awd	$6.17	$4,072.20
	2	$4.25	$2,805.00
	3	$2.00	$1,320.00
Ref #7	**659E20000**	**COMMERCIAL FERTILIZER, (0.09 TON)**	
	Awd	$2,216.67	$199.50
	2	$560.00	$50.40
	3	$5,000.00	$450.00
Ref #8	**659E31000**	**LIME, (0.14 ACRE)**	
	Awd	$900.00	$126.00
	2	$20.00	$2.80
	3	$2,500.00	$350.00
Ref #9	**659E35000**	**WATER, (1.8 MGAL)**	
	Awd	$10.50	$18.90
	2	$1.00	$1.80
	3	$10.00	$18.00
Ref #10	**832E30000**	**EROSION CONTROL, (12000 EACH)**	
	Awd	$1.00	$12,000.00
	2	$1.00	$12,000.00
	3	$1.00	$12,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$16,416.60**
2	**$14,860.00**
3	**$14,138.00**

Ref #11	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (ONE WAY), (5 EACH)**	
	Awd	$151.20	$756.00
	2	$11.80	$59.00
	3	$15.00	$75.00
Ref #12	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$161.70	$323.40
	2	$195.00	$390.00
	3	$100.00	$200.00
Ref #13	**646E10010**	**EDGE LINE, 6", (0.04 MILE)**	
	Awd	$17,850.00	$714.00
	2	$35,000.00	$1,400.00
	3	$17,000.00	$680.00
Ref #14	**646E10200**	**CENTER LINE, (0.21 MILE)**	
	Awd	$17,850.00	$3,748.50
	2	$15,000.00	$3,150.00
	3	$17,000.00	$3,570.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$5,541.90**
2	**$4,999.00**
3	**$4,525.00**

Ref #15	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,330.22	$4,660.44
	2	$2,840.00	$5,680.00
	3	$2,500.00	$5,000.00
Ref #16	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$831.00	$8,310.00
	2	$325.00	$3,250.00
	3	$300.00	$3,000.00
Ref #17	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (19 EACH)**	
	Awd	$29.08	$552.52
	2	$25.00	$475.00
	3	$36.00	$684.00
Ref #18	**614E13350**	**OBJECT MARKER, ONE WAY, (19 EACH)**	
	Awd	$29.08	$552.52
	2	$13.95	$265.05
	3	$46.00	$874.00
Ref #19	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,062.00	$6,372.00
	2	$1,500.00	$9,000.00
	3	$1,600.00	$9,600.00

Ref #20	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.19 MILE)**	
	Awd	$11,118.95	$2,112.60
	2	$17,000.00	$3,230.00
	3	$14,050.00	$2,669.50
Ref #21	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.21 MILE)**	
	Awd	$5,559.76	$1,167.55
	2	$18,000.00	$3,780.00
	3	$7,005.00	$1,471.05
Ref #22	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (22 FT)**	
	Awd	$3.15	$69.30
	2	$23.00	$506.00
	3	$14.00	$308.00
Ref #23	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (768 FT)**	
	Awd	$26.46	$20,321.28
	2	$30.00	$23,040.00
	3	$55.00	$42,240.00
Ref #24	**622E41110**	**PORTABLE BARRIER, ANCHORED, (96 FT)**	
	Awd	$48.87	$4,691.52
	2	$42.00	$4,032.00
	3	$85.00	$8,160.00
Ref #25	**632E90400**	**SIGNALIZATION, MISC.: MICROWAVE DETECTOR, (2 EACH)**	
	Awd	$5,323.50	$10,647.00
	2	$6,000.00	$12,000.00
	3	$750.00	$1,500.00
Ref #26	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (0.44 MILE)**	
	Awd	$11,523.61	$5,070.39
	2	$5,000.00	$2,200.00
	3	$5,000.00	$2,200.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$64,527.12**
2	**$67,458.05**
3	**$77,706.55**

Ref #27	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUBSTR, (1 CY)**	
	Awd	$5,964.00	$5,964.00
	2	$8,000.00	$8,000.00
	3	$10,000.00	$10,000.00
Ref #28	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUPERS, (9 CY)**	
	Awd	$2,674.33	$24,068.97
	2	$3,000.00	$27,000.00
	3	$3,000.00	$27,000.00
Ref #29	**202E38500**	**BRIDGE RAILING REMOVED, (60 FT)**	
	Awd	$46.20	$2,772.00
	2	$15.00	$900.00
	3	$25.00	$1,500.00
Ref #30	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (1879 LB)**	
	Awd	$7.38	$13,867.02
	2	$5.00	$9,395.00
	3	$5.00	$9,395.00

Ref #31	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (9 CY)**	
	Awd	$3,808.88	$34,279.92
	2	$3,500.00	$31,500.00
	3	$3,500.00	$31,500.00
Ref #32	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (1 CY)**	
	Awd	$5,820.15	$5,820.15
	2	$5,800.00	$5,800.00
	3	$6,500.00	$6,500.00
Ref #33	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (4 SF)**	
	Awd	$51.38	$205.52
	2	$40.00	$160.00
	3	$400.00	$1,600.00
Ref #34	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (65 FT)**	
	Awd	$24.62	$1,600.30
	2	$25.00	$1,625.00
	3	$25.00	$1,625.00
Ref #35	**517E72300**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (60 FT)**	
	Awd	$196.35	$11,781.00
	2	$200.00	$12,000.00
	3	$165.00	$9,900.00
Ref #36	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (75 FT)**	
	Awd	$29.12	$2,184.00
	2	$40.00	$3,000.00
	3	$20.00	$1,500.00

Section 5 - STRUCTURE OVER 20 FOOT SPAN (COS-60-01.3 - Totals

Awd	**$102,542.88**
2	**$99,380.00**
3	**$100,520.00**

Ref #37	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,864.00	$2,864.00
	2	$4,000.00	$4,000.00
	3	$25,000.00	$25,000.00
Ref #38	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$9,147.00	$9,147.00
	2	$32,000.00	$32,000.00
	3	$20,000.00	$20,000.00
Ref #39	**619E16000**	**FIELD OFFICE, TYPE A, (3 MNTH)**	
	Awd	$2,104.00	$6,312.00
	2	$3,000.00	$9,000.00
	3	$1,000.00	$3,000.00
Ref #40	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$3,045.00	$3,045.00
	2	$7,000.00	$7,000.00
	3	$1,000.00	$1,000.00
Ref #41	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$9,236.85	$9,236.85
	2	$10,000.00	$10,000.00
	3	$23,500.00	$23,500.00

Section 6 - INCIDENTALS - Totals

Awd	**$30,604.85**
2	**$62,000.00**
3	**$72,500.00**