# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 230607
PID 117899
CUY-BH FY2024(B) Approach Slabs
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 12/14/2023
Completion Date: 9/30/2024

| | |
|---|---|
| Contract Awarded To: | PERK COMPANY INC |
| Award Amount: | $2,817,465.97 |
| Engineer's Estimate: | $1,675,000.00 |

**Bidder 1**
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
**Bid $2,817,465.97**

| | | | |
|---|---|---|---|
| **Ref #1** | **832E30000** | **EROSION CONTROL, (1000 EACH)** | |
| | Awd | $1.00 | $1,000.00 |

**Section 1 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$1,000.00** |

| | | | |
|---|---|---|---|
| **Ref #2** | **251E01021** | **PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, (78 SY)** | |
| | Awd | $410.00 | $31,980.00 |
| **Ref #3** | **252E01001** | **FULL DEPTH RIGID PAVEMENT REMOVAL AND FLEXIBLE REP, (38 SY)** | |
| | Awd | $375.00 | $14,250.00 |
| **Ref #4** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (2435 SY)** | |
| | Awd | $25.00 | $60,875.00 |
| **Ref #5** | **254E01001** | **PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, V, (2007 SY)** | |
| | Awd | $25.00 | $50,175.00 |
| **Ref #6** | **407E20000** | **NON-TRACKING TACK COAT, (334 GAL)** | |
| | Awd | $10.00 | $3,340.00 |
| **Ref #7** | **442E22101** | **ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (189 CY)** | |
| | Awd | $850.00 | $160,650.00 |

**Section 2 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$321,270.00** |

| | | | |
|---|---|---|---|
| **Ref #8** | **621E00100** | **RPM, (7 EACH)** | |
| | Awd | $1,740.00 | $12,180.00 |
| **Ref #9** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (7 EACH)** | |
| | Awd | $50.00 | $350.00 |
| **Ref #10** | **646E10010** | **EDGE LINE, 6", (0.3 MILE)** | |
| | Awd | $27,820.00 | $8,346.00 |
| **Ref #11** | **646E10110** | **LANE LINE, 6", (0.18 MILE)** | |
| | Awd | $12,160.00 | $2,188.80 |
| **Ref #12** | **646E10310** | **CHANNELIZING LINE, 12", (375 FT)** | |
| | Awd | $8.40 | $3,150.00 |
| **Ref #13** | **646E10600** | **TRANSVERSE/DIAGONAL LINE, (50 FT)** | |
| | Awd | $10.45 | $522.50 |
| **Ref #14** | **646E20500** | **DOTTED LINE, (280 FT)** | |
| | Awd | $6.10 | $1,708.00 |

**Section 3 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$28,445.30** |

| | | | |
|---|---|---|---|
| **Ref #15** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (240 HOUR)** | |
| | Awd | $100.00 | $24,000.00 |
| **Ref #16** | **614E11630** | **INCREASED BARRIER DELINEATION, (8904 FT)** | |
| | Awd | $2.93 | $26,088.72 |
| **Ref #17** | **614E12380** | **WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (11 EACH)** | |
| | Awd | $2,246.00 | $24,706.00 |

| | | | | |
|---|---|---|---|---|
| **Ref #18** | **614E12420** | **DETOUR SIGNING, (LUMP SUM)** | | |
| | Awd | $20,785.00 | $20,785.00 | |
| **Ref #19** | **614E13310** | **BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (179 EACH)** | | |
| | Awd | $14.00 | $2,506.00 | |
| **Ref #20** | **614E13350** | **OBJECT MARKER, ONE WAY, (179 EACH)** | | |
| | Awd | $21.00 | $3,759.00 | |
| **Ref #21** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)** | | |
| | Awd | $1,310.00 | $7,860.00 | |
| **Ref #22** | **614E20210** | **WORK ZONE LANE LINE, CLASS I, 6", 740.06, TYPE I, (0.39 MILE)** | | |
| | Awd | $9,405.00 | $3,667.95 | |
| **Ref #23** | **614E22210** | **WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (10.29 MILE)** | | |
| | Awd | $11,200.00 | $115,248.00 | |
| **Ref #24** | **614E23410** | **WORK ZONE CHANNELIZING LINE, CLASS I, 12", 740.06,, (600 FT)** | | |
| | Awd | $4.00 | $2,400.00 | |
| **Ref #25** | **614E24402** | **WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (9893 FT)** | | |
| | Awd | $2.00 | $19,786.00 | |
| **Ref #26** | **614E98100** | **WORK ZONE PAVEMENT MARKING, MISC.: REMOVABLE, NON-, (28899 FT)** | | |
| | Awd | $5.00 | $144,495.00 | |
| **Ref #27** | **618E40600** | **RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (1.66 MILE)** | | |
| | Awd | $3,000.00 | $4,980.00 | |
| **Ref #28** | **622E41060** | **DUAL PORTABLE BARRIER TRANSITION/TERMINATION, (1 EACH)** | | |
| | Awd | $4,500.00 | $4,500.00 | |
| **Ref #29** | **622E41100** | **PORTABLE BARRIER, UNANCHORED, (4460 FT)** | | |
| | Awd | $19.00 | $84,740.00 | |
| **Ref #30** | **622E41110** | **PORTABLE BARRIER, ANCHORED, (4444 FT)** | | |
| | Awd | $21.00 | $93,324.00 | |
| **Ref #31** | **808E18700** | **DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (12 SNMT)** | | |
| | Awd | $705.00 | $8,460.00 | |
| **Ref #32** | **896E00010** | **PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS I, (48 SNMT)** | | |
| | Awd | $4,200.00 | $201,600.00 | |
| **Ref #33** | **896E00020** | **PORTABLE CHANGEABLE MESSAGE SIGN, (12 SNMT)** | | |
| | Awd | $1,310.00 | $15,720.00 | |

**Section 4 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$808,625.67** |

| | | | | |
|---|---|---|---|---|
| **Ref #34** | **519E10000** | **PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-S, (117 SY)** | | |
| | Awd | $600.00 | $70,200.00 | |
| **Ref #35** | **530E00200** | **SPECIAL - STRUCTURES: MEASURING AND SURVEYING EXIS, (LUMP SUM)** | | |
| | Awd | $1,500.00 | $1,500.00 | |

**Section 5 - STRUCTURE REPAIR (CUY-90-2200, SFN 18084 - Totals**

| | |
|---|---|
| **Awd** | **$71,700.00** |

| | | | | |
|---|---|---|---|---|
| **Ref #36** | **202E22901** | **APPROACH SLAB REMOVED, AS PER PLAN, (46 SY)** | | |
| | Awd | $325.00 | $14,950.00 | |

| | | | |
|---|---|---|---|
| **Ref #37** | **304E20001** | **AGGREGATE BASE, AS PER PLAN, (4 CY)** | |
| | Awd | $210.00 | $840.00 |
| **Ref #38** | **519E10000** | **PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-S, (21 SY)** | |
| | Awd | $1,000.00 | $21,000.00 |
| **Ref #39** | **526E15001** | **REINFORCED CONCRETE APPROACH SLABS (T=13"), AS PER, (46 SY)** | |
| | Awd | $585.00 | $26,910.00 |
| **Ref #40** | **530E00200** | **SPECIAL - STRUCTURES: MEASURING AND SURVEYING EXIS, (LUMP SUM)** | |
| | Awd | $1,500.00 | $1,500.00 |

**Section 6 - STRUCTURE REPAIR (CUY-480N-0011, SFN 181 - Totals**

**Awd** **$65,200.00**

| | | | |
|---|---|---|---|
| **Ref #41** | **202E22901** | **APPROACH SLAB REMOVED, AS PER PLAN, (116 SY)** | |
| | Awd | $325.00 | $37,700.00 |
| **Ref #42** | **304E20001** | **AGGREGATE BASE, AS PER PLAN, (11 CY)** | |
| | Awd | $225.00 | $2,475.00 |
| **Ref #43** | **519E10000** | **PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-S, (60 SY)** | |
| | Awd | $600.00 | $36,000.00 |
| **Ref #44** | **526E15001** | **REINFORCED CONCRETE APPROACH SLABS (T=13"), AS PER, (116 SY)** | |
| | Awd | $585.00 | $67,860.00 |
| **Ref #45** | **530E00200** | **SPECIAL - STRUCTURES: MEASURING AND SURVEYING EXIS, (LUMP SUM)** | |
| | Awd | $1,500.00 | $1,500.00 |

**Section 7 - STRUCTURE REPAIR (CUY-480N-0036, SFN 181 - Totals**

**Awd** **$145,535.00**

| | | | |
|---|---|---|---|
| **Ref #46** | **519E12200** | **PATCHING CONCRETE BRIDGE DECK - TYPE A, (26 SY)** | |
| | Awd | $800.00 | $20,800.00 |
| **Ref #47** | **530E00200** | **SPECIAL - STRUCTURES: MEASURING AND SURVEYING EXIS, (LUMP SUM)** | |
| | Awd | $1,500.00 | $1,500.00 |

**Section 8 - STRUCTURE REPAIR (CUY-480N-0054, SFN 181 - Totals**

**Awd** **$22,300.00**

| | | | |
|---|---|---|---|
| **Ref #48** | **519E10000** | **PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-S, (85 SY)** | |
| | Awd | $600.00 | $51,000.00 |
| **Ref #49** | **530E00200** | **SPECIAL - STRUCTURES: MEASURING AND SURVEYING EXIS, (LUMP SUM)** | |
| | Awd | $1,500.00 | $1,500.00 |

**Section 9 - STRUCTURE REPAIR (CUY-480N-0129, SFN 181 - Totals**

**Awd** **$52,500.00**

| | | | |
|---|---|---|---|
| **Ref #50** | **519E10000** | **PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-S, (18 SY)** | |
| | Awd | $1,000.00 | $18,000.00 |
| **Ref #51** | **530E00200** | **SPECIAL - STRUCTURES: MEASURING AND SURVEYING EXIS, (LUMP SUM)** | |
| | Awd | $1,500.00 | $1,500.00 |

**Section 10 - STRUCTURE REPAIR (CUY-422-1390R, SFN 181 - Totals**

**Awd** **$19,500.00**

| | | | |
|---|---|---|---|
| **Ref #52** | **202E22901** | **APPROACH SLAB REMOVED, AS PER PLAN, (77 SY)** | |
| | Awd | $325.00 | $25,025.00 |
| **Ref #53** | **304E20001** | **AGGREGATE BASE, AS PER PLAN, (7 CY)** | |
| | Awd | $200.00 | $1,400.00 |
| **Ref #54** | **519E12200** | **PATCHING CONCRETE BRIDGE DECK - TYPE A, (62 SY)** | |
| | Awd | $800.00 | $49,600.00 |
| **Ref #55** | **526E15001** | **REINFORCED CONCRETE APPROACH SLABS (T=13"), AS PER, (77 SY)** | |
| | Awd | $585.00 | $45,045.00 |
| **Ref #56** | **530E00200** | **SPECIAL - STRUCTURES: MEASURING AND SURVEYING EXIS, (LUMP SUM)** | |
| | Awd | $1,500.00 | $1,500.00 |

**Section 11 - STRUCTURE REPAIR (CUY-422-1390L, SFN 181 - Totals**

**Awd** **$122,570.00**

| | | | |
|---|---|---|---|
| **Ref #57** | **202E22901** | **APPROACH SLAB REMOVED, AS PER PLAN, (39 SY)** | |
| | Awd | $330.00 | $12,870.00 |
| **Ref #58** | **304E20001** | **AGGREGATE BASE, AS PER PLAN, (4 CY)** | |
| | Awd | $210.00 | $840.00 |
| **Ref #59** | **519E10000** | **PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-S, (18 SY)** | |
| | Awd | $1,000.00 | $18,000.00 |
| **Ref #60** | **526E15001** | **REINFORCED CONCRETE APPROACH SLABS (T=13"), AS PER, (39 SY)** | |
| | Awd | $585.00 | $22,815.00 |
| **Ref #61** | **530E00200** | **SPECIAL - STRUCTURES: MEASURING AND SURVEYING EXIS, (LUMP SUM)** | |
| | Awd | $1,500.00 | $1,500.00 |

**Section 12 - STRUCTURE REPAIR (CUY-422-1468L, SFN 181 - Totals**

**Awd** **$56,025.00**

| | | | |
|---|---|---|---|
| **Ref #62** | **202E22901** | **APPROACH SLAB REMOVED, AS PER PLAN, (42 SY)** | |
| | Awd | $330.00 | $13,860.00 |
| **Ref #63** | **304E20001** | **AGGREGATE BASE, AS PER PLAN, (4 CY)** | |
| | Awd | $210.00 | $840.00 |
| **Ref #64** | **519E10000** | **PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-S, (10 SY)** | |
| | Awd | $1,000.00 | $10,000.00 |
| **Ref #65** | **526E15001** | **REINFORCED CONCRETE APPROACH SLABS (T=13"), AS PER, (42 SY)** | |
| | Awd | $585.00 | $24,570.00 |
| **Ref #66** | **530E00200** | **SPECIAL - STRUCTURES: MEASURING AND SURVEYING EXIS, (LUMP SUM)** | |
| | Awd | $1,500.00 | $1,500.00 |

**Section 13 - STRUCTURE REPAIR (CUY-422-1468R, SFN 181 - Totals**

**Awd** **$50,770.00**

| | | | |
|---|---|---|---|
| **Ref #67** | **519E10000** | **PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-S, (18 SY)** | |
| | Awd | $1,000.00 | $18,000.00 |
| **Ref #68** | **530E00200** | **SPECIAL - STRUCTURES: MEASURING AND SURVEYING EXIS, (LUMP SUM)** | |
| | Awd | $1,500.00 | $1,500.00 |

**Section 14 - STRUCTURE REPAIR (CUY-422-1597L, SFN 181 - Totals**

**Awd** **$19,500.00**

| | | | |
|---|---|---|---|
| **Ref #69** | **519E10000** | **PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-S, (5 SY)** | |
| | Awd | $1,000.00 | $5,000.00 |
| **Ref #70** | **530E00200** | **SPECIAL - STRUCTURES: MEASURING AND SURVEYING EXIS, (LUMP SUM)** | |
| | Awd | $1,500.00 | $1,500.00 |

**Section 15 - STRUCTURE REPAIR (CUY-422-1597R, SFN 181 - Totals**

**Awd** **$6,500.00**

| | | | |
|---|---|---|---|
| **Ref #71** | **202E22901** | **APPROACH SLAB REMOVED, AS PER PLAN, (77 SY)** | |
| | Awd | $330.00 | $25,410.00 |
| **Ref #72** | **304E20001** | **AGGREGATE BASE, AS PER PLAN, (7 CY)** | |
| | Awd | $210.00 | $1,470.00 |
| **Ref #73** | **519E10000** | **PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-S, (20 SY)** | |
| | Awd | $1,000.00 | $20,000.00 |
| **Ref #74** | **526E15001** | **REINFORCED CONCRETE APPROACH SLABS (T=13"), AS PER, (77 SY)** | |
| | Awd | $585.00 | $45,045.00 |
| **Ref #75** | **530E00200** | **SPECIAL - STRUCTURES: MEASURING AND SURVEYING EXIS, (LUMP SUM)** | |
| | Awd | $1,500.00 | $1,500.00 |

**Section 16 - STRUCTURE REPAIR (CUY-422-1627L, SFN 181 - Totals**

**Awd** **$93,425.00**

| | | | |
|---|---|---|---|
| **Ref #76** | **519E10000** | **PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-S, (41 SY)** | |
| | Awd | $1,000.00 | $41,000.00 |
| **Ref #77** | **530E00200** | **SPECIAL - STRUCTURES: MEASURING AND SURVEYING EXIS, (LUMP SUM)** | |
| | Awd | $1,500.00 | $1,500.00 |

**Section 17 - STRUCTURE REPAIR (CUY-422-1627R, SFN 181 - Totals**

**Awd** **$42,500.00**

| | | | |
|---|---|---|---|
| **Ref #78** | **519E10000** | **PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-S, (31 SY)** | |
| | Awd | $1,000.00 | $31,000.00 |
| **Ref #79** | **530E00200** | **SPECIAL - STRUCTURES: MEASURING AND SURVEYING EXIS, (LUMP SUM)** | |
| | Awd | $1,500.00 | $1,500.00 |

**Section 18 - STRUCTURE REPAIR (CUY-480N-140WE, SFN 18 - Totals**

**Awd** **$32,500.00**

| | | | |
|---|---|---|---|
| **Ref #80** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $37,000.00 | $37,000.00 |
| **Ref #81** | **108E10000** | **CPM PROGRESS SCHEDULE, (LUMP SUM)** | |
| | Awd | $1,800.00 | $1,800.00 |
| **Ref #82** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $379,000.00 | $379,000.00 |
| **Ref #83** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $90,000.00 | $90,000.00 |
| **Ref #84** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $300,000.00 | $300,000.00 |

**Section 19 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$807,800.00** |

| | | | |
|---|---|---|---|
| **Ref #100** | **512E10051** | **SEALING OF CONCRETE SURFACES (NON-EPOXY), AS PER P, (1660 SY)** | |
| | Awd | $30.00 | $49,800.00 |

**Section 20 - STRUCTURE REPAIR (GEA-422-00.17L, SFN 28 - Totals**

| | |
|---|---|
| **Awd** | **$49,800.00** |