Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 234027
PID 110922
DEL-SR 605-00.20
Federal
Type: INTERSECTION
Letting Date: 12/14/2023
Completion Date: 9/30/2024

Contract Awarded To: ALAN STONE CO INC
Award Amount: $2,269,421.03

Engineer's Estimate: $2,053,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $2,269,421.03

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $2,313,991.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$20,000.00	$20,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (5219 SY)**	
	Awd	$23.54	$122,855.26
	2	$12.00	$62,628.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (451 FT)**	
	Awd	$10.09	$4,550.59
	2	$30.00	$13,530.00
Ref #4	**202E53100**	**MAILBOX REMOVED, (5 EACH)**	
	Awd	$95.35	$476.75
	2	$75.00	$375.00
Ref #5	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$523.83	$523.83
	2	$700.00	$700.00
Ref #6	**202E75000**	**FENCE REMOVED, (186 FT)**	
	Awd	$3.83	$712.38
	2	$4.00	$744.00
Ref #7	**203E10000**	**EXCAVATION, (5817 CY)**	
	Awd	$33.98	$197,661.66
	2	$22.00	$127,974.00
Ref #8	**203E20000**	**EMBANKMENT, (1687 CY)**	
	Awd	$32.20	$54,321.40
	2	$22.00	$37,114.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (8475 SY)**	
	Awd	$4.62	$39,154.50
	2	$2.20	$18,645.00
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE, (425 CY)**	
	Awd	$25.10	$10,667.50
	2	$25.00	$10,625.00
Ref #11	**204E30010**	**GRANULAR MATERIAL, TYPE B, (425 CY)**	
	Awd	$73.68	$31,314.00
	2	$80.00	$34,000.00
Ref #12	**204E45000**	**PROOF ROLLING, (5 HOUR)**	
	Awd	$220.00	$1,100.00
	2	$250.00	$1,250.00
Ref #13	**204E50000**	**GEOTEXTILE FABRIC, (850 SY)**	
	Awd	$3.03	$2,575.50
	2	$3.00	$2,550.00
Ref #14	**608E52000**	**CURB RAMP, (461 SF)**	
	Awd	$30.62	$14,115.82
	2	$32.00	$14,752.00
Ref #15	**623E38500**	**MONUMENT ASSEMBLY, (1 EACH)**	
	Awd	$976.30	$976.30
	2	$2,300.00	$2,300.00
Ref #16	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (6 EACH)**	
	Awd	$350.00	$2,100.00
	2	$345.00	$2,070.00

Section 1 - ROADWAY - Totals

Awd	**$493,105.49**
2	**$349,257.00**

Ref #17	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (8 SY)**	
	Awd	$219.95	$1,759.60
	2	$165.00	$1,320.00
Ref #18	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (26 SY)**	
	Awd	$78.56	$2,042.56
	2	$135.00	$3,510.00
Ref #19	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (18 CY)**	
	Awd	$253.95	$4,571.10
	2	$150.00	$2,700.00
Ref #20	**659E00300**	**TOPSOIL, (816 CY)**	
	Awd	$45.00	$36,720.00
	2	$32.00	$26,112.00
Ref #21	**659E10000**	**SEEDING AND MULCHING, (7351 SY)**	
	Awd	$4.27	$31,388.77
	2	$0.90	$6,615.90
Ref #22	**659E14000**	**REPAIR SEEDING AND MULCHING, (368 SY)**	
	Awd	$2.89	$1,063.52
	2	$0.90	$331.20
Ref #23	**659E15000**	**INTER-SEEDING, (368 SY)**	
	Awd	$5.20	$1,913.60
	2	$0.90	$331.20
Ref #24	**659E20000**	**COMMERCIAL FERTILIZER, (1 TON)**	
	Awd	$979.41	$979.41
	2	$1,400.00	$1,400.00
Ref #25	**659E31000**	**LIME, (2 ACRE)**	
	Awd	$400.06	$800.12
	2	$150.00	$300.00
Ref #26	**659E35000**	**WATER, (21 MGAL)**	
	Awd	$1.00	$21.00
	2	$1.00	$21.00
Ref #27	**670E00500**	**SLOPE EROSION PROTECTION, (72 SY)**	
	Awd	$2.24	$161.28
	2	$3.00	$216.00
Ref #28	**670E00700**	**DITCH EROSION PROTECTION, (1089 SY)**	
	Awd	$2.78	$3,027.42
	2	$2.50	$2,722.50
Ref #29	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,626.08	$2,626.08
	2	$1,725.00	$1,725.00
Ref #30	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$6,672.69	$6,672.69
	2	$5,880.00	$5,880.00

Ref #31	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$8,230.64	$8,230.64
	2	$8,500.00	$8,500.00
Ref #32	**832E30000**	**EROSION CONTROL, (14500 EACH)**	
	Awd	$1.00	$14,500.00
	2	$1.00	$14,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$116,477.79**
2	**$76,184.80**

Ref #33	**602E20000**	**CONCRETE MASONRY, (3 CY)**	
	Awd	$2,494.90	$7,484.70
	2	$3,600.00	$10,800.00
Ref #34	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (554 FT)**	
	Awd	$5.00	$2,770.00
	2	$20.00	$11,080.00
Ref #35	**605E14000**	**6" BASE PIPE UNDERDRAINS, (3260 FT)**	
	Awd	$4.56	$14,865.60
	2	$20.00	$65,200.00
Ref #36	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (157 FT)**	
	Awd	$31.57	$4,956.49
	2	$25.00	$3,925.00
Ref #37	**611E04400**	**12" CONDUIT, TYPE B, (195 FT)**	
	Awd	$28.33	$5,524.35
	2	$70.00	$13,650.00
Ref #38	**611E04600**	**12" CONDUIT, TYPE C, (228 FT)**	
	Awd	$29.05	$6,623.40
	2	$70.00	$15,960.00
Ref #39	**611E04900**	**12" CONDUIT, TYPE D, (62 FT)**	
	Awd	$79.47	$4,927.14
	2	$70.00	$4,340.00
Ref #40	**611E07400**	**18" CONDUIT, TYPE B, (72 FT)**	
	Awd	$139.77	$10,063.44
	2	$95.00	$6,840.00
Ref #41	**611E07600**	**18" CONDUIT, TYPE C, (85 FT)**	
	Awd	$39.68	$3,372.80
	2	$95.00	$8,075.00
Ref #42	**611E10400**	**24" CONDUIT, TYPE B, (229 FT)**	
	Awd	$42.76	$9,792.04
	2	$145.00	$33,205.00
Ref #43	**611E13600**	**30" CONDUIT, TYPE C, (56 FT)**	
	Awd	$143.49	$8,035.44
	2	$220.00	$12,320.00
Ref #44	**611E16600**	**36" CONDUIT, TYPE C, (264 FT)**	
	Awd	$130.00	$34,320.00
	2	$220.00	$58,080.00

Ref #45	**611E98180**	**CATCH BASIN, NO. 3A, (6 EACH)**	
	Awd	$1,454.80	$8,728.80
	2	$4,200.00	$25,200.00
Ref #46	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$2,288.11	$4,576.22
	2	$3,600.00	$7,200.00
Ref #47	**611E99574**	**MANHOLE, NO. 3, (3 EACH)**	
	Awd	$4,957.06	$14,871.18
	2	$6,500.00	$19,500.00
Ref #48	**611E99574**	**MANHOLE, NO. 3, 60" BASE I.D., (3 EACH)**	
	Awd	$4,957.06	$14,871.18
	2	$8,900.00	$26,700.00
Ref #49	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$346.69	$1,386.76
	2	$350.00	$1,400.00

Section 3 - DRAINAGE - Totals

Awd	**$157,169.54**
2	**$323,475.00**

Ref #50	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1158 CY)**	
	Awd	$230.00	$266,340.00
	2	$200.00	$231,600.00
Ref #51	**304E20000**	**AGGREGATE BASE, (1903 CY)**	
	Awd	$103.74	$197,417.22
	2	$94.00	$178,882.00
Ref #52	**407E20000**	**NON-TRACKING TACK COAT, (686 GAL)**	
	Awd	$5.15	$3,532.90
	2	$3.00	$2,058.00
Ref #53	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (1214 SY)**	
	Awd	$5.12	$6,215.68
	2	$9.00	$10,926.00
Ref #54	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (16 CY)**	
	Awd	$249.18	$3,986.88
	2	$445.00	$7,120.00
Ref #55	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (336 CY)**	
	Awd	$133.45	$44,839.20
	2	$270.00	$90,720.00
Ref #56	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (289 CY)**	
	Awd	$158.93	$45,930.77
	2	$300.00	$86,700.00
Ref #57	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (83 SY)**	
	Awd	$38.76	$3,217.08
	2	$110.00	$9,130.00
Ref #58	**452E14110**	**11" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (459 SY)**	
	Awd	$54.26	$24,905.34
	2	$115.00	$52,785.00

Ref #59	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (738 SF)**	
	Awd	$2.00	$1,476.00
	2	$5.00	$3,690.00
Ref #60	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (1448 FT)**	
	Awd	$17.72	$25,658.56
	2	$35.00	$50,680.00
Ref #61	**609E26000**	**CURB, TYPE 6, (1452 FT)**	
	Awd	$17.72	$25,729.44
	2	$29.00	$42,108.00
Ref #62	**609E31000**	**COMBINATION CURB AND GUTTER, TYPE 9, (333 FT)**	
	Awd	$17.72	$5,900.76
	2	$48.00	$15,984.00
Ref #63	**609E70000**	**4" CONCRETE MEDIAN, (385 SY)**	
	Awd	$178.20	$68,607.00
	2	$85.00	$32,725.00
Ref #200	**609E33101**	**CURB, TYPE 10-A, AS PER PLAN, (75 FT)**	
	Awd	$40.00	$3,000.00
	2	$49.00	$3,675.00

Section 4 - PAVEMENT - Totals

Awd	**$726,756.83**
2	**$818,783.00**

Ref #64	**625E00450**	**CONNECTION, FUSED PULL APART, (20 EACH)**	
	Awd	$55.37	$1,107.40
	2	$100.00	$2,000.00
Ref #65	**625E00460**	**CONNECTION, UNFUSED PULL APART, (10 EACH)**	
	Awd	$55.37	$553.70
	2	$100.00	$1,000.00
Ref #66	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (9 EACH)**	
	Awd	$55.37	$498.33
	2	$100.00	$900.00
Ref #67	**625E10490**	**LIGHT POLE, CONVENTIONAL32.5' MOUNTING HEIGHT, 12', (1 EACH)**	
	Awd	$1,882.70	$1,882.70
	2	$3,400.00	$3,400.00
Ref #68	**625E10490**	**LIGHT POLE, CONVENTIONAL32.5' MOUNTING HEIGHT, 6' , (9 EACH)**	
	Awd	$1,827.32	$16,445.88
	2	$3,300.00	$29,700.00
Ref #69	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (10 EACH)**	
	Awd	$1,639.61	$16,396.10
	2	$1,800.00	$18,000.00
Ref #70	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (600 FT)**	
	Awd	$1.99	$1,194.00
	2	$3.60	$2,160.00
Ref #71	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1220 FT)**	
	Awd	$0.66	$805.20
	2	$1.20	$1,464.00

Ref #72	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (1018 FT)**	
	Awd	$6.09	$6,199.62
	2	$11.00	$11,198.00
Ref #73	**625E25400**	**CONDUIT, 2", 725.04, (4 FT)**	
	Awd	$9.97	$39.88
	2	$18.00	$72.00
Ref #74	**625E25500**	**CONDUIT, 3", 725.04, (170 FT)**	
	Awd	$13.29	$2,259.30
	2	$24.00	$4,080.00
Ref #75	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (10 EACH)**	
	Awd	$249.18	$2,491.80
	2	$450.00	$4,500.00
Ref #76	**625E29002**	**TRENCH, 24" DEEP, (887 FT)**	
	Awd	$6.92	$6,138.04
	2	$12.50	$11,087.50
Ref #77	**625E30700**	**PULL BOX, 725.08, 18", (6 EACH)**	
	Awd	$1,046.84	$6,281.04
	2	$950.00	$5,700.00
Ref #78	**625E32000**	**GROUND ROD, (11 EACH)**	
	Awd	$283.90	$3,122.90
	2	$305.00	$3,355.00
Ref #79	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$7,121.10	$7,121.10
	2	$1,800.00	$1,800.00
Ref #80	**625E34450**	**CONTROL CENTER CABINET, COMPLETE, (1 EACH)**	
	Awd	$4,651.36	$4,651.36
	2	$8,400.00	$8,400.00
Ref #81	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (883 FT)**	
	Awd	$0.83	$732.89
	2	$1.50	$1,324.50
Ref #82	**632E69100**	**POWER CABLE, 1 CONDUCTOR, NO. 4 AWG, (74 FT)**	
	Awd	$2.49	$184.26
	2	$4.50	$333.00
Ref #83	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (1 EACH)**	
	Awd	$711.41	$711.41
	2	$526.00	$526.00

Section 5 - LIGHTING - Totals

Awd	**$78,816.91**
2	**$111,000.00**

Ref #84	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (534 FT)**	
	Awd	$8.03	$4,288.02
	2	$14.50	$7,743.00
Ref #85	**630E08600**	**SIGN POST REFLECTOR, (8 EACH)**	
	Awd	$24.92	$199.36
	2	$45.00	$360.00

Ref #86	**630E80100**	**SIGN, FLAT SHEET, (225.6 SF)**	
	Awd	$34.43	$7,767.41
	2	$20.00	$4,512.00
Ref #87	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (19 EACH)**	
	Awd	$31.14	$591.66
	2	$10.00	$190.00
Ref #88	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (19 EACH)**	
	Awd	$37.13	$705.47
	2	$15.00	$285.00
Ref #89	**642E00300**	**CENTER LINE, TYPE 1, (0.49 MILE)**	
	Awd	$11,359.41	$5,566.11
	2	$2,000.00	$980.00
Ref #90	**644E00104**	**EDGE LINE, 6", (0.72 MILE)**	
	Awd	$4,326.87	$3,115.35
	2	$7,814.00	$5,626.08
Ref #91	**644E00300**	**CENTER LINE, (0.31 MILE)**	
	Awd	$7,827.61	$2,426.56
	2	$11,867.00	$3,678.77
Ref #92	**644E00620**	**CROSSWALK LINE, 12", (320 FT)**	
	Awd	$1.99	$636.80
	2	$3.60	$1,152.00
Ref #93	**644E01510**	**DOTTED LINE, 6", (165 FT)**	
	Awd	$1.55	$255.75
	2	$2.80	$462.00
Ref #94	**647E20960**	**YIELD LINE, TYPE A90, (81 FT)**	
	Awd	$4.98	$403.38
	2	$9.00	$729.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$25,955.87**
2	**$25,717.85**

Ref #95	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,930.90	$6,930.90
	2	$14,250.00	$14,250.00
Ref #96	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (40 CY)**	
	Awd	$253.46	$10,138.40
	2	$250.00	$10,000.00
Ref #97	**616E10000**	**WATER, (17 MGAL)**	
	Awd	$1.00	$17.00
	2	$1.00	$17.00
Ref #98	**617E25000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$0.95	$0.95

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$17,087.30**
2	**$24,267.95**

Ref #99	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$16,000.00	$16,000.00
Ref #100	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$9,500.00	$9,500.00
Ref #101	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
Ref #102	**509E10000**	**EPOXY COATED REINFORCING STEEL, (3722 LB)**	
	Awd	$2.34	$8,709.48
	2	$3.20	$11,910.40
Ref #103	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (9 CY)**	
	Awd	$1,426.61	$12,839.49
	2	$1,950.00	$17,550.00
Ref #104	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (17 CY)**	
	Awd	$594.21	$10,101.57
	2	$850.00	$14,450.00
Ref #105	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (49 SY)**	
	Awd	$32.64	$1,599.36
	2	$45.00	$2,205.00
Ref #106	**512E33000**	**TYPE 2 WATERPROOFING, (260 SY)**	
	Awd	$33.35	$8,671.00
	2	$20.00	$5,200.00
Ref #107	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (30 SF)**	
	Awd	$11.36	$340.80
	2	$8.00	$240.00
Ref #108	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (6 CY)**	
	Awd	$136.31	$817.86
	2	$400.00	$2,400.00
Ref #109	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (50 CY)**	
	Awd	$133.61	$6,680.50
	2	$135.00	$6,750.00
Ref #110	**611E95600**	**12' X 4' CONDUIT, TYPE A, 706.05, DESIGN COVER 1', (94 FT)**	
	Awd	$1,242.46	$116,791.24
	2	$1,550.00	$145,700.00

Section 8 - STRUCTURE 20 FOOT SPAN AND UNDER (DEL-60 - Totals

Awd	**$208,551.30**
2	**$241,905.40**

Ref #111	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
Ref #112	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$21,000.00	$21,000.00
	2	$65,000.00	$65,000.00

Ref #113	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$1,500.00	$4,500.00
	2	$2,800.00	$8,400.00
Ref #114	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$30,000.00	$30,000.00
Ref #115	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$40,000.00	$40,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$265,500.00**
2	**$163,400.00**

Ref #116	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (4500 DLR)**	
	Awd	$40.00	$180,000.00
	2	$40.00	$180,000.00

Section 10 - PART B - Totals

Awd	**$180,000.00**
2	**$180,000.00**