# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 234028
PID 110937
HUR-SR 99/SR 162-16.51/23.18
Federal
Type: CULVERT REPLACEMENT
Letting Date: 12/14/2023
Completion Date: 8/31/2024

Contract Awarded To: GREAT LAKES DEMOLITION COMPANY
Award Amount: $514,765.09

Engineer's Estimate: $570,000.00

**Bidder 1**
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
**Bid $514,765.09**

**Bidder 2**
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
**Bid $573,428.54**

**Bidder 3**
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
**Bid $618,000.34**

**Bidder 4**
ADVANCED EXCAVATING & DEMOLITION LLC
651 TR 102
Hancock
MCCOMB, OH 45858
**Bid $760,256.44**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $500.00 | $500.00 |
| | 2 | $1,848.00 | $1,848.00 |
| | 3 | $4,300.00 | $4,300.00 |
| | 4 | $10,000.00 | $10,000.00 |
| **Ref #2** | **202E20010** | **HEADWALL REMOVED, (4 EACH)** | |
| | Awd | $850.00 | $3,400.00 |
| | 2 | $1,149.75 | $4,599.00 |
| | 3 | $1,500.00 | $6,000.00 |
| | 4 | $600.00 | $2,400.00 |
| **Ref #3** | **202E23000** | **PAVEMENT REMOVED, (541 SY)** | |
| | Awd | $17.00 | $9,197.00 |
| | 2 | $7.36 | $3,981.76 |
| | 3 | $13.00 | $7,033.00 |
| | 4 | $27.00 | $14,607.00 |
| **Ref #4** | **202E35100** | **PIPE REMOVED, 24" AND UNDER, (8 FT)** | |
| | Awd | $50.00 | $400.00 |
| | 2 | $14.44 | $115.52 |
| | 3 | $177.00 | $1,416.00 |
| | 4 | $50.00 | $400.00 |
| **Ref #5** | **202E35200** | **PIPE REMOVED, OVER 24", (169 FT)** | |
| | Awd | $20.00 | $3,380.00 |
| | 2 | $49.21 | $8,316.49 |
| | 3 | $74.00 | $12,506.00 |
| | 4 | $35.00 | $5,915.00 |
| **Ref #6** | **202E98100** | **REMOVAL MISC.: LARGE ROCK, (7 EACH)** | |
| | Awd | $450.00 | $3,150.00 |
| | 2 | $57.75 | $404.25 |
| | 3 | $50.00 | $350.00 |
| | 4 | $100.00 | $700.00 |
| **Ref #7** | **202E98100** | **REMOVAL MISC.: WOOD POST, (8 EACH)** | |
| | Awd | $50.00 | $400.00 |
| | 2 | $57.75 | $462.00 |
| | 3 | $50.00 | $400.00 |
| | 4 | $100.00 | $800.00 |
| **Ref #8** | **202E98200** | **REMOVAL MISC.: CONCRETE CLOTH, (67 FT)** | |
| | Awd | $20.00 | $1,340.00 |
| | 2 | $38.12 | $2,554.04 |
| | 3 | $22.00 | $1,474.00 |
| | 4 | $10.00 | $670.00 |
| **Ref #9** | **203E10000** | **EXCAVATION, (34 CY)** | |
| | Awd | $25.00 | $850.00 |
| | 2 | $17.33 | $589.22 |
| | 3 | $83.00 | $2,822.00 |
| | 4 | $35.00 | $1,190.00 |
| **Ref #10** | **203E20000** | **EMBANKMENT, (681 CY)** | |
| | Awd | $25.00 | $17,025.00 |
| | 2 | $35.32 | $24,052.92 |
| | 3 | $27.00 | $18,387.00 |
| | 4 | $45.00 | $30,645.00 |

| | | | |
|---|---|---|---|
| **Ref #11** | **204E10000** | **SUBGRADE COMPACTION, (623 SY)** | |
| | Awd | $2.00 | $1,246.00 |
| | 2 | $1.16 | $722.68 |
| | 3 | $4.00 | $2,492.00 |
| | 4 | $2.00 | $1,246.00 |
| **Ref #12** | **623E38500** | **MONUMENT ASSEMBLY, TYPE C, (2 EACH)** | |
| | Awd | $1,450.00 | $2,900.00 |
| | 2 | $1,992.75 | $3,985.50 |
| | 3 | $2,300.00 | $4,600.00 |
| | 4 | $2,550.00 | $5,100.00 |
| **Ref #13** | **623E40520** | **RIGHT-OF-WAY MONUMENT, TYPE B, (1 EACH)** | |
| | Awd | $850.00 | $850.00 |
| | 2 | $430.50 | $430.50 |
| | 3 | $1,500.00 | $1,500.00 |
| | 4 | $1,000.00 | $1,000.00 |
| **Ref #14** | **623E50000** | **PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)** | |
| | Awd | $1,200.00 | $1,200.00 |
| | 2 | $2,047.50 | $2,047.50 |
| | 3 | $1,200.00 | $1,200.00 |
| | 4 | $2,265.00 | $2,265.00 |
| **Ref #15** | **623E51000** | **POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)** | |
| | Awd | $1,200.00 | $1,200.00 |
| | 2 | $2,047.50 | $2,047.50 |
| | 3 | $1,200.00 | $1,200.00 |
| | 4 | $2,265.00 | $2,265.00 |
| **Ref #16** | **690E50100** | **SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (1 EACH)** | |
| | Awd | $600.00 | $600.00 |
| | 2 | $624.75 | $624.75 |
| | 3 | $640.00 | $640.00 |
| | 4 | $750.00 | $750.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$47,638.00** |
| **2** | **$56,781.63** |
| **3** | **$66,320.00** |
| **4** | **$79,953.00** |

| | | | |
|---|---|---|---|
| **Ref #17** | **601E11000** | **RIPRAP, TYPE D, (43 SY)** | |
| | Awd | $200.00 | $8,600.00 |
| | 2 | $327.01 | $14,061.43 |
| | 3 | $256.00 | $11,008.00 |
| | 4 | $350.00 | $15,050.00 |
| **Ref #18** | **601E32000** | **ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (52 CY)** | |
| | Awd | $160.00 | $8,320.00 |
| | 2 | $184.42 | $9,589.84 |
| | 3 | $180.00 | $9,360.00 |
| | 4 | $185.00 | $9,620.00 |
| **Ref #19** | **601E32100** | **ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (16 CY)** | |
| | Awd | $125.00 | $2,000.00 |
| | 2 | $224.55 | $3,592.80 |
| | 3 | $150.00 | $2,400.00 |
| | 4 | $170.00 | $2,720.00 |

| | | | |
|---|---|---|---|
| **Ref #20** | **659E00100** | **SOIL ANALYSIS TEST, (4 EACH)** | |
| | Awd | $80.00 | $320.00 |
| | 2 | $115.50 | $462.00 |
| | 3 | $140.00 | $560.00 |
| | 4 | $50.00 | $200.00 |
| **Ref #21** | **659E00300** | **TOPSOIL, (222 CY)** | |
| | Awd | $50.00 | $11,100.00 |
| | 2 | $50.51 | $11,213.22 |
| | 3 | $38.00 | $8,436.00 |
| | 4 | $50.00 | $11,100.00 |
| **Ref #22** | **659E10000** | **SEEDING AND MULCHING, (2004 SY)** | |
| | Awd | $3.00 | $6,012.00 |
| | 2 | $2.73 | $5,470.92 |
| | 3 | $7.00 | $14,028.00 |
| | 4 | $2.90 | $5,811.60 |
| **Ref #23** | **659E14000** | **REPAIR SEEDING AND MULCHING, (100 SY)** | |
| | Awd | $1.00 | $100.00 |
| | 2 | $1.05 | $105.00 |
| | 3 | $5.00 | $500.00 |
| | 4 | $1.00 | $100.00 |
| **Ref #24** | **659E15000** | **INTER-SEEDING, (100 SY)** | |
| | Awd | $1.00 | $100.00 |
| | 2 | $0.11 | $11.00 |
| | 3 | $1.00 | $100.00 |
| | 4 | $0.10 | $10.00 |
| **Ref #25** | **659E20000** | **COMMERCIAL FERTILIZER, (0.28 TON)** | |
| | Awd | $800.00 | $224.00 |
| | 2 | $441.00 | $123.48 |
| | 3 | $400.00 | $112.00 |
| | 4 | $600.00 | $168.00 |
| **Ref #26** | **659E31000** | **LIME, (0.41 ACRE)** | |
| | Awd | $1,000.00 | $410.00 |
| | 2 | $22.05 | $9.04 |
| | 3 | $1,229.00 | $503.89 |
| | 4 | $25.00 | $10.25 |
| **Ref #27** | **659E35000** | **WATER, (11.09 MGAL)** | |
| | Awd | $1.00 | $11.09 |
| | 2 | $1.05 | $11.64 |
| | 3 | $5.00 | $55.45 |
| | 4 | $1.00 | $11.09 |
| **Ref #28** | **670E00520** | **SLOPE EROSION PROTECTION MAT, TYPE B, (387 SY)** | |
| | Awd | $6.00 | $2,322.00 |
| | 2 | $3.05 | $1,180.35 |
| | 3 | $14.00 | $5,418.00 |
| | 4 | $5.50 | $2,128.50 |
| **Ref #29** | **832E30000** | **EROSION CONTROL, (5000 EACH)** | |
| | Awd | $1.00 | $5,000.00 |
| | 2 | $1.00 | $5,000.00 |
| | 3 | $1.00 | $5,000.00 |
| | 4 | $1.00 | $5,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$44,519.09** |
| **2** | **$50,830.72** |
| **3** | **$57,481.34** |
| **4** | **$51,929.44** |

| | | | |
|---|---|---|---|
| **Ref #30** | **605E31100** | **AGGREGATE DRAINS, (104 FT)** | |
| | Awd | $15.00 | $1,560.00 |
| | 2 | $13.98 | $1,453.92 |
| | 3 | $16.00 | $1,664.00 |
| | 4 | $15.00 | $1,560.00 |
| **Ref #31** | **611E04600** | **12" CONDUIT, TYPE C, (8 FT)** | |
| | Awd | $150.00 | $1,200.00 |
| | 2 | $128.71 | $1,029.68 |
| | 3 | $160.00 | $1,280.00 |
| | 4 | $100.00 | $800.00 |
| **Ref #32** | **611E20700** | **48" CONDUIT, TYPE A, 706.02, 707.33, 707.02 (54" D, (130 FT)** | |
| | Awd | $250.00 | $32,500.00 |
| | 2 | $620.06 | $80,607.80 |
| | 3 | $508.00 | $66,040.00 |
| | 4 | $950.00 | $123,500.00 |
| **Ref #33** | **611E30000** | **96" CONDUIT, TYPE A, 706.02, 707.85, 707.02 (0.168, (84 FT)** | |
| | Awd | $685.00 | $57,540.00 |
| | 2 | $1,334.02 | $112,057.68 |
| | 3 | $1,450.00 | $121,800.00 |
| | 4 | $1,500.00 | $126,000.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$92,800.00** |
| **2** | **$195,149.08** |
| **3** | **$190,784.00** |
| **4** | **$251,860.00** |

| | | | |
|---|---|---|---|
| **Ref #34** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE (3.0"), (521 SY)** | |
| | Awd | $8.00 | $4,168.00 |
| | 2 | $29.40 | $15,317.40 |
| | 3 | $26.00 | $13,546.00 |
| | 4 | $28.00 | $14,588.00 |
| **Ref #35** | **301E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449), (122 CY)** | |
| | Awd | $250.00 | $30,500.00 |
| | 2 | $226.80 | $27,669.60 |
| | 3 | $332.00 | $40,504.00 |
| | 4 | $260.00 | $31,720.00 |
| **Ref #36** | **304E20000** | **AGGREGATE BASE, (149 CY)** | |
| | Awd | $70.00 | $10,430.00 |
| | 2 | $150.69 | $22,452.81 |
| | 3 | $150.00 | $22,350.00 |
| | 4 | $95.00 | $14,155.00 |

| | | | |
|---|---|---|---|
| **Ref #37** | **304E20000** | **AGGREGATE BASE (DRIVEWAYS), (35 CY)** | |
| | Awd | $70.00 | $2,450.00 |
| | 2 | $151.05 | $5,286.75 |
| | 3 | $184.00 | $6,440.00 |
| | 4 | $100.00 | $3,500.00 |
| **Ref #38** | **407E10000** | **TACK COAT, (142 GAL)** | |
| | Awd | $2.50 | $355.00 |
| | 2 | $2.63 | $373.46 |
| | 3 | $9.00 | $1,278.00 |
| | 4 | $3.00 | $426.00 |
| **Ref #39** | **442E22001** | **ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (93 CY)** | |
| | Awd | $350.00 | $32,550.00 |
| | 2 | $320.25 | $29,783.25 |
| | 3 | $365.00 | $33,945.00 |
| | 4 | $350.00 | $32,550.00 |
| **Ref #40** | **442E22001** | **ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (14 CY)** | |
| | Awd | $575.00 | $8,050.00 |
| | 2 | $603.75 | $8,452.50 |
| | 3 | $406.00 | $5,684.00 |
| | 4 | $600.00 | $8,400.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$88,503.00** |
| **2** | **$109,335.77** |
| **3** | **$123,747.00** |
| **4** | **$105,339.00** |

| | | | |
|---|---|---|---|
| **Ref #41** | **621E00100** | **RPM, (5 EACH)** | |
| | Awd | $600.00 | $3,000.00 |
| | 2 | $509.25 | $2,546.25 |
| | 3 | $1,200.00 | $6,000.00 |
| | 4 | $485.00 | $2,425.00 |
| **Ref #42** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (7 EACH)** | |
| | Awd | $75.00 | $525.00 |
| | 2 | $18.48 | $129.36 |
| | 3 | $50.00 | $350.00 |
| | 4 | $25.00 | $175.00 |
| **Ref #43** | **642E00104** | **EDGE LINE, 6", TYPE 1, (0.18 MILE)** | |
| | Awd | $12,000.00 | $2,160.00 |
| | 2 | $5,250.00 | $945.00 |
| | 3 | $12,600.00 | $2,268.00 |
| | 4 | $5,000.00 | $900.00 |
| **Ref #44** | **642E00300** | **CENTER LINE, TYPE 1, (0.1 MILE)** | |
| | Awd | $15,000.00 | $1,500.00 |
| | 2 | $5,250.00 | $525.00 |
| | 3 | $16,900.00 | $1,690.00 |
| | 4 | $5,000.00 | $500.00 |

**Section 5 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$7,185.00** |
| **2** | **$4,145.61** |
| **3** | **$10,308.00** |
| **4** | **$4,000.00** |

| | | | |
|---|---|---|---|
| **Ref #45** | **614E12420** | **DETOUR SIGNING, (LUMP SUM)** | |
| | Awd | $16,500.00 | $16,500.00 |
| | 2 | $8,400.00 | $8,400.00 |
| | 3 | $12,400.00 | $12,400.00 |
| | 4 | $11,040.00 | $11,040.00 |
| **Ref #46** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)** | |
| | Awd | $950.00 | $3,800.00 |
| | 2 | $831.00 | $3,324.00 |
| | 3 | $1,100.00 | $4,400.00 |
| | 4 | $1,425.00 | $5,700.00 |

**Section 6 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$20,300.00** |
| **2** | **$11,724.00** |
| **3** | **$16,800.00** |
| **4** | **$16,740.00** |

| | | | |
|---|---|---|---|
| **Ref #47** | **503E11100** | **COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)** | |
| | Awd | $8,500.00 | $8,500.00 |
| | 2 | $12,783.75 | $12,783.75 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $6,000.00 | $6,000.00 |
| **Ref #48** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (13 SY)** | |
| | Awd | $40.00 | $520.00 |
| | 2 | $52.58 | $683.54 |
| | 3 | $120.00 | $1,560.00 |
| | 4 | $95.00 | $1,235.00 |
| **Ref #49** | **602E20000** | **CONCRETE MASONRY, (12 CY)** | |
| | Awd | $1,250.00 | $15,000.00 |
| | 2 | $1,455.19 | $17,462.28 |
| | 3 | $1,700.00 | $20,400.00 |
| | 4 | $3,000.00 | $36,000.00 |

**Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (HUR-99 - Totals**

| | |
|---|---|
| **Awd** | **$24,020.00** |
| **2** | **$30,929.57** |
| **3** | **$24,960.00** |
| **4** | **$43,235.00** |

| | | | |
|---|---|---|---|
| **Ref #50** | **503E11100** | **COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)** | |
| | Awd | $8,500.00 | $8,500.00 |
| | 2 | $17,167.50 | $17,167.50 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $6,500.00 | $6,500.00 |

| | | | |
|---|---|---|---|
| **Ref #51** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (30 SY)** | |
| | Awd | $40.00 | $1,200.00 |
| | 2 | $52.58 | $1,577.40 |
| | 3 | $120.00 | $3,600.00 |
| | 4 | $40.00 | $1,200.00 |
| **Ref #52** | **518E21230** | **POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)** | |
| | Awd | $5,000.00 | $5,000.00 |
| | 2 | $3,717.00 | $3,717.00 |
| | 3 | $1,600.00 | $1,600.00 |
| | 4 | $20,000.00 | $20,000.00 |
| **Ref #53** | **602E20000** | **CONCRETE MASONRY, (4.4 CY)** | |
| | Awd | $2,000.00 | $8,800.00 |
| | 2 | $1,588.82 | $6,990.81 |
| | 3 | $2,000.00 | $8,800.00 |
| | 4 | $3,000.00 | $13,200.00 |
| **Ref #54** | **602E20001** | **CONCRETE MASONRY, AS PER PLAN, (39 CY)** | |
| | Awd | $1,250.00 | $48,750.00 |
| | 2 | $1,304.65 | $50,881.35 |
| | 3 | $1,200.00 | $46,800.00 |
| | 4 | $2,000.00 | $78,000.00 |

**Section 8 - STRUCTURE 20 FOOT SPAN AND UNDER (HUR-16 - Totals**

| | |
|---|---|
| **Awd** | **$72,250.00** |
| **2** | **$80,334.06** |
| **3** | **$63,800.00** |
| **4** | **$118,900.00** |

| | | | |
|---|---|---|---|
| **Ref #55** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $6,500.00 | $6,500.00 |
| | 2 | $7,079.00 | $7,079.00 |
| | 3 | $6,200.00 | $6,200.00 |
| | 4 | $18,000.00 | $18,000.00 |
| **Ref #56** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $13,850.00 | $13,850.00 |
| | 2 | $4,066.50 | $4,066.50 |
| | 3 | $10,000.00 | $10,000.00 |
| | 4 | $24,000.00 | $24,000.00 |
| **Ref #57** | **619E16010** | **FIELD OFFICE, TYPE B, (2 MNTH)** | |
| | Awd | $850.00 | $1,700.00 |
| | 2 | $3,067.50 | $6,135.00 |
| | 3 | $1,000.00 | $2,000.00 |
| | 4 | $1,900.00 | $3,800.00 |
| **Ref #58** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $10,500.00 | $10,500.00 |
| | 2 | $3,675.00 | $3,675.00 |
| | 3 | $7,600.00 | $7,600.00 |
| | 4 | $12,500.00 | $12,500.00 |
| **Ref #59** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $85,000.00 | $85,000.00 |
| | 2 | $13,242.60 | $13,242.60 |
| | 3 | $38,000.00 | $38,000.00 |
| | 4 | $30,000.00 | $30,000.00 |

**Section 9 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$117,550.00** |
| **2** | **$34,198.10** |
| **3** | **$63,800.00** |
| **4** | **$88,300.00** |