Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240003
PID 114188
BEL-SR 147-02.84
Federal
Type: SLIDE REPAIR
Letting Date: 1/11/2024
Completion Date: 10/31/2024

Contract Awarded To: ALAN STONE CO INC
Award Amount: $2,094,251.80

Engineer's Estimate: $2,558,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $2,094,251.80

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $2,122,115.20

Bidder 3
LITMAN EXCAVATING INC
836 1ST STREET

NEW MARTINSVILLE, WV 26155
Bid $2,194,800.47

Bidder 4
DENNISON BRIDGE INC
500 STILLWATER AVE
Tuscarawas
DENNISON, OH 44621
Bid $2,344,424.50

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,369,930.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
	3	$10,975.43	$10,975.43
	4	$5,000.00	$5,000.00
	5	$8,500.00	$8,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (2549 SY)**	
	Awd	$25.00	$63,725.00
	2	$10.00	$25,490.00
	3	$18.45	$47,029.05
	4	$25.00	$63,725.00
	5	$15.00	$38,235.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (137 FT)**	
	Awd	$15.00	$2,055.00
	2	$15.00	$2,055.00
	3	$22.20	$3,041.40
	4	$30.00	$4,110.00
	5	$4.00	$548.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (811 FT)**	
	Awd	$2.00	$1,622.00
	2	$6.00	$4,866.00
	3	$2.31	$1,873.41
	4	$2.00	$1,622.00
	5	$2.00	$1,622.00
Ref #5	**202E98000**	**REMOVAL MISC.: PILING REMOVED, (LUMP SUM)**	
	Awd	$4,800.00	$4,800.00
	2	$4,000.00	$4,000.00
	3	$6,173.29	$6,173.29
	4	$5,000.00	$5,000.00
	5	$3,000.00	$3,000.00
Ref #6	**203E10000**	**EXCAVATION, (440 CY)**	
	Awd	$35.00	$15,400.00
	2	$20.00	$8,800.00
	3	$47.48	$20,891.20
	4	$25.00	$11,000.00
	5	$28.00	$12,320.00
Ref #7	**203E20000**	**EMBANKMENT, (969 CY)**	
	Awd	$20.00	$19,380.00
	2	$5.00	$4,845.00
	3	$27.63	$26,773.47
	4	$20.00	$19,380.00
	5	$18.00	$17,442.00
Ref #8	**203E35110**	**GRANULAR MATERIAL, TYPE B, (298 CY)**	
	Awd	$95.00	$28,310.00
	2	$78.00	$23,244.00
	3	$97.26	$28,983.48
	4	$75.00	$22,350.00
	5	$95.00	$28,310.00

Ref #9	**204E10000**	**SUBGRADE COMPACTION, (3829 SY)**	
	Awd	$4.50	$17,230.50
	2	$2.50	$9,572.50
	3	$4.53	$17,345.37
	4	$3.00	$11,487.00
	5	$5.00	$19,145.00
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE, (573 CY)**	
	Awd	$25.00	$14,325.00
	2	$20.00	$11,460.00
	3	$43.77	$25,080.21
	4	$25.00	$14,325.00
	5	$30.00	$17,190.00
Ref #11	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$220.00	$440.00
	2	$180.00	$360.00
	3	$172.99	$345.98
	4	$100.00	$200.00
	5	$250.00	$500.00
Ref #12	**204E50000**	**GEOTEXTILE FABRIC, (892 SY)**	
	Awd	$3.00	$2,676.00
	2	$1.50	$1,338.00
	3	$3.85	$3,434.20
	4	$3.00	$2,676.00
	5	$0.70	$624.40
Ref #13	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (750 FT)**	
	Awd	$35.00	$26,250.00
	2	$25.50	$19,125.00
	3	$29.52	$22,140.00
	4	$27.00	$20,250.00
	5	$25.60	$19,200.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E MASH 2016, (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$2,500.00	$2,500.00
	3	$3,021.58	$3,021.58
	4	$2,700.00	$2,700.00
	5	$2,620.00	$2,620.00
Ref #15	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$1,400.00	$1,400.00
	3	$1,545.39	$1,545.39
	4	$1,400.00	$1,400.00
	5	$1,340.00	$1,340.00
Ref #16	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (1 EACH)**	
	Awd	$130.00	$130.00
	2	$500.00	$500.00
	3	$286.02	$286.02
	4	$300.00	$300.00
	5	$248.00	$248.00

Ref #17	**690E65300**	**SPECIAL - GROUND WATER MONITORING WELL ABANDONMENT, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$2,000.00	$2,000.00
	3	$3,459.82	$3,459.82
	4	$5,000.00	$5,000.00
	5	$2,000.00	$2,000.00

Section 1 - ROADWAY - Totals

Awd	**$219,143.50**
2	**$131,555.50**
3	**$222,399.30**
4	**$190,525.00**
5	**$172,844.40**

Ref #18	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (23 CY)**	
	Awd	$250.00	$5,750.00
	2	$185.00	$4,255.00
	3	$402.38	$9,254.74
	4	$150.00	$3,450.00
	5	$250.00	$5,750.00
Ref #19	**601E39501**	**PAVED GUTTER, TYPE 5, AS PER PLAN, (646 FT)**	
	Awd	$95.00	$61,370.00
	2	$128.00	$82,688.00
	3	$48.29	$31,195.34
	4	$125.00	$80,750.00
	5	$121.00	$78,166.00
Ref #20	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$140.00	$280.00
	2	$250.00	$500.00
	3	$115.33	$230.66
	4	$100.00	$200.00
	5	$200.00	$400.00
Ref #21	**659E00300**	**TOPSOIL, (48 CY)**	
	Awd	$45.00	$2,160.00
	2	$60.00	$2,880.00
	3	$38.85	$1,864.80
	4	$45.00	$2,160.00
	5	$85.00	$4,080.00
Ref #22	**659E10000**	**SEEDING AND MULCHING, (428 SY)**	
	Awd	$4.50	$1,926.00
	2	$5.00	$2,140.00
	3	$7.38	$3,158.64
	4	$6.00	$2,568.00
	5	$7.00	$2,996.00
Ref #23	**659E14000**	**REPAIR SEEDING AND MULCHING, (22 SY)**	
	Awd	$3.00	$66.00
	2	$15.00	$330.00
	3	$1.04	$22.88
	4	$6.00	$132.00
	5	$7.00	$154.00

Ref #24	**659E20000**	**COMMERCIAL FERTILIZER, (0.06 TON)**	
	Awd	$980.00	$58.80
	2	$3,500.00	$210.00
	3	$911.17	$54.67
	4	$1,200.00	$72.00
	5	$1,400.00	$84.00
Ref #25	**659E31000**	**LIME, (0.09 ACRE)**	
	Awd	$400.00	$36.00
	2	$2,500.00	$225.00
	3	$46.11	$4.15
	4	$100.00	$9.00
	5	$100.00	$9.00
Ref #26	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$15.00	$75.00
	2	$1.00	$5.00
	3	$1.15	$5.75
	4	$1.00	$5.00
	5	$1.00	$5.00
Ref #27	**832E30000**	**EROSION CONTROL, (16000 EACH)**	
	Awd	$1.00	$16,000.00
	2	$1.00	$16,000.00
	3	$1.00	$16,000.00
	4	$1.00	$16,000.00
	5	$1.00	$16,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$87,721.80**
2	**$109,233.00**
3	**$61,791.63**
4	**$105,346.00**
5	**$107,644.00**

Ref #28	**602E20000**	**CONCRETE MASONRY, (0.5 CY)**	
	Awd	$2,500.00	$1,250.00
	2	$4,500.00	$2,250.00
	3	$1,651.12	$825.56
	4	$2,500.00	$1,250.00
	5	$4,500.00	$2,250.00
Ref #29	**605E05100**	**4" SHALLOW PIPE UNDERDRAINS, (1229 FT)**	
	Awd	$20.00	$24,580.00
	2	$22.00	$27,038.00
	3	$7.51	$9,229.79
	4	$23.00	$28,267.00
	5	$20.00	$24,580.00
Ref #30	**611E00100**	**4" CONDUIT, TYPE B, (27 FT)**	
	Awd	$25.00	$675.00
	2	$40.00	$1,080.00
	3	$25.09	$677.43
	4	$20.00	$540.00
	5	$85.00	$2,295.00

Ref #31	**611E00406**	**4" CONDUIT, TYPE F, (29 FT)**	
	Awd	$25.00	$725.00
	2	$40.00	$1,160.00
	3	$24.88	$721.52
	4	$20.00	$580.00
	5	$30.00	$870.00
Ref #32	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (102 FT)**	
	Awd	$15.00	$1,530.00
	2	$23.00	$2,346.00
	3	$24.78	$2,527.56
	4	$20.00	$2,040.00
	5	$30.00	$3,060.00
Ref #33	**611E05700**	**15" CONDUIT, TYPE A706.02, (47 FT)**	
	Awd	$130.00	$6,110.00
	2	$220.00	$10,340.00
	3	$96.50	$4,535.50
	4	$225.00	$10,575.00
	5	$250.00	$11,750.00
Ref #34	**611E10400**	**24" CONDUIT, TYPE B, (124 FT)**	
	Awd	$180.00	$22,320.00
	2	$140.00	$17,360.00
	3	$78.10	$9,684.40
	4	$200.00	$24,800.00
	5	$320.00	$39,680.00
Ref #35	**611E98150**	**CATCH BASIN, NO. 3, (4 EACH)**	
	Awd	$3,700.00	$14,800.00
	2	$3,300.00	$13,200.00
	3	$2,964.10	$11,856.40
	4	$7,000.00	$28,000.00
	5	$6,750.00	$27,000.00
Ref #36	**611E99711**	**PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN, (6 EACH)**	
	Awd	$390.00	$2,340.00
	2	$350.00	$2,100.00
	3	$31.06	$186.36
	4	$400.00	$2,400.00
	5	$440.00	$2,640.00

Section 3 - DRAINAGE - Totals

Awd	**$74,330.00**
2	**$76,874.00**
3	**$40,244.52**
4	**$98,452.00**
5	**$114,125.00**

Ref #37	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (2156 FT)**	
	Awd	$4.00	$8,624.00
	2	$3.50	$7,546.00
	3	$5.48	$11,814.88
	4	$3.00	$6,468.00
	5	$2.10	$4,527.60

Ref #38	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1 1/4"), (982 SY)**	
	Awd	$5.00	$4,910.00
	2	$7.10	$6,972.20
	3	$8.19	$8,042.58
	4	$3.00	$2,946.00
	5	$12.00	$11,784.00
Ref #39	**254E01600**	**PATCHING PLANED SURFACE, (98 SY)**	
	Awd	$7.50	$735.00
	2	$8.00	$784.00
	3	$8.94	$876.12
	4	$16.00	$1,568.00
	5	$45.00	$4,410.00
Ref #40	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (615 CY)**	
	Awd	$360.00	$221,400.00
	2	$210.00	$129,150.00
	3	$237.58	$146,111.70
	4	$245.00	$150,675.00
	5	$275.00	$169,125.00
Ref #41	**304E20000**	**AGGREGATE BASE, (571 CY)**	
	Awd	$100.00	$57,100.00
	2	$100.00	$57,100.00
	3	$87.58	$50,008.18
	4	$120.00	$68,520.00
	5	$105.00	$59,955.00
Ref #42	**407E10000**	**TACK COAT, (722 GAL)**	
	Awd	$4.50	$3,249.00
	2	$4.00	$2,888.00
	3	$4.27	$3,082.94
	4	$4.00	$2,888.00
	5	$3.50	$2,527.00
Ref #43	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (144 CY)**	
	Awd	$220.00	$31,680.00
	2	$365.00	$52,560.00
	3	$416.92	$60,036.48
	4	$300.00	$43,200.00
	5	$275.00	$39,600.00
Ref #44	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (150 CY)**	
	Awd	$200.00	$30,000.00
	2	$355.00	$53,250.00
	3	$405.37	$60,805.50
	4	$345.00	$51,750.00
	5	$275.00	$41,250.00
Ref #45	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (3 CY)**	
	Awd	$480.00	$1,440.00
	2	$365.00	$1,095.00
	3	$416.90	$1,250.70
	4	$675.00	$2,025.00
	5	$400.00	$1,200.00

Ref #46	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (278 FT)**	
	Awd	$65.00	$18,070.00
	2	$138.00	$38,364.00
	3	$70.58	$19,621.24
	4	$60.00	$16,680.00
	5	$86.00	$23,908.00

Section 4 - PAVEMENT - Totals

Awd	**$377,208.00**
2	**$349,709.20**
3	**$361,650.32**
4	**$346,720.00**
5	**$358,286.60**

Ref #47	**621E00100**	**RPM, (24 EACH)**	
	Awd	$230.00	$5,520.00
	2	$125.00	$3,000.00
	3	$170.11	$4,082.64
	4	$150.00	$3,600.00
	5	$125.00	$3,000.00
Ref #48	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (24 EACH)**	
	Awd	$25.00	$600.00
	2	$30.00	$720.00
	3	$23.07	$553.68
	4	$20.00	$480.00
	5	$10.00	$240.00
Ref #49	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (26 FT)**	
	Awd	$20.00	$520.00
	2	$15.00	$390.00
	3	$25.95	$674.70
	4	$30.00	$780.00
	5	$22.50	$585.00
Ref #50	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$40.00	$40.00
	2	$35.00	$35.00
	3	$51.90	$51.90
	4	$50.00	$50.00
	5	$45.00	$45.00
Ref #51	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$90.00	$180.00
	2	$60.00	$120.00
	3	$63.43	$126.86
	4	$75.00	$150.00
	5	$55.00	$110.00
Ref #52	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$35.00	$70.00
	2	$30.00	$60.00
	3	$17.30	$34.60
	4	$15.00	$30.00
	5	$15.00	$30.00

Ref #53	**646E10010**	**EDGE LINE, 6", (0.44 MILE)**	
	Awd	$7,700.00	$3,388.00
	2	$9,200.00	$4,048.00
	3	$10,581.32	$4,655.78
	4	$8,000.00	$3,520.00
	5	$6,000.00	$2,640.00
Ref #54	**646E10200**	**CENTER LINE, (0.22 MILE)**	
	Awd	$20,000.00	$4,400.00
	2	$15,500.00	$3,410.00
	3	$17,714.32	$3,897.15
	4	$8,000.00	$1,760.00
	5	$6,500.00	$1,430.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$14,718.00**
2	**$11,783.00**
3	**$14,077.31**
4	**$10,370.00**
5	**$8,080.00**

Ref #55	**304E20000**	**AGGREGATE BASE, (28 CY)**	
	Awd	$100.00	$2,800.00
	2	$158.00	$4,424.00
	3	$86.92	$2,433.76
	4	$120.00	$3,360.00
	5	$135.00	$3,780.00
Ref #56	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$80.00	$3,200.00
	2	$85.00	$3,400.00
	3	$51.90	$2,076.00
	4	$60.00	$2,400.00
	5	$92.00	$3,680.00
Ref #57	**614E11630**	**INCREASED BARRIER DELINEATION, (1775 FT)**	
	Awd	$3.50	$6,212.50
	2	$1.90	$3,372.50
	3	$2.13	$3,780.75
	4	$1.50	$2,662.50
	5	$0.65	$1,153.75
Ref #58	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,400.00	$9,600.00
	2	$2,700.00	$10,800.00
	3	$2,606.41	$10,425.64
	4	$2,300.00	$9,200.00
	5	$2,260.00	$9,040.00
Ref #59	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (15 EACH)**	
	Awd	$25.00	$375.00
	2	$47.00	$705.00
	3	$53.05	$795.75
	4	$20.00	$300.00
	5	$12.00	$180.00

Ref #60	**614E13360**	**OBJECT MARKER, TWO WAY, (14 EACH)**	
	Awd	$25.00	$350.00
	2	$49.00	$686.00
	3	$55.36	$775.04
	4	$25.00	$350.00
	5	$15.00	$210.00
Ref #61	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.2 MILE)**	
	Awd	$13,000.00	$2,600.00
	2	$14,500.00	$2,900.00
	3	$11,013.80	$2,202.76
	4	$15,000.00	$3,000.00
	5	$14,350.00	$2,870.00
Ref #62	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.84 MILE)**	
	Awd	$9,400.00	$7,896.00
	2	$9,600.00	$8,064.00
	3	$11,013.79	$9,251.58
	4	$10,000.00	$8,400.00
	5	$9,550.00	$8,022.00
Ref #63	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (24 FT)**	
	Awd	$10.00	$240.00
	2	$15.00	$360.00
	3	$16.15	$387.60
	4	$10.00	$240.00
	5	$14.00	$336.00
Ref #64	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$5,000.00	$5,000.00
	3	$14,415.95	$14,415.95
	4	$7,500.00	$7,500.00
	5	$25,000.00	$25,000.00
Ref #65	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (497 SY)**	
	Awd	$100.00	$49,700.00
	2	$104.00	$51,688.00
	3	$121.10	$60,186.70
	4	$165.00	$82,005.00
	5	$95.00	$47,215.00
Ref #66	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$10.00	$50.00
	3	$1.15	$5.75
	4	$1.00	$5.00
	5	$35.00	$175.00
Ref #67	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1775 FT)**	
	Awd	$20.00	$35,500.00
	2	$30.00	$53,250.00
	3	$23.52	$41,748.00
	4	$18.00	$31,950.00
	5	$18.00	$31,950.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$131,478.50**
2	**$144,699.50**
3	**$148,485.28**
4	**$151,372.50**
5	**$133,611.75**

Ref #68	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (1314 CY)**	
	Awd	$60.00	$78,840.00
	2	$50.00	$65,700.00
	3	$30.82	$40,497.48
	4	$40.00	$52,560.00
	5	$30.00	$39,420.00
Ref #69	**507E00400**	**STEEL PILES, MISC.: W21x93 STEEL BEAMS, FURNISHED, (7010 FT)**	
	Awd	$70.00	$490,700.00
	2	$71.00	$497,710.00
	3	$79.79	$559,327.90
	4	$75.00	$525,750.00
	5	$68.00	$476,680.00
Ref #70	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (65 CY)**	
	Awd	$490.00	$31,850.00
	2	$385.00	$25,025.00
	3	$424.64	$27,601.60
	4	$425.00	$27,625.00
	5	$550.00	$35,750.00
Ref #71	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (260 CY)**	
	Awd	$140.00	$36,400.00
	2	$124.00	$32,240.00
	3	$134.81	$35,050.60
	4	$125.00	$32,500.00
	5	$195.00	$50,700.00
Ref #72	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (432 FT)**	
	Awd	$3.50	$1,512.00
	2	$5.00	$2,160.00
	3	$9.01	$3,892.32
	4	$12.00	$5,184.00
	5	$5.00	$2,160.00
Ref #73	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (12 FT)**	
	Awd	$25.00	$300.00
	2	$15.00	$180.00
	3	$11.72	$140.64
	4	$25.00	$300.00
	5	$40.00	$480.00
Ref #74	**524E94603**	**DRILLED SHAFTS, 30" DIAMETER, ABOVE BEDROCK, AS PE, (3592 FT)**	
	Awd	$55.00	$197,560.00
	2	$38.00	$136,496.00
	3	$67.75	$243,358.00
	4	$80.00	$287,360.00
	5	$81.00	$290,952.00

Ref #75	**524E94605**	**DRILLED SHAFTS, 30" DIAMETER INTO BEDROCK, AS PER , (2520 FT)**	
	Awd	$55.00	$138,600.00
	2	$83.00	$209,160.00
	3	$76.32	$192,326.40
	4	$95.00	$239,400.00
	5	$80.00	$201,600.00
Ref #76	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILE, 30" DIAMETER, UN, (552 FT)**	
	Awd	$50.00	$27,600.00
	2	$95.00	$52,440.00
	3	$84.87	$46,848.24
	4	$80.00	$44,160.00
	5	$98.00	$54,096.00
Ref #77	**530E50010**	**SPECIAL - RETAINING WALL, CAST-IN-PLACE CONCRETE L, (22 SF)**	
	Awd	$45.00	$990.00
	2	$160.00	$3,520.00
	3	$91.10	$2,004.20
	4	$100.00	$2,200.00
	5	$100.00	$2,200.00
Ref #78	**530E50010**	**SPECIAL - RETAINING WALL, CAST-IN-PLACE CONCRETE L, (26 SF)**	
	Awd	$40.00	$1,040.00
	2	$150.00	$3,900.00
	3	$77.08	$2,004.08
	4	$100.00	$2,600.00
	5	$90.00	$2,340.00
Ref #79	**530E50010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (4080 SF)**	
	Awd	$22.00	$89,760.00
	2	$23.50	$95,880.00
	3	$20.51	$83,680.80
	4	$25.00	$102,000.00
	5	$27.00	$110,160.00

Section 7 - RETAINING WALLS - Totals

Awd	**$1,095,152.00**
2	**$1,124,411.00**
3	**$1,236,732.26**
4	**$1,321,639.00**
5	**$1,266,538.00**

Ref #80	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$30,000.00	$30,000.00
	3	$29,062.56	$29,062.56
	4	$25,000.00	$25,000.00
	5	$14,300.25	$14,300.25
Ref #81	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$36,500.00	$36,500.00
	2	$65,000.00	$65,000.00
	3	$40,364.67	$40,364.67
	4	$23,000.00	$23,000.00
	5	$50,000.00	$50,000.00

Ref #82	**619E16010**	**FIELD OFFICE, TYPE B, (8 MNTH)**	
	Awd	$2,000.00	$16,000.00
	2	$1,200.00	$9,600.00
	3	$1,153.28	$9,226.24
	4	$2,500.00	$20,000.00
	5	$4,000.00	$32,000.00
Ref #83	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$5,766.38	$5,766.38
	4	$12,000.00	$12,000.00
	5	$22,500.00	$22,500.00
Ref #84	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$59,250.00	$59,250.00
	3	$25,000.00	$25,000.00
	4	$40,000.00	$40,000.00
	5	$90,000.00	$90,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$94,500.00**
2	**$173,850.00**
3	**$109,419.85**
4	**$120,000.00**
5	**$208,800.25**