Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240005
PID 108091
CHP-/CLA-SR 29/US 40-24.31/03.73
Federal
Type: BRIDGE REPAIR
Letting Date: 1/11/2024
Completion Date: 8/9/2024

Contract Awarded To:	BCC OHIO INC
Award Amount:	$305,675.24
Engineer's Estimate:	$320,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $305,675.24

Ref #1	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$2,000.00**

Ref #2	**407E10000**	**TACK COAT, (163 GAL)**	
	Awd	$5.25	$855.75
Ref #3	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (92 CY)**	
	Awd	$598.50	$55,062.00

Section 2 - PAVEMENT - Totals

Awd	**$55,917.75**

Ref #4	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$18.48	$73.92
Ref #5	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.13 MILE)**	
	Awd	$23,635.54	$3,072.62
Ref #6	**642E00300**	**CENTER LINE, TYPE 1, (0.07 MILE)**	
	Awd	$35,219.14	$2,465.34

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$5,611.88**

Ref #7	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$17,718.75	$17,718.75
Ref #8	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (1 SNMT)**	
	Awd	$1,260.00	$1,260.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$18,978.75**

Ref #9	**202E23500**	**WEARING COURSE REMOVED, (735 SY)**	
	Awd	$16.21	$11,914.35
Ref #10	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (88 FT)**	
	Awd	$30.40	$2,675.20
Ref #11	**512E33011**	**TYPE 3 WATERPROOFING, AS PER PLAN, (270 SY)**	
	Awd	$46.23	$12,482.10
Ref #12	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (127 FT)**	
	Awd	$30.03	$3,813.81

Section 5 - STRUCTURE REPAIR (CHP-29-2431) - Totals

Awd	**$30,885.46**

Ref #13	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$41,401.50	$41,401.50

Ref #14	**202E23500**	**WEARING COURSE REMOVED, (673 SY)**		
	Awd	$16.90	$11,373.70	
Ref #15	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (88 FT)**		
	Awd	$23.58	$2,075.04	
Ref #16	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (668 LB)**		
	Awd	$3.95	$2,638.60	
Ref #17	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (39 EACH)**		
	Awd	$25.80	$1,006.20	
Ref #18	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (3 CY)**		
	Awd	$2,186.00	$6,558.00	
Ref #19	**512E33011**	**TYPE 3 WATERPROOFING, AS PER PLAN, (246 SY)**		
	Awd	$49.05	$12,066.30	
Ref #20	**515E10051**	**PRESTRESSED CONCRETE NON-COMPOSITE BOX BEAM BRIDGE, (3 EACH)**		
	Awd	$20,716.00	$62,148.00	
Ref #21	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (47 SF)**		
	Awd	$14.55	$683.85	
Ref #22	**516E31001**	**JOINT SEALER, AS PER PLAN, (460 FT)**		
	Awd	$2.64	$1,214.40	
Ref #23	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (6 EACH)**		
	Awd	$152.33	$913.98	
Ref #24	**516E41300**	**1/2" ELASTOMERIC BEARING PAD, TYPE PEP (1/2"x 5" x, (12 EACH)**		
	Awd	$107.33	$1,287.96	
Ref #25	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (127 FT)**		
	Awd	$28.66	$3,639.82	

Section 6 - STRUCTURE REPAIR (CLA-40-0373) - Totals

Awd **$147,007.35**

Ref #26	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**		
	Awd	$3,864.00	$3,864.00	
Ref #27	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**		
	Awd	$5,131.50	$5,131.50	
Ref #28	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**		
	Awd	$6,930.00	$6,930.00	
Ref #29	**624E10000**	**MOBILIZATION, (LUMP SUM)**		
	Awd	$29,348.55	$29,348.55	

Section 7 - INCIDENTALS - Totals

Awd **$45,274.05**