Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240007
PID 113720
CLE-SR 132-12.49
Federal
Type: INTERSECTION
Letting Date: 1/11/2024
Completion Date: 10/1/2024

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $2,651,195.70

Engineer's Estimate: $2,618,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $2,651,195.70

Bidder 2
RACK & BALLAUER EXCAVATING CO INC
11321 PADDY'S RUN RD
Butler
HAMILTON, OH 45013
Bid $2,719,490.35

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,871,961.09

Bidder 4
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $2,894,500.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$15,121.12	$15,121.12
	2	$20,000.00	$20,000.00
	3	$30,060.00	$30,060.00
	4	$20,000.00	$20,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (4484 SY)**	
	Awd	$10.61	$47,575.24
	2	$12.00	$53,808.00
	3	$15.59	$69,905.56
	4	$18.00	$80,712.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (1290 FT)**	
	Awd	$5.00	$6,450.00
	2	$5.50	$7,095.00
	3	$5.00	$6,450.00
	4	$5.00	$6,450.00
Ref #4	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (4 EACH)**	
	Awd	$125.00	$500.00
	2	$250.00	$1,000.00
	3	$325.16	$1,300.64
	4	$125.00	$500.00
Ref #5	**202E75000**	**FENCE REMOVED, (353 FT)**	
	Awd	$10.00	$3,530.00
	2	$6.00	$2,118.00
	3	$10.00	$3,530.00
	4	$10.00	$3,530.00
Ref #6	**202E98100**	**REMOVAL MISC.:LANDSCAPE ROCK, (2 EACH)**	
	Awd	$362.17	$724.34
	2	$50.00	$100.00
	3	$118.36	$236.72
	4	$235.00	$470.00
Ref #7	**203E10000**	**EXCAVATION, (2501 CY)**	
	Awd	$23.12	$57,823.12
	2	$26.00	$65,026.00
	3	$35.23	$88,110.23
	4	$35.00	$87,535.00
Ref #8	**203E20001**	**EMBANKMENT, AS PER PLAN, (1170 CY)**	
	Awd	$20.03	$23,435.10
	2	$17.50	$20,475.00
	3	$23.01	$26,921.70
	4	$35.00	$40,950.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (5353 SY)**	
	Awd	$2.49	$13,328.97
	2	$2.00	$10,706.00
	3	$4.44	$23,767.32
	4	$2.00	$10,706.00
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE (12" DEEP), (2113 CY)**	
	Awd	$26.20	$55,360.60
	2	$30.00	$63,390.00
	3	$21.47	$45,366.11
	4	$40.00	$84,520.00

Ref #11	**204E30020**	**GRANULAR MATERIAL, TYPE C, (2113 CY)**	
	Awd	$55.48	$117,229.24
	2	$48.00	$101,424.00
	3	$78.62	$166,124.06
	4	$62.00	$131,006.00
Ref #12	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$223.27	$893.08
	2	$200.00	$800.00
	3	$405.43	$1,621.72
	4	$1,400.00	$5,600.00
Ref #13	**204E50000**	**GEOTEXTILE FABRIC, (6338 SY)**	
	Awd	$1.52	$9,633.76
	2	$1.15	$7,288.70
	3	$2.17	$13,753.46
	4	$3.25	$20,598.50
Ref #14	**606E15050**	**GUARDRAIL, TYPE MGS, (1100 FT)**	
	Awd	$20.00	$22,000.00
	2	$20.00	$22,000.00
	3	$20.00	$22,000.00
	4	$20.00	$22,000.00
Ref #15	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (75 FT)**	
	Awd	$27.00	$2,025.00
	2	$27.00	$2,025.00
	3	$27.00	$2,025.00
	4	$27.00	$2,025.00
Ref #16	**606E15200**	**GUARDRAIL, TYPE MGS HALF POST SPACING WITH LONG PO, (50 FT)**	
	Awd	$35.00	$1,750.00
	2	$35.00	$1,750.00
	3	$35.00	$1,750.00
	4	$35.00	$1,750.00
Ref #17	**606E15250**	**GUARDRAIL, TYPE MGS QUARTER POST SPACING, (137.5 FT)**	
	Awd	$59.60	$8,195.00
	2	$59.60	$8,195.00
	3	$59.60	$8,195.00
	4	$59.60	$8,195.00
Ref #18	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$2,500.00	$10,000.00
	2	$2,500.00	$10,000.00
	3	$2,500.00	$10,000.00
	4	$2,500.00	$10,000.00
Ref #19	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,175.00	$1,175.00
	2	$1,175.00	$1,175.00
	3	$1,175.00	$1,175.00
	4	$1,175.00	$1,175.00
Ref #20	**607E15000**	**FENCE, TYPE 47, (353 FT)**	
	Awd	$23.50	$8,295.50
	2	$23.50	$8,295.50
	3	$23.50	$8,295.50
	4	$23.50	$8,295.50

Ref #21	**607E70000**	**FENCELINE SEEDING AND MULCHING, (353 FT)**	
	Awd	$3.00	$1,059.00
	2	$1.00	$353.00
	3	$6.00	$2,118.00
	4	$2.55	$900.15
Ref #22	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$17,123.45	$17,123.45
	2	$20,000.00	$20,000.00
	3	$19,249.85	$19,249.85
	4	$30,000.00	$30,000.00
Ref #23	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$25,001.16	$25,001.16
	2	$40,000.00	$40,000.00
	3	$18,067.60	$18,067.60
	4	$30,000.00	$30,000.00

Section 1 - ROADWAY - Totals

Awd	**$448,228.68**
2	**$467,024.20**
3	**$570,023.47**
4	**$606,918.15**

Ref #24	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (2 SY)**	
	Awd	$216.62	$433.24
	2	$165.00	$330.00
	3	$702.89	$1,405.78
	4	$225.00	$450.00
Ref #25	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (25 SY)**	
	Awd	$195.51	$4,887.75
	2	$102.00	$2,550.00
	3	$244.64	$6,116.00
	4	$135.00	$3,375.00
Ref #26	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (1 CY)**	
	Awd	$1,263.64	$1,263.64
	2	$240.00	$240.00
	3	$1,058.25	$1,058.25
	4	$525.00	$525.00
Ref #27	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
	3	$150.00	$300.00
	4	$150.00	$300.00
Ref #28	**659E00300**	**TOPSOIL, (526 CY)**	
	Awd	$4.00	$2,104.00
	2	$62.00	$32,612.00
	3	$56.42	$29,676.92
	4	$68.00	$35,768.00
Ref #29	**659E10000**	**SEEDING AND MULCHING, (4735 SY)**	
	Awd	$1.00	$4,735.00
	2	$1.00	$4,735.00
	3	$2.43	$11,506.05
	4	$1.43	$6,771.05

Ref #30	**659E14000**	**REPAIR SEEDING AND MULCHING, (237 SY)**	
	Awd	$1.00	$237.00
	2	$1.00	$237.00
	3	$1.00	$237.00
	4	$1.43	$338.91
Ref #31	**659E15000**	**INTER-SEEDING, (237 SY)**	
	Awd	$1.00	$237.00
	2	$1.00	$237.00
	3	$1.00	$237.00
	4	$1.00	$237.00
Ref #32	**659E20000**	**COMMERCIAL FERTILIZER, (0.66 TON)**	
	Awd	$2,000.00	$1,320.00
	2	$2,000.00	$1,320.00
	3	$2,000.00	$1,320.00
	4	$975.00	$643.50
Ref #33	**659E31000**	**LIME, (0.98 ACRE)**	
	Awd	$250.00	$245.00
	2	$250.00	$245.00
	3	$250.00	$245.00
	4	$100.00	$98.00
Ref #34	**659E35000**	**WATER, (26 MGAL)**	
	Awd	$20.00	$520.00
	2	$20.00	$520.00
	3	$20.00	$520.00
	4	$1.00	$26.00
Ref #35	**659E40000**	**MOWING, (11 MSF)**	
	Awd	$50.00	$550.00
	2	$50.00	$550.00
	3	$50.00	$550.00
	4	$45.00	$495.00
Ref #36	**670E00500**	**SLOPE EROSION PROTECTION, (898 SY)**	
	Awd	$2.00	$1,796.00
	2	$2.00	$1,796.00
	3	$2.00	$1,796.00
	4	$3.40	$3,053.20
Ref #37	**670E00700**	**DITCH EROSION PROTECTION, (404 SY)**	
	Awd	$2.00	$808.00
	2	$2.00	$808.00
	3	$2.00	$808.00
	4	$2.35	$949.40
Ref #38	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,785.00	$1,785.00
	2	$2,500.00	$2,500.00
	3	$1,785.00	$1,785.00
	4	$2,500.00	$2,500.00
Ref #39	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$3,675.00	$3,675.00
	2	$7,500.00	$7,500.00
	3	$3,300.00	$3,300.00
	4	$9,500.00	$9,500.00

Ref #40	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$9,845.27	$9,845.27
	2	$10,000.00	$10,000.00
	3	$9,845.27	$9,845.27
	4	$10,000.00	$10,000.00
Ref #41	**832E30000**	**EROSION CONTROL, (38012 EACH)**	
	Awd	$1.00	$38,012.00
	2	$1.00	$38,012.00
	3	$1.00	$38,012.00
	4	$1.00	$38,012.00

Section 2 - EROSION CONTROL - Totals

Awd	**$72,753.90**
2	**$104,492.00**
3	**$108,718.27**
4	**$113,042.06**

Ref #42	**602E20000**	**CONCRETE MASONRY, (0.2 CY)**	
	Awd	$4,236.15	$847.23
	2	$2,500.00	$500.00
	3	$6,623.75	$1,324.75
	4	$3,000.00	$600.00
Ref #43	**605E06000**	**4" BASE PIPE UNDERDRAINS, (3133 FT)**	
	Awd	$21.54	$67,484.82
	2	$12.00	$37,596.00
	3	$17.97	$56,300.01
	4	$15.50	$48,561.50
Ref #44	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (193 FT)**	
	Awd	$37.57	$7,251.01
	2	$33.00	$6,369.00
	3	$62.96	$12,151.28
	4	$28.50	$5,500.50
Ref #45	**611E04400**	**12" CONDUIT, TYPE B, (574 FT)**	
	Awd	$111.08	$63,759.92
	2	$100.00	$57,400.00
	3	$103.02	$59,133.48
	4	$90.00	$51,660.00
Ref #46	**611E04600**	**12" CONDUIT, TYPE C, (169 FT)**	
	Awd	$90.45	$15,286.05
	2	$73.00	$12,337.00
	3	$87.76	$14,831.44
	4	$55.00	$9,295.00
Ref #47	**611E98150**	**CATCH BASIN, NO. 3, (3 EACH)**	
	Awd	$3,526.84	$10,580.52
	2	$4,500.00	$13,500.00
	3	$4,760.76	$14,282.28
	4	$5,500.00	$16,500.00
Ref #48	**611E98180**	**CATCH BASIN, NO. 3A, (2 EACH)**	
	Awd	$2,583.30	$5,166.60
	2	$3,600.00	$7,200.00
	3	$3,304.62	$6,609.24
	4	$3,250.00	$6,500.00

Ref #49	**611E98370**	**CATCH BASIN, NO. 6, (1 EACH)**	
	Awd	$3,048.54	$3,048.54
	2	$3,400.00	$3,400.00
	3	$3,304.72	$3,304.72
	4	$4,200.00	$4,200.00
Ref #50	**611E99574**	**MANHOLE, NO. 3, (5 EACH)**	
	Awd	$2,525.41	$12,627.05
	2	$5,000.00	$25,000.00
	3	$3,781.18	$18,905.90
	4	$4,950.00	$24,750.00
Ref #51	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$530.22	$530.22
	2	$430.00	$430.00
	3	$497.39	$497.39
	4	$485.00	$485.00

Section 3 - DRAINAGE - Totals

Awd	**$186,581.96**
2	**$163,732.00**
3	**$187,340.49**
4	**$168,052.00**

Ref #52	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (883 CY)**	
	Awd	$180.00	$158,940.00
	2	$184.00	$162,472.00
	3	$178.48	$157,597.84
	4	$190.00	$167,770.00
Ref #53	**304E20000**	**AGGREGATE BASE, (1041 CY)**	
	Awd	$74.11	$77,148.51
	2	$65.00	$67,665.00
	3	$87.07	$90,639.87
	4	$67.50	$70,267.50
Ref #54	**407E20000**	**NON-TRACKING TACK COAT, (630 GAL)**	
	Awd	$5.00	$3,150.00
	2	$4.00	$2,520.00
	3	$3.95	$2,488.50
	4	$4.00	$2,520.00
Ref #55	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (168 CY)**	
	Awd	$332.00	$55,776.00
	2	$280.00	$47,040.00
	3	$285.65	$47,989.20
	4	$325.00	$54,600.00
Ref #56	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (236 CY)**	
	Awd	$250.00	$59,000.00
	2	$250.00	$59,000.00
	3	$224.30	$52,934.80
	4	$260.00	$61,360.00
Ref #57	**451E14011**	**9" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, AS P, (360 SY)**	
	Awd	$140.94	$50,738.40
	2	$152.00	$54,720.00
	3	$153.47	$55,249.20
	4	$133.00	$47,880.00

Ref #58	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (155 SY)**	
	Awd	$97.86	$15,168.30
	2	$105.00	$16,275.00
	3	$100.77	$15,619.35
	4	$89.00	$13,795.00
Ref #59	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (1203 FT)**	
	Awd	$31.66	$38,086.98
	2	$35.00	$42,105.00
	3	$38.13	$45,870.39
	4	$28.00	$33,684.00
Ref #60	**609E26000**	**CURB, TYPE 6, (202 FT)**	
	Awd	$27.66	$5,587.32
	2	$32.00	$6,464.00
	3	$36.25	$7,322.50
	4	$24.00	$4,848.00
Ref #61	**609E31000**	**COMBINATION CURB AND GUTTER, TYPE 9, (290 FT)**	
	Awd	$29.66	$8,601.40
	2	$33.75	$9,787.50
	3	$37.38	$10,840.20
	4	$26.00	$7,540.00
Ref #62	**609E58001**	**9" CONCRETE TRAFFIC ISLAND, AS PER PLAN, (410 SY)**	
	Awd	$140.00	$57,400.00
	2	$150.00	$61,500.00
	3	$140.00	$57,400.00
	4	$140.00	$57,400.00

Section 4 - PAVEMENT - Totals

Awd	**$529,596.91**
2	**$529,548.50**
3	**$543,951.85**
4	**$521,664.50**

Ref #63	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (639 FT)**	
	Awd	$58.00	$37,062.00
	2	$1.00	$639.00
	3	$15.20	$9,712.80
	4	$1.00	$639.00
Ref #64	**202E75610**	**VALVE BOX REMOVED, (2 EACH)**	
	Awd	$315.20	$630.40
	2	$250.00	$500.00
	3	$68.07	$136.14
	4	$5.00	$10.00
Ref #65	**638E20632**	**SPECIAL - 16" CUTTING IN SLEEVE (CCWRD 2110), (1 EACH)**	
	Awd	$6,142.93	$6,142.93
	2	$12,500.00	$12,500.00
	3	$5,773.43	$5,773.43
	4	$6,348.00	$6,348.00
Ref #66	**638E20684**	**SPECIAL - 24" CUTTING IN SLEEVE (CCWRD 2110), (1 EACH)**	
	Awd	$8,362.40	$8,362.40
	2	$23,000.00	$23,000.00
	3	$36,222.91	$36,222.91
	4	$8,306.00	$8,306.00

Ref #67	**638E20886**	**SPECIAL - CUT AND PLUG EXISTING 16" WATER LINE (CC, (1 EACH)**	
	Awd	$3,498.46	$3,498.46
	2	$100.00	$100.00
	3	$4,765.96	$4,765.96
	4	$5,598.50	$5,598.50
Ref #68	**638E20890**	**SPECIAL - CUT AND PLUG EXISTING 24" WATER LINE (CC, (2 EACH)**	
	Awd	$4,420.82	$8,841.64
	2	$100.00	$200.00
	3	$9,016.59	$18,033.18
	4	$6,229.00	$12,458.00
Ref #69	**638E98000**	**WATER WORK, MISC.: 16" BUTTERFLY VALVE WITH VALVE , (1 EACH)**	
	Awd	$16,281.96	$16,281.96
	2	$11,000.00	$11,000.00
	3	$17,366.71	$17,366.71
	4	$8,015.00	$8,015.00
Ref #70	**638E98000**	**WATER WORK, MISC.: 24" BUTTERFLY VALVE WITH VALVE , (4 EACH)**	
	Awd	$29,514.78	$118,059.12
	2	$21,000.00	$84,000.00
	3	$32,425.42	$129,701.68
	4	$13,024.50	$52,098.00
Ref #71	**638E98000**	**WATER WORK, MISC.: 6" FIRE HYDRANT ASSEMBLY (CCWRD, (1 EACH)**	
	Awd	$5,899.53	$5,899.53
	2	$7,500.00	$7,500.00
	3	$12,052.91	$12,052.91
	4	$9,443.00	$9,443.00
Ref #72	**638E98000**	**WATER WORK, MISC.: 6" GATE VALVE WITH VALVE BOX (C, (1 EACH)**	
	Awd	$2,578.83	$2,578.83
	2	$1,500.00	$1,500.00
	3	$2,028.98	$2,028.98
	4	$1,395.50	$1,395.50
Ref #73	**638E98600**	**WATER WORK, MISC.: 16" DUCTILE IRON WATER MAIN AND, (80 FT)**	
	Awd	$401.00	$32,080.00
	2	$650.00	$52,000.00
	3	$339.41	$27,152.80
	4	$504.75	$40,380.00
Ref #74	**638E98600**	**WATER WORK, MISC.: 24" DUCTILE IRON WATER MAIN AND, (551 FT)**	
	Awd	$588.13	$324,059.63
	2	$775.00	$427,025.00
	3	$576.64	$317,728.64
	4	$669.25	$368,756.75
Ref #75	**638E98600**	**WATER WORK, MISC.: 6" DUCTILE IRON WATER MAIN AND , (32 FT)**	
	Awd	$179.12	$5,731.84
	2	$470.00	$15,040.00
	3	$144.33	$4,618.56
	4	$105.25	$3,368.00

Section 5 - WATER WORK - Totals

Awd	**$569,228.74**
2	**$635,004.00**
3	**$585,294.70**
4	**$516,815.75**

Ref #76	**625E00450**	**CONNECTION, FUSED PULL APART, (63 EACH)**	
	Awd	$174.30	$10,980.90
	2	$174.30	$10,980.90
	3	$174.30	$10,980.90
	4	$174.30	$10,980.90
Ref #77	**625E10490**	**LIGHT POLE, CONVENTIONAL , AT15B40, (7 EACH)**	
	Awd	$3,630.00	$25,410.00
	2	$3,630.00	$25,410.00
	3	$3,630.00	$25,410.00
	4	$3,630.00	$25,410.00
Ref #78	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (7 EACH)**	
	Awd	$2,530.00	$17,710.00
	2	$2,530.00	$17,710.00
	3	$2,530.00	$17,710.00
	4	$2,530.00	$17,710.00
Ref #79	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (2478 FT)**	
	Awd	$3.65	$9,044.70
	2	$3.65	$9,044.70
	3	$3.65	$9,044.70
	4	$3.65	$9,044.70
Ref #80	**625E23410**	**NO. 12 AWG POLE AND BRACKET CABLE, (1260 FT)**	
	Awd	$2.05	$2,583.00
	2	$2.05	$2,583.00
	3	$2.05	$2,583.00
	4	$2.05	$2,583.00
Ref #81	**625E25500**	**CONDUIT, 3", 725.04, (573 FT)**	
	Awd	$31.00	$17,763.00
	2	$31.00	$17,763.00
	3	$31.00	$17,763.00
	4	$31.00	$17,763.00
Ref #82	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 4", (178 FT)**	
	Awd	$91.10	$16,215.80
	2	$91.10	$16,215.80
	3	$91.10	$16,215.80
	4	$91.10	$16,215.80
Ref #83	**625E26252**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED) , TYPE , (7 EACH)**	
	Awd	$463.00	$3,241.00
	2	$463.00	$3,241.00
	3	$463.00	$3,241.00
	4	$463.00	$3,241.00
Ref #84	**625E29002**	**TRENCH, 24" DEEP, (573 FT)**	
	Awd	$11.90	$6,818.70
	2	$11.90	$6,818.70
	3	$11.90	$6,818.70
	4	$11.90	$6,818.70
Ref #85	**625E30510**	**PULL BOX, 725.06, SIZE 4, (7 EACH)**	
	Awd	$980.00	$6,860.00
	2	$980.00	$6,860.00
	3	$980.00	$6,860.00
	4	$980.00	$6,860.00

Ref #86	**625E32000**	**GROUND ROD, (8 EACH)**	
	Awd	$360.00	$2,880.00
	2	$360.00	$2,880.00
	3	$360.00	$2,880.00
	4	$360.00	$2,880.00
Ref #87	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$7,170.00	$7,170.00
	2	$7,170.00	$7,170.00
	3	$7,170.00	$7,170.00
	4	$7,170.00	$7,170.00
Ref #88	**625E34450**	**CONTROL CENTER CABINET, COMPLETE, (1 EACH)**	
	Awd	$3,975.00	$3,975.00
	2	$3,975.00	$3,975.00
	3	$3,975.00	$3,975.00
	4	$3,975.00	$3,975.00
Ref #89	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (573 FT)**	
	Awd	$1.60	$916.80
	2	$1.60	$916.80
	3	$1.60	$916.80
	4	$1.60	$916.80

Section 6 - LIGHTING - Totals

Awd	**$131,568.90**
2	**$131,568.90**
3	**$131,568.90**
4	**$131,568.90**

Ref #90	**621E00100**	**RPM (TWO-WAY), (104 EACH)**	
	Awd	$53.20	$5,532.80
	2	$53.20	$5,532.80
	3	$53.20	$5,532.80
	4	$53.20	$5,532.80
Ref #91	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (ONE-WAY), (33 EACH)**	
	Awd	$10.25	$338.25
	2	$10.25	$338.25
	3	$10.25	$338.25
	4	$10.25	$338.25
Ref #92	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (397 FT)**	
	Awd	$12.00	$4,764.00
	2	$12.00	$4,764.00
	3	$12.00	$4,764.00
	4	$12.00	$4,764.00
Ref #93	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (30 FT)**	
	Awd	$22.00	$660.00
	2	$22.00	$660.00
	3	$22.00	$660.00
	4	$22.00	$660.00
Ref #94	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (44 FT)**	
	Awd	$50.00	$2,200.00
	2	$50.00	$2,200.00
	3	$50.00	$2,200.00
	4	$50.00	$2,200.00

Ref #95	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (86 FT)**	
	Awd	$40.00	$3,440.00
	2	$40.00	$3,440.00
	3	$40.00	$3,440.00
	4	$40.00	$3,440.00
Ref #96	**630E08600**	**SIGN POST REFLECTOR, (3 EACH)**	
	Awd	$99.50	$298.50
	2	$99.50	$298.50
	3	$99.50	$298.50
	4	$99.50	$298.50
Ref #97	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (6 EACH)**	
	Awd	$620.00	$3,720.00
	2	$620.00	$3,720.00
	3	$620.00	$3,720.00
	4	$620.00	$3,720.00
Ref #98	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (1 EACH)**	
	Awd	$195.00	$195.00
	2	$195.00	$195.00
	3	$195.00	$195.00
	4	$195.00	$195.00
Ref #99	**630E80100**	**SIGN, FLAT SHEET, (184 SF)**	
	Awd	$20.50	$3,772.00
	2	$20.50	$3,772.00
	3	$20.50	$3,772.00
	4	$20.50	$3,772.00
Ref #100	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (212 SF)**	
	Awd	$28.25	$5,989.00
	2	$28.25	$5,989.00
	3	$28.25	$5,989.00
	4	$28.25	$5,989.00
Ref #101	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (6 EACH)**	
	Awd	$1,500.00	$9,000.00
	2	$1,500.00	$9,000.00
	3	$1,500.00	$9,000.00
	4	$1,500.00	$9,000.00
Ref #102	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (45 EACH)**	
	Awd	$20.00	$900.00
	2	$20.00	$900.00
	3	$20.00	$900.00
	4	$20.00	$900.00
Ref #103	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (7 EACH)**	
	Awd	$95.00	$665.00
	2	$95.00	$665.00
	3	$95.00	$665.00
	4	$95.00	$665.00
Ref #104	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$125.00	$750.00
	2	$125.00	$750.00
	3	$125.00	$750.00
	4	$125.00	$750.00

Ref #105	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (25 EACH)**	
	Awd	$25.00	$625.00
	2	$25.00	$625.00
	3	$25.00	$625.00
	4	$25.00	$625.00
Ref #106	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (13 EACH)**	
	Awd	$200.00	$2,600.00
	2	$200.00	$2,600.00
	3	$200.00	$2,600.00
	4	$200.00	$2,600.00
Ref #107	**630E97700**	**SIGNING, MISC.:U-CHANNEL SURFACE MOUNT BASE, AS PE, (6 EACH)**	
	Awd	$475.00	$2,850.00
	2	$475.00	$2,850.00
	3	$475.00	$2,850.00
	4	$475.00	$2,850.00
Ref #108	**644E00104**	**EDGE LINE, 6", (0.8 MILE)**	
	Awd	$8,745.00	$6,996.00
	2	$8,745.00	$6,996.00
	3	$8,745.00	$6,996.00
	4	$8,745.00	$6,996.00
Ref #109	**644E00300**	**CENTER LINE, (0.4 MILE)**	
	Awd	$12,340.00	$4,936.00
	2	$12,340.00	$4,936.00
	3	$12,340.00	$4,936.00
	4	$12,340.00	$4,936.00
Ref #110	**644E00404**	**CHANNELIZING LINE, 12", (222 FT)**	
	Awd	$2.50	$555.00
	2	$2.50	$555.00
	3	$2.50	$555.00
	4	$2.50	$555.00
Ref #111	**644E00700**	**TRANSVERSE/DIAGONAL LINE (YELLOW), 24", (233 FT)**	
	Awd	$7.50	$1,747.50
	2	$7.50	$1,747.50
	3	$7.50	$1,747.50
	4	$7.50	$1,747.50
Ref #112	**644E01300**	**LANE ARROW, (3 EACH)**	
	Awd	$250.00	$750.00
	2	$250.00	$750.00
	3	$250.00	$750.00
	4	$250.00	$750.00
Ref #113	**644E01520**	**DOTTED LINE, 12" (WHITE), (106 FT)**	
	Awd	$2.25	$238.50
	2	$2.25	$238.50
	3	$2.25	$238.50
	4	$2.25	$238.50
Ref #114	**644E20800**	**YIELD LINE, (60 FT)**	
	Awd	$12.50	$750.00
	2	$12.50	$750.00
	3	$12.50	$750.00
	4	$12.50	$750.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$64,272.55**
2	**$64,272.55**
3	**$64,272.55**
4	**$64,272.55**

Ref #115	**659E98000**	**SEEDING, MISC.:NO-MOW FINE FESCUE SEED MIX, (314 SY)**	
	Awd	$1.00	$314.00
	2	$1.00	$314.00
	3	$1.00	$314.00
	4	$22.30	$7,002.20
Ref #116	**661E19000**	**DECIDUOUS SHRUB, 12" HEIGHT, RHUS ARMOMATICA, (20 EACH)**	
	Awd	$50.00	$1,000.00
	2	$50.00	$1,000.00
	3	$50.00	$1,000.00
	4	$195.00	$3,900.00
Ref #117	**661E50040**	**EVERGREEN TREE, 2' HEIGHT, PINUS MUGO, (7 EACH)**	
	Awd	$75.00	$525.00
	2	$75.00	$525.00
	3	$7.00	$49.00
	4	$290.00	$2,030.00
Ref #118	**662E31000**	**LANDSCAPE WATERING, (150 GAL)**	
	Awd	$5.00	$750.00
	2	$5.00	$750.00
	3	$5.00	$750.00
	4	$5.00	$750.00

Section 8 - LANDSCAPING - Totals

Awd	**$2,589.00**
2	**$2,589.00**
3	**$2,113.00**
4	**$13,682.20**

Ref #119	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$92.75	$9,275.00
	2	$80.00	$8,000.00
	3	$77.00	$7,700.00
	4	$90.00	$9,000.00
Ref #120	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$3,356.91	$6,713.82
	2	$2,100.00	$4,200.00
	3	$2,062.86	$4,125.72
	4	$2,062.86	$4,125.72
Ref #121	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$9,335.00	$9,335.00
	2	$7,000.00	$7,000.00
	3	$9,335.00	$9,335.00
	4	$6,960.95	$6,960.95

Ref #122	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$198.62	$3,972.40
	2	$250.00	$5,000.00
	3	$494.01	$9,880.20
	4	$250.00	$5,000.00
Ref #123	**614E13312**	**BARRIER REFLECTOR, TYPE 2, (ONE-WAY), (19 EACH)**	
	Awd	$21.06	$400.14
	2	$18.25	$346.75
	3	$18.14	$344.66
	4	$18.14	$344.66
Ref #124	**614E13360**	**OBJECT MARKER, TWO WAY, (19 EACH)**	
	Awd	$21.06	$400.14
	2	$24.50	$465.50
	3	$24.22	$460.18
	4	$24.22	$460.18
Ref #125	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (24 SNMT)**	
	Awd	$995.00	$23,880.00
	2	$975.00	$23,400.00
	3	$957.07	$22,969.68
	4	$957.07	$22,969.68
Ref #126	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.13 MILE)**	
	Awd	$4,140.00	$538.20
	2	$4,140.00	$538.20
	3	$4,140.00	$538.20
	4	$4,140.00	$538.20
Ref #127	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6" (WHITE), (0.69 MILE)**	
	Awd	$3,455.00	$2,383.95
	2	$3,455.00	$2,383.95
	3	$3,455.00	$2,383.95
	4	$3,455.00	$2,383.95
Ref #128	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (67 FT)**	
	Awd	$1.50	$100.50
	2	$1.50	$100.50
	3	$1.50	$100.50
	4	$1.50	$100.50
Ref #129	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I(WHITE), (354 FT)**	
	Awd	$1.45	$513.30
	2	$1.45	$513.30
	3	$1.45	$513.30
	4	$1.45	$513.30
Ref #130	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (56 FT)**	
	Awd	$4.50	$252.00
	2	$4.50	$252.00
	3	$4.50	$252.00
	4	$4.50	$252.00
Ref #131	**614E30000**	**WORK ZONE ARROW, CLASS I, (6 EACH)**	
	Awd	$100.00	$600.00
	2	$100.00	$600.00
	3	$100.00	$600.00
	4	$100.00	$600.00

Ref #132	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$20,467.01	$20,467.01
	2	$21,000.00	$21,000.00
	3	$34,841.21	$34,841.21
	4	$40,000.00	$40,000.00
Ref #133	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (638 SY)**	
	Awd	$80.00	$51,040.00
	2	$86.00	$54,868.00
	3	$110.34	$70,396.92
	4	$105.00	$66,990.00
Ref #134	**616E10000**	**WATER, (20 MGAL)**	
	Awd	$146.12	$2,922.40
	2	$85.00	$1,700.00
	3	$14.64	$292.80
	4	$12.64	$252.80
Ref #135	**620E31200**	**REMOVAL OF DELINEATOR, (35 EACH)**	
	Awd	$29.84	$1,044.40
	2	$18.00	$630.00
	3	$17.68	$618.80
	4	$10.00	$350.00
Ref #136	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (970 FT)**	
	Awd	$45.41	$44,047.70
	2	$32.00	$31,040.00
	3	$31.33	$30,390.10
	4	$31.33	$30,390.10

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$177,885.96**
2	**$162,038.20**
3	**$195,743.22**
4	**$191,232.04**

Ref #137	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$25,012.13	$25,012.13
	2	$15,000.00	$15,000.00
	3	$1,539.75	$1,539.75
	4	$30,000.00	$30,000.00
Ref #138	**507E00400**	**STEEL PILES, MISC.: SOLDIER PILES HP12x53, (809 FT)**	
	Awd	$61.30	$49,591.70
	2	$84.00	$67,956.00
	3	$79.79	$64,550.11
	4	$84.00	$67,956.00
Ref #139	**516E41300**	**1/2" ELASTOMERIC BEARING PAD, TYPE PEP, TYPE PEP, (214 EACH)**	
	Awd	$50.82	$10,875.48
	2	$8.00	$1,712.00
	3	$112.22	$24,015.08
	4	$8.00	$1,712.00
Ref #140	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (76 SY)**	
	Awd	$44.35	$3,370.60
	2	$37.00	$2,812.00
	3	$92.95	$7,064.20
	4	$55.00	$4,180.00

Ref #141	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (9 CY)**	
	Awd	$457.26	$4,115.34
	2	$220.00	$1,980.00
	3	$561.35	$5,052.15
	4	$195.00	$1,755.00
Ref #142	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (110 FT)**	
	Awd	$7.82	$860.20
	2	$28.50	$3,135.00
	3	$11.75	$1,292.50
	4	$27.50	$3,025.00
Ref #143	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (6 FT)**	
	Awd	$107.03	$642.18
	2	$40.00	$240.00
	3	$14.95	$89.70
	4	$70.00	$420.00
Ref #144	**524E94503**	**DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (293 FT)**	
	Awd	$137.49	$40,284.57
	2	$110.00	$32,230.00
	3	$134.96	$39,543.28
	4	$100.00	$29,300.00
Ref #145	**524E94505**	**DRILLED SHAFTS, 24" DIAMETER, INTO BEDROCK, AS PER, (300 FT)**	
	Awd	$178.08	$53,424.00
	2	$158.00	$47,400.00
	3	$171.64	$51,492.00
	4	$145.00	$43,500.00
Ref #146	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILE, 24" DIAMETER, UN, (282 FT)**	
	Awd	$134.02	$37,793.64
	2	$109.00	$30,738.00
	3	$151.48	$42,717.36
	4	$100.00	$28,200.00
Ref #147	**530E51010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (663 SF)**	
	Awd	$93.50	$61,990.50
	2	$86.00	$57,018.00
	3	$111.86	$74,163.18
	4	$72.00	$47,736.00

Section 10 - RETAINING WALLS (XXX) - Totals

Awd	**$287,960.34**
2	**$260,221.00**
3	**$311,519.31**
4	**$257,784.00**

Ref #148	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$14,951.91	$14,951.91
	2	$25,000.00	$25,000.00
	3	$15,286.88	$15,286.88
	4	$14,767.85	$14,767.85
Ref #149	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$39,823.79	$39,823.79
	2	$70,000.00	$70,000.00
	3	$29,024.42	$29,024.42
	4	$160,000.00	$160,000.00

Ref #150	**619E16010**	**FIELD OFFICE, TYPE B, (7 MNTH)**	
	Awd	$1,971.64	$13,801.48
	2	$2,000.00	$14,000.00
	3	$1,313.57	$9,194.99
	4	$2,100.00	$14,700.00
Ref #151	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$11,951.58	$11,951.58
	2	$40,000.00	$40,000.00
	3	$15,500.00	$15,500.00
	4	$35,000.00	$35,000.00
Ref #152	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$50,000.00	$50,000.00
	3	$102,409.04	$102,409.04
	4	$85,000.00	$85,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$180,528.76**
2	**$199,000.00**
3	**$171,415.33**
4	**$309,467.85**