Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240011
PID 116658
HOC-SR 328-06.22
Federal
Type: CULVERT REPLACEMENT
Letting Date: 1/11/2024
Completion Date: 10/1/2024

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $258,007.65

Engineer's Estimate: $300,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $258,007.65

Bidder 2
PARKER CORPORATION
41484 SR 7
Meigs
REEDSVILLE, OH 45783
Bid $266,913.39

Bidder 3
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $288,678.00

Bidder 4
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $333,732.50

Bidder 5
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $360,319.11

Bidder 6
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $412,419.00

Bidder 7
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $426,661.13

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$9,250.00	$9,250.00
	3	$2,000.00	$2,000.00
	4	$11,000.00	$11,000.00
	5	$16,000.00	$16,000.00
	6	$3,300.00	$3,300.00
	7	$12,000.00	$12,000.00
Ref #2	**202E35200**	**PIPE REMOVED, OVER 24", (40 FT)**	
	Awd	$300.00	$12,000.00
	2	$150.00	$6,000.00
	3	$100.00	$4,000.00
	4	$120.00	$4,800.00
	5	$50.00	$2,000.00
	6	$120.00	$4,800.00
	7	$27.00	$1,080.00
Ref #3	**203E10000**	**EXCAVATION, (175 CY)**	
	Awd	$24.00	$4,200.00
	2	$20.00	$3,500.00
	3	$25.00	$4,375.00
	4	$35.00	$6,125.00
	5	$33.98	$5,946.50
	6	$43.00	$7,525.00
	7	$47.00	$8,225.00
Ref #4	**203E20000**	**EMBANKMENT, (48 CY)**	
	Awd	$24.00	$1,152.00
	2	$20.00	$960.00
	3	$25.00	$1,200.00
	4	$35.00	$1,680.00
	5	$32.20	$1,545.60
	6	$42.00	$2,016.00
	7	$44.00	$2,112.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (346 SY)**	
	Awd	$3.00	$1,038.00
	2	$0.50	$173.00
	3	$2.00	$692.00
	4	$12.00	$4,152.00
	5	$4.62	$1,598.52
	6	$6.00	$2,076.00
	7	$1.00	$346.00
Ref #6	**623E40500**	**REFERENCE MONUMENT, TYPE A, (8 EACH)**	
	Awd	$250.00	$2,000.00
	2	$550.00	$4,400.00
	3	$750.00	$6,000.00
	4	$500.00	$4,000.00
	5	$1,200.00	$9,600.00
	6	$500.00	$4,000.00
	7	$531.00	$4,248.00

Ref #7	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (1 EACH)**	
	Awd	$512.00	$512.00
	2	$550.00	$550.00
	3	$750.00	$750.00
	4	$400.00	$400.00
	5	$250.00	$250.00
	6	$400.00	$400.00
	7	$96.00	$96.00

Section 1 - ROADWAY - Totals

Awd	**$32,902.00**
2	**$24,833.00**
3	**$19,017.00**
4	**$32,157.00**
5	**$36,940.62**
6	**$24,117.00**
7	**$28,107.00**

Ref #8	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (20 CY)**	
	Awd	$110.00	$2,200.00
	2	$65.00	$1,300.00
	3	$175.00	$3,500.00
	4	$150.00	$3,000.00
	5	$144.33	$2,886.60
	6	$316.00	$6,320.00
	7	$123.00	$2,460.00
Ref #9	**659E10000**	**SEEDING AND MULCHING, (847 SY)**	
	Awd	$3.70	$3,133.90
	2	$1.00	$847.00
	3	$10.00	$8,470.00
	4	$4.00	$3,388.00
	5	$4.27	$3,616.69
	6	$5.00	$4,235.00
	7	$3.70	$3,133.90
Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (0.08 TON)**	
	Awd	$1,400.00	$112.00
	2	$3,125.00	$250.00
	3	$1,850.00	$148.00
	4	$1,500.00	$120.00
	5	$979.38	$78.35
	6	$1,800.00	$144.00
	7	$1,400.00	$112.00
Ref #11	**659E31000**	**LIME, (0.18 ACRE)**	
	Awd	$100.00	$18.00
	2	$1,389.00	$250.02
	3	$1,000.00	$180.00
	4	$100.00	$18.00
	5	$400.06	$72.01
	6	$100.00	$18.00
	7	$100.00	$18.00

Ref #12	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
	2	$0.05	$0.15
	3	$1.00	$3.00
	4	$1.00	$3.00
	5	$12.97	$38.91
	6	$1.00	$3.00
	7	$1.00	$3.00
Ref #13	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00
	5	$1.00	$2,000.00
	6	$1.00	$2,000.00
	7	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$7,466.90**
2	**$4,647.17**
3	**$14,301.00**
4	**$8,529.00**
5	**$8,692.56**
6	**$12,720.00**
7	**$7,726.90**

Ref #14	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$13,250.00	$13,250.00
	3	$5,500.00	$5,500.00
	4	$20,000.00	$20,000.00
	5	$5,000.00	$5,000.00
	6	$29,500.00	$29,500.00
	7	$105,000.00	$105,000.00
Ref #15	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$8,250.00	$8,250.00
	3	$5,000.00	$5,000.00
	4	$3,000.00	$3,000.00
	5	$3,300.00	$3,300.00
	6	$4,800.00	$4,800.00
	7	$8,842.00	$8,842.00
Ref #16	**602E20000**	**CONCRETE MASONRY, (11.66 CY)**	
	Awd	$1,850.00	$21,571.00
	2	$650.00	$7,579.00
	3	$1,250.00	$14,575.00
	4	$1,600.00	$18,656.00
	5	$2,494.90	$29,090.53
	6	$4,100.00	$47,806.00
	7	$793.00	$9,246.38

Ref #17	**605E31100**	**AGGREGATE DRAINS, (8 FT)**	
	Awd	$25.00	$200.00
	2	$10.00	$80.00
	3	$35.00	$280.00
	4	$60.00	$480.00
	5	$170.00	$1,360.00
	6	$220.00	$1,760.00
	7	$31.00	$248.00
Ref #18	**611E52901**	**34" X 53" CONDUIT, TYPE A, 706.04, AS PER PLAN, (56 FT)**	
	Awd	$560.00	$31,360.00
	2	$757.00	$42,392.00
	3	$800.00	$44,800.00
	4	$950.00	$53,200.00
	5	$1,100.00	$61,600.00
	6	$486.50	$27,244.00
	7	$552.00	$30,912.00
Ref #19	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (52 CY)**	
	Awd	$150.00	$7,800.00
	2	$150.00	$7,800.00
	3	$195.00	$10,140.00
	4	$300.00	$15,600.00
	5	$135.00	$7,020.00
	6	$263.00	$13,676.00
	7	$188.00	$9,776.00

Section 3 - DRAINAGE - Totals

Awd	**$78,431.00**
2	**$79,351.00**
3	**$80,295.00**
4	**$110,936.00**
5	**$107,370.53**
6	**$124,786.00**
7	**$164,024.38**

Ref #20	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" AVERAGE D, (639 SY)**	
	Awd	$13.00	$8,307.00
	2	$8.00	$5,112.00
	3	$30.00	$19,170.00
	4	$12.50	$7,987.50
	5	$25.00	$15,975.00
	6	$16.00	$10,224.00
	7	$12.50	$7,987.50
Ref #21	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (52 CY)**	
	Awd	$320.00	$16,640.00
	2	$501.00	$26,052.00
	3	$395.00	$20,540.00
	4	$530.00	$27,560.00
	5	$400.00	$20,800.00
	6	$650.00	$33,800.00
	7	$500.00	$26,000.00

Ref #22	**304E20000**	**AGGREGATE BASE, (69 CY)**	
	Awd	$110.00	$7,590.00
	2	$65.00	$4,485.00
	3	$125.00	$8,625.00
	4	$150.00	$10,350.00
	5	$103.74	$7,158.06
	6	$155.00	$10,695.00
	7	$107.00	$7,383.00
Ref #23	**407E20000**	**NON-TRACKING TACK COAT, (102 GAL)**	
	Awd	$5.00	$510.00
	2	$3.05	$311.10
	3	$10.00	$1,020.00
	4	$3.00	$306.00
	5	$5.15	$525.30
	6	$4.00	$408.00
	7	$3.00	$306.00
Ref #24	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (52 CY)**	
	Awd	$330.00	$17,160.00
	2	$501.00	$26,052.00
	3	$395.00	$20,540.00
	4	$530.00	$27,560.00
	5	$450.00	$23,400.00
	6	$650.00	$33,800.00
	7	$500.00	$26,000.00

Section 4 - PAVEMENT - Totals

Awd	**$50,207.00**
2	**$62,012.10**
3	**$69,895.00**
4	**$73,763.50**
5	**$67,858.36**
6	**$88,927.00**
7	**$67,676.50**

Ref #25	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (5 EACH)**	
	Awd	$25.00	$125.00
	2	$20.00	$100.00
	3	$50.00	$250.00
	4	$1.00	$5.00
	5	$24.15	$120.75
	6	$125.00	$625.00
	7	$11.00	$55.00
Ref #26	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$125.00	$250.00
	2	$100.00	$200.00
	3	$250.00	$500.00
	4	$100.00	$200.00
	5	$91.01	$182.02
	6	$400.00	$800.00
	7	$105.44	$210.88

Ref #27	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (3 EACH)**	
	Awd	$245.00	$735.00
	2	$100.00	$300.00
	3	$250.00	$750.00
	4	$100.00	$300.00
	5	$127.94	$383.82
	6	$400.00	$1,200.00
	7	$105.44	$316.32
Ref #28	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.24 MILE)**	
	Awd	$1,780.00	$427.20
	2	$3,900.00	$936.00
	3	$8,500.00	$2,040.00
	4	$4,000.00	$960.00
	5	$6,518.67	$1,564.48
	6	$5,000.00	$1,200.00
	7	$11,256.00	$2,701.44
Ref #29	**642E00300**	**CENTER LINE, TYPE 1, (0.12 MILE)**	
	Awd	$2,815.00	$337.80
	2	$7,200.00	$864.00
	3	$8,500.00	$1,020.00
	4	$7,500.00	$900.00
	5	$11,359.42	$1,363.13
	6	$9,300.00	$1,116.00
	7	$14,176.00	$1,701.12
Ref #30	**642E00500**	**STOP LINE, TYPE 1, (20 FT)**	
	Awd	$8.00	$160.00
	2	$14.00	$280.00
	3	$25.00	$500.00
	4	$15.00	$300.00
	5	$25.00	$500.00
	6	$18.00	$360.00
	7	$8.00	$160.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,035.00**
2	**$2,680.00**
3	**$5,060.00**
4	**$2,665.00**
5	**$4,114.20**
6	**$5,301.00**
7	**$5,144.76**

Ref #31	**502E11100**	**STRUCTURE FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,200.00	$3,200.00
	2	$2,000.00	$2,000.00
	3	$5,000.00	$5,000.00
	4	$5,000.00	$5,000.00
	5	$4,900.00	$4,900.00
	6	$4,000.00	$4,000.00
	7	$1,478.00	$1,478.00

Ref #32	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$1,500.00	$6,000.00
	3	$1,000.00	$4,000.00
	4	$2,200.00	$8,800.00
	5	$2,449.61	$9,798.44
	6	$2,400.00	$9,600.00
	7	$2,952.00	$11,808.00
Ref #33	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$200.00	$200.00
	3	$1,000.00	$1,000.00
	4	$2,500.00	$2,500.00
	5	$500.00	$500.00
	6	$9,200.00	$9,200.00
	7	$12,469.00	$12,469.00
Ref #34	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (17 EACH)**	
	Awd	$14.00	$238.00
	2	$10.00	$170.00
	3	$25.00	$425.00
	4	$42.00	$714.00
	5	$22.29	$378.93
	6	$55.00	$935.00
	7	$16.25	$276.25
Ref #35	**614E13360**	**OBJECT MARKER, TWO WAY, (17 EACH)**	
	Awd	$20.00	$340.00
	2	$10.00	$170.00
	3	$25.00	$425.00
	4	$44.00	$748.00
	5	$27.20	$462.40
	6	$57.00	$969.00
	7	$46.00	$782.00
Ref #36	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.27 MILE)**	
	Awd	$11,925.00	$3,219.75
	2	$5,556.00	$1,500.12
	3	$1,000.00	$270.00
	4	$5,000.00	$1,350.00
	5	$7,170.33	$1,935.99
	6	$6,000.00	$1,620.00
	7	$22,390.00	$6,045.30
Ref #37	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (22 FT)**	
	Awd	$14.00	$308.00
	2	$10.00	$220.00
	3	$25.00	$550.00
	4	$15.00	$330.00
	5	$25.00	$550.00
	6	$18.00	$396.00
	7	$10.54	$231.88

Ref #38	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$12,250.00	$12,250.00
	3	$4,000.00	$4,000.00
	4	$2,000.00	$2,000.00
	5	$13,000.00	$13,000.00
	6	$7,400.00	$7,400.00
	7	$5,000.00	$5,000.00
Ref #39	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (172 SY)**	
	Awd	$100.00	$17,200.00
	2	$75.00	$12,900.00
	3	$125.00	$21,500.00
	4	$150.00	$25,800.00
	5	$98.89	$17,009.08
	6	$168.00	$28,896.00
	7	$121.00	$20,812.00
Ref #40	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (348 FT)**	
	Awd	$20.00	$6,960.00
	2	$10.00	$3,480.00
	3	$30.00	$10,440.00
	4	$30.00	$10,440.00
	5	$21.00	$7,308.00
	6	$49.00	$17,052.00
	7	$37.70	$13,119.60

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$42,965.75**
2	**$38,890.12**
3	**$47,610.00**
4	**$57,682.00**
5	**$55,842.84**
6	**$80,068.00**
7	**$72,022.03**

Ref #41	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$10,250.00	$10,250.00
	3	$16,000.00	$16,000.00
	4	$13,000.00	$13,000.00
	5	$7,000.00	$7,000.00
	6	$6,500.00	$6,500.00
	7	$10,500.00	$10,500.00
Ref #42	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$17,250.00	$17,250.00
	3	$12,000.00	$12,000.00
	4	$23,000.00	$23,000.00
	5	$27,000.00	$27,000.00
	6	$30,600.00	$30,600.00
	7	$32,000.00	$32,000.00

Ref #43	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$9,250.00	$9,250.00
	3	$12,000.00	$12,000.00
	4	$4,000.00	$4,000.00
	5	$12,000.00	$12,000.00
	6	$1,900.00	$1,900.00
	7	$15,000.00	$15,000.00
Ref #44	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$17,750.00	$17,750.00
	3	$12,500.00	$12,500.00
	4	$8,000.00	$8,000.00
	5	$33,500.00	$33,500.00
	6	$37,500.00	$37,500.00
	7	$24,459.56	$24,459.56

Section 7 - INCIDENTALS - Totals

Awd	**$44,000.00**
2	**$54,500.00**
3	**$52,500.00**
4	**$48,000.00**
5	**$79,500.00**
6	**$76,500.00**
7	**$81,959.56**