Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240020
PID 116947
MED-/WAY-SR 83/SR 585-00.91/11.98
Federal
Type: TWO LANE RESURFACING
Letting Date: 1/11/2024
Completion Date: 9/30/2024

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $1,293,122.36

Engineer's Estimate: $1,389,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,293,122.36

Bidder 2
MELWAY PAVING CO INC
7571 ST RT 83
Holmes
HOLMESVILLE, OH 44633
Bid $1,509,536.55

Bidder 3
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $1,555,515.48

Bidder 4
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,592,875.15

Bidder 5
COLE BURTON CONTRACTORS, LLC
11330 KINSMAN RD
Geauga
NEWBURY, OH 44065
Bid $1,696,131.00

Ref #1	**209E60500**	**LINEAR GRADING, (7.14 MILE)**	
	Awd	$2,600.00	$18,564.00
	2	$1,900.00	$13,566.00
	3	$2,525.00	$18,028.50
	4	$2,100.00	$14,994.00
	5	$2,800.00	$19,992.00
Ref #2	**209E80000**	**GRADING MAILBOX APPROACHES, (8 EACH)**	
	Awd	$50.00	$400.00
	2	$150.00	$1,200.00
	3	$25.00	$200.00
	4	$225.00	$1,800.00
	5	$750.00	$6,000.00
Ref #3	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (8 EACH)**	
	Awd	$850.00	$6,800.00
	2	$900.00	$7,200.00
	3	$1,000.00	$8,000.00
	4	$1,200.00	$9,600.00
	5	$750.00	$6,000.00
Ref #4	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (3 EACH)**	
	Awd	$1,350.00	$4,050.00
	2	$2,200.00	$6,600.00
	3	$1,575.00	$4,725.00
	4	$1,800.00	$5,400.00
	5	$1,500.00	$4,500.00
Ref #5	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$4,100.00	$4,100.00
	3	$1,000.00	$1,000.00
	4	$2,563.00	$2,563.00
	5	$6,400.00	$6,400.00

Section 1 - ROADWAY - Totals

Awd	**$34,314.00**
2	**$32,666.00**
3	**$31,953.50**
4	**$34,357.00**
5	**$42,892.00**

Ref #6	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**
5	**$1,000.00**

Ref #7	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (400 CY)**	
	Awd	$265.00	$106,000.00
	2	$350.00	$140,000.00
	3	$325.00	$130,000.00
	4	$290.00	$116,000.00
	5	$380.00	$152,000.00
Ref #8	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (43 CY)**	
	Awd	$290.00	$12,470.00
	2	$550.00	$23,650.00
	3	$625.00	$26,875.00
	4	$900.00	$38,700.00
	5	$840.00	$36,120.00
Ref #9	**253E02000**	**PAVEMENT REPAIR (LONGITUDINAL), (39 CY)**	
	Awd	$275.00	$10,725.00
	2	$350.00	$13,650.00
	3	$325.00	$12,675.00
	4	$550.00	$21,450.00
	5	$890.00	$34,710.00
Ref #10	**253E02000**	**PAVEMENT REPAIR (TRANSVERSE), (5 CY)**	
	Awd	$320.00	$1,600.00
	2	$550.00	$2,750.00
	3	$700.00	$3,500.00
	4	$800.00	$4,000.00
	5	$2,825.00	$14,125.00
Ref #11	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (357 SY)**	
	Awd	$5.00	$1,785.00
	2	$2.50	$892.50
	3	$3.50	$1,249.50
	4	$3.50	$1,249.50
	5	$7.00	$2,499.00
Ref #12	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.75"), (28819 SY)**	
	Awd	$0.60	$17,291.40
	2	$1.65	$47,551.35
	3	$1.00	$28,819.00
	4	$1.95	$56,197.05
	5	$1.50	$43,228.50
Ref #13	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (TAPER 1.75" TO, (1686 SY)**	
	Awd	$0.60	$1,011.60
	2	$3.50	$5,901.00
	3	$12.00	$20,232.00
	4	$9.50	$16,017.00
	5	$6.25	$10,537.50
Ref #14	**254E01600**	**PATCHING PLANED SURFACE, (157 SY)**	
	Awd	$1.25	$196.25
	2	$22.00	$3,454.00
	3	$1.00	$157.00
	4	$1.00	$157.00
	5	$20.00	$3,140.00

Ref #15	**407E10000**	**TACK COAT, (6940 GAL)**	
	Awd	$2.75	$19,085.00
	2	$2.80	$19,432.00
	3	$3.00	$20,820.00
	4	$3.00	$20,820.00
	5	$4.00	$27,760.00
Ref #16	**408E10001**	**PRIME COAT, AS PER PLAN, (3368 GAL)**	
	Awd	$4.75	$15,998.00
	2	$3.70	$12,461.60
	3	$5.50	$18,524.00
	4	$5.00	$16,840.00
	5	$5.00	$16,840.00
Ref #17	**424E14000**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (448, (1030 CY)**	
	Awd	$250.00	$257,500.00
	2	$250.00	$257,500.00
	3	$287.00	$295,610.00
	4	$250.00	$257,500.00
	5	$280.00	$288,400.00
Ref #18	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (1286 CY)**	
	Awd	$215.00	$276,490.00
	2	$205.00	$263,630.00
	3	$224.00	$288,064.00
	4	$200.00	$257,200.00
	5	$235.00	$302,210.00
Ref #19	**442E20101**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 9.5 MM, TYPE, (849 CY)**	
	Awd	$207.00	$175,743.00
	2	$205.00	$174,045.00
	3	$239.00	$202,911.00
	4	$225.00	$191,025.00
	5	$235.00	$199,515.00
Ref #20	**617E10100**	**COMPACTED AGGREGATE, (637 CY)**	
	Awd	$30.00	$19,110.00
	2	$65.00	$41,405.00
	3	$110.00	$70,070.00
	4	$80.00	$50,960.00
	5	$120.00	$76,440.00
Ref #21	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (0.86 MILE)**	
	Awd	$3,250.00	$2,795.00
	2	$1,750.00	$1,505.00
	3	$4,660.00	$4,007.60
	4	$1,750.00	$1,505.00
	5	$1,750.00	$1,505.00
Ref #22	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (3.04 MILE)**	
	Awd	$1,750.00	$5,320.00
	2	$1,750.00	$5,320.00
	3	$1,750.00	$5,320.00
	4	$1,750.00	$5,320.00
	5	$1,750.00	$5,320.00

Ref #23	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (3.04 MILE)**	
	Awd	$6,000.00	$18,240.00
	2	$10,500.00	$31,920.00
	3	$5,735.00	$17,434.40
	4	$16,500.00	$50,160.00
	5	$5,500.00	$16,720.00
Ref #24	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A (1"), (36566 SY)**	
	Awd	$0.85	$31,081.10
	2	$2.35	$85,930.10
	3	$1.50	$54,849.00
	4	$1.95	$71,303.70
	5	$2.00	$73,132.00
Ref #25	**897E02000**	**PATCHING PLANED SURFACE, (189 SY)**	
	Awd	$1.25	$236.25
	2	$20.00	$3,780.00
	3	$1.00	$189.00
	4	$1.00	$189.00
	5	$20.00	$3,780.00

Section 3 - PAVEMENT - Totals

Awd	**$972,677.60**
2	**$1,134,777.55**
3	**$1,201,306.50**
4	**$1,176,593.25**
5	**$1,307,982.00**

Ref #26	**620E70010**	**DELINEATOR, MISC.: REMOVED AND REERECTED, (300 FT)**	
	Awd	$20.00	$6,000.00
	2	$29.00	$8,700.00
	3	$15.25	$4,575.00
	4	$33.00	$9,900.00
	5	$15.25	$4,575.00
Ref #27	**621E00100**	**RPM, (398 EACH)**	
	Awd	$43.00	$17,114.00
	2	$43.00	$17,114.00
	3	$37.56	$14,948.88
	4	$44.30	$17,631.40
	5	$39.00	$15,522.00
Ref #28	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (381 EACH)**	
	Awd	$3.00	$1,143.00
	2	$20.00	$7,620.00
	3	$2.29	$872.49
	4	$5.00	$1,905.00
	5	$3.00	$1,143.00
Ref #29	**642E00104**	**EDGE LINE, 6", TYPE 1, (7.14 MILE)**	
	Awd	$1,000.00	$7,140.00
	2	$1,000.00	$7,140.00
	3	$1,155.00	$8,246.70
	4	$1,000.00	$7,140.00
	5	$1,200.00	$8,568.00

Ref #30	**642E00300**	**CENTER LINE, TYPE 1, (3.92 MILE)**	
	Awd	$1,200.00	$4,704.00
	2	$1,200.00	$4,704.00
	3	$1,285.00	$5,037.20
	4	$1,200.00	$4,704.00
	5	$1,300.00	$5,096.00
Ref #31	**644E00400**	**CHANNELIZING LINE, 8", (976 FT)**	
	Awd	$3.50	$3,416.00
	2	$3.50	$3,416.00
	3	$2.25	$2,196.00
	4	$3.50	$3,416.00
	5	$2.25	$2,196.00
Ref #32	**644E00500**	**STOP LINE, (269 FT)**	
	Awd	$7.50	$2,017.50
	2	$7.50	$2,017.50
	3	$6.50	$1,748.50
	4	$7.50	$2,017.50
	5	$6.75	$1,815.75
Ref #33	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (1021 FT)**	
	Awd	$7.50	$7,657.50
	2	$7.50	$7,657.50
	3	$6.25	$6,381.25
	4	$7.50	$7,657.50
	5	$6.25	$6,381.25
Ref #34	**644E01000**	**RAILROAD SYMBOL MARKING, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$500.00	$2,000.00
	3	$445.00	$1,780.00
	4	$500.00	$2,000.00
	5	$445.00	$1,780.00
Ref #35	**644E01300**	**LANE ARROW, (16 EACH)**	
	Awd	$75.00	$1,200.00
	2	$75.00	$1,200.00
	3	$135.00	$2,160.00
	4	$75.00	$1,200.00
	5	$135.00	$2,160.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$52,392.00**
2	**$61,569.00**
3	**$47,946.02**
4	**$57,571.40**
5	**$49,237.00**

Ref #36	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (20 HOUR)**	
	Awd	$100.00	$2,000.00
	2	$80.00	$1,600.00
	3	$85.00	$1,700.00
	4	$100.00	$2,000.00
	5	$85.00	$1,700.00

Ref #37	**614E12460**	**WORK ZONE MARKING SIGN, (38 EACH)**	
	Awd	$50.00	$1,900.00
	2	$60.00	$2,280.00
	3	$100.00	$3,800.00
	4	$50.00	$1,900.00
	5	$100.00	$3,800.00
Ref #38	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (15 CY)**	
	Awd	$100.00	$1,500.00
	2	$400.00	$6,000.00
	3	$200.00	$3,000.00
	4	$115.00	$1,725.00
	5	$650.00	$9,750.00
Ref #39	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (9.7 MILE)**	
	Awd	$800.00	$7,760.00
	2	$800.00	$7,760.00
	3	$860.00	$8,342.00
	4	$800.00	$7,760.00
	5	$860.00	$8,342.00
Ref #40	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (1952 FT)**	
	Awd	$2.50	$4,880.00
	2	$2.50	$4,880.00
	3	$0.85	$1,659.20
	4	$2.50	$4,880.00
	5	$1.00	$1,952.00
Ref #41	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (674 FT)**	
	Awd	$1.50	$1,011.00
	2	$3.50	$2,359.00
	3	$4.00	$2,696.00
	4	$3.50	$2,359.00
	5	$4.00	$2,696.00
Ref #42	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (32 EACH)**	
	Awd	$20.00	$640.00
	2	$45.00	$1,440.00
	3	$75.00	$2,400.00
	4	$45.00	$1,440.00
	5	$75.00	$2,400.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$19,691.00**
2	**$26,319.00**
3	**$23,597.20**
4	**$22,064.00**
5	**$30,640.00**

Ref #43	**202E38603**	**BRIDGE RAILING REMOVED FOR REUSE, AS PER PLAN, (97 FT)**	
	Awd	$15.00	$1,455.00
	2	$55.00	$5,335.00
	3	$53.50	$5,189.50
	4	$53.50	$5,189.50
	5	$75.00	$7,275.00

Ref #44	**202E98200**	**REMOVAL MISC.: POLYMER MODIFIED ASPHALT EXPANSION , (88 FT)**	
	Awd	$64.77	$5,699.76
	2	$65.00	$5,720.00
	3	$64.77	$5,699.76
	4	$50.00	$4,400.00
	5	$200.00	$17,600.00
Ref #45	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (57 CF)**	
	Awd	$439.00	$25,023.00
	2	$450.00	$25,650.00
	3	$439.00	$25,023.00
	4	$600.00	$34,200.00
	5	$465.00	$26,505.00

Section 6 - STRUCTURE REPAIR (MED-83-0171) - Totals

Awd	**$32,177.76**
2	**$36,705.00**
3	**$35,912.26**
4	**$43,789.50**
5	**$51,380.00**

Ref #46	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$10,000.00	$10,000.00
	3	$7,500.00	$7,500.00
	4	$5,000.00	$5,000.00
	5	$9,000.00	$9,000.00
Ref #47	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$6,500.00	$6,500.00
	3	$7,500.00	$7,500.00
	4	$4,000.00	$4,000.00
	5	$20,000.00	$20,000.00
Ref #48	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$113,970.00	$113,970.00
	2	$145,000.00	$145,000.00
	3	$100,000.00	$100,000.00
	4	$191,500.00	$191,500.00
	5	$125,000.00	$125,000.00
Ref #49	**619E16020**	**FIELD OFFICE, TYPE C, (4 MNTH)**	
	Awd	$2,600.00	$10,400.00
	2	$5,000.00	$20,000.00
	3	$2,200.00	$8,800.00
	4	$3,000.00	$12,000.00
	5	$2,000.00	$8,000.00
Ref #50	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$5,000.00	$5,000.00
	3	$5,000.00	$5,000.00
	4	$5,000.00	$5,000.00
	5	$11,000.00	$11,000.00

Ref #51	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$30,000.00	$30,000.00
	3	$85,000.00	$85,000.00
	4	$40,000.00	$40,000.00
	5	$40,000.00	$40,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$180,870.00**
2	**$216,500.00**
3	**$213,800.00**
4	**$257,500.00**
5	**$213,000.00**