Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240027
PID 115685
UNI-/DEL-US 33/VAR-17.95/VAR
Federal
Type: BRIDGE REPAIR
Letting Date: 1/11/2024
Completion Date: 10/1/2024

Contract Awarded To: RUHLIN COMPANY
Award Amount: $2,360,194.23

Engineer's Estimate: $2,750,000.00

Bidder 1
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $2,360,194.23

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,542,756.06

Bidder 3
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $2,579,629.83

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,615,120.88

Bidder 5
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $2,794,984.39

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$5,057.91	$5,057.91
	3	$5,000.00	$5,000.00
	4	$2,000.00	$2,000.00
	5	$5,000.00	$5,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (747 SY)**	
	Awd	$10.00	$7,470.00
	2	$13.00	$9,711.00
	3	$13.00	$9,711.00
	4	$7.00	$5,229.00
	5	$22.00	$16,434.00
Ref #3	**202E30700**	**CONCRETE BARRIER REMOVED, (153 FT)**	
	Awd	$50.00	$7,650.00
	2	$35.00	$5,355.00
	3	$48.00	$7,344.00
	4	$38.00	$5,814.00
	5	$85.00	$13,005.00
Ref #4	**202E32000**	**CURB REMOVED, (71 FT)**	
	Awd	$10.00	$710.00
	2	$13.00	$923.00
	3	$15.00	$1,065.00
	4	$14.00	$994.00
	5	$20.00	$1,420.00
Ref #5	**202E32500**	**CURB AND GUTTER REMOVED, (12 FT)**	
	Awd	$22.00	$264.00
	2	$35.00	$420.00
	3	$19.00	$228.00
	4	$18.00	$216.00
	5	$50.00	$600.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (693 FT)**	
	Awd	$2.00	$1,386.00
	2	$2.00	$1,386.00
	3	$3.00	$2,079.00
	4	$2.00	$1,386.00
	5	$2.00	$1,386.00
Ref #7	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$95.00	$95.00
	2	$390.00	$390.00
	3	$120.00	$120.00
	4	$95.00	$95.00
	5	$95.00	$95.00
Ref #8	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (6 EACH)**	
	Awd	$60.00	$360.00
	2	$60.00	$360.00
	3	$120.00	$720.00
	4	$60.00	$360.00
	5	$60.00	$360.00

Ref #9	**202E75000**	**FENCE REMOVED, (130 FT)**	
	Awd	$2.50	$325.00
	2	$2.50	$325.00
	3	$3.00	$390.00
	4	$2.50	$325.00
	5	$2.50	$325.00
Ref #10	**203E10000**	**EXCAVATION, (355 CY)**	
	Awd	$35.00	$12,425.00
	2	$23.00	$8,165.00
	3	$38.00	$13,490.00
	4	$43.00	$15,265.00
	5	$24.00	$8,520.00
Ref #11	**203E20000**	**EMBANKMENT, (261 CY)**	
	Awd	$25.00	$6,525.00
	2	$35.00	$9,135.00
	3	$6.50	$1,696.50
	4	$42.00	$10,962.00
	5	$24.00	$6,264.00
Ref #12	**204E10000**	**SUBGRADE COMPACTION, (1137 SY)**	
	Awd	$5.00	$5,685.00
	2	$4.00	$4,548.00
	3	$7.00	$7,959.00
	4	$4.00	$4,548.00
	5	$4.00	$4,548.00
Ref #13	**204E13000**	**EXCAVATION OF SUBGRADE, (40 CY)**	
	Awd	$35.00	$1,400.00
	2	$40.00	$1,600.00
	3	$29.00	$1,160.00
	4	$35.00	$1,400.00
	5	$28.00	$1,120.00
Ref #14	**204E30010**	**GRANULAR MATERIAL, TYPE B, (40 CY)**	
	Awd	$60.00	$2,400.00
	2	$72.00	$2,880.00
	3	$68.00	$2,720.00
	4	$75.00	$3,000.00
	5	$120.00	$4,800.00
Ref #15	**204E50000**	**GEOTEXTILE FABRIC, (100 SY)**	
	Awd	$3.00	$300.00
	2	$3.75	$375.00
	3	$7.00	$700.00
	4	$3.50	$350.00
	5	$1.65	$165.00
Ref #16	**606E13000**	**GUARDRAIL, TYPE 5, (37.5 FT)**	
	Awd	$19.20	$720.00
	2	$19.20	$720.00
	3	$21.00	$787.50
	4	$19.20	$720.00
	5	$19.20	$720.00

Ref #17	**606E15050**	**GUARDRAIL, TYPE MGS, (25 FT)**	
	Awd	$20.20	$505.00
	2	$20.20	$505.00
	3	$22.00	$550.00
	4	$20.20	$505.00
	5	$20.20	$505.00
Ref #18	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (600 FT)**	
	Awd	$21.60	$12,960.00
	2	$21.60	$12,960.00
	3	$22.00	$13,200.00
	4	$21.60	$12,960.00
	5	$21.60	$12,960.00
Ref #19	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$975.00	$975.00
	2	$975.00	$975.00
	3	$1,250.00	$1,250.00
	4	$975.00	$975.00
	5	$975.00	$975.00
Ref #20	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (6 EACH)**	
	Awd	$2,420.00	$14,520.00
	2	$2,420.00	$14,520.00
	3	$2,600.00	$15,600.00
	4	$2,420.00	$14,520.00
	5	$2,420.00	$14,520.00
Ref #21	**607E15000**	**FENCE, TYPE 47, (130 FT)**	
	Awd	$27.60	$3,588.00
	2	$27.60	$3,588.00
	3	$25.00	$3,250.00
	4	$27.60	$3,588.00
	5	$27.60	$3,588.00
Ref #22	**608E10000**	**4" CONCRETE WALK, (1757 SF)**	
	Awd	$12.50	$21,962.50
	2	$12.50	$21,962.50
	3	$11.00	$19,327.00
	4	$12.00	$21,084.00
	5	$15.00	$26,355.00
Ref #23	**608E52000**	**CURB RAMP, (255 SF)**	
	Awd	$18.50	$4,717.50
	2	$23.00	$5,865.00
	3	$23.00	$5,865.00
	4	$28.00	$7,140.00
	5	$29.00	$7,395.00
Ref #24	**622E10060**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B, (74 FT)**	
	Awd	$165.00	$12,210.00
	2	$195.00	$14,430.00
	3	$275.00	$20,350.00
	4	$260.00	$19,240.00
	5	$150.00	$11,100.00

Ref #25	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (40 FT)**	
	Awd	$260.00	$10,400.00
	2	$176.00	$7,040.00
	3	$308.00	$12,320.00
	4	$218.00	$8,720.00
	5	$200.00	$8,000.00
Ref #26	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$4,000.00	$8,000.00
	3	$6,700.00	$13,400.00
	4	$4,862.00	$9,724.00
	5	$3,000.00	$6,000.00
Ref #27	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$2,100.00	$4,200.00
	2	$4,500.00	$9,000.00
	3	$5,500.00	$11,000.00
	4	$4,895.00	$9,790.00
	5	$3,500.00	$7,000.00

Section 1 - ROADWAY - Totals

Awd	**$177,753.00**
2	**$150,196.41**
3	**$171,282.00**
4	**$160,910.00**
5	**$163,160.00**

Ref #28	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (134 SY)**	
	Awd	$36.00	$4,824.00
	2	$67.00	$8,978.00
	3	$46.00	$6,164.00
	4	$56.00	$7,504.00
	5	$35.00	$4,690.00
Ref #29	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (8 SY)**	
	Awd	$225.00	$1,800.00
	2	$150.00	$1,200.00
	3	$320.00	$2,560.00
	4	$85.00	$680.00
	5	$140.00	$1,120.00
Ref #30	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (140 SY)**	
	Awd	$55.00	$7,700.00
	2	$70.00	$9,800.00
	3	$90.00	$12,600.00
	4	$62.00	$8,680.00
	5	$80.00	$11,200.00
Ref #31	**659E00300**	**TOPSOIL, (214 CY)**	
	Awd	$35.00	$7,490.00
	2	$40.00	$8,560.00
	3	$16.00	$3,424.00
	4	$53.00	$11,342.00
	5	$25.00	$5,350.00

Ref #32	**659E10000**	**SEEDING AND MULCHING, (1936 SY)**	
	Awd	$1.98	$3,833.28
	2	$1.99	$3,852.64
	3	$5.00	$9,680.00
	4	$1.80	$3,484.80
	5	$1.80	$3,484.80
Ref #33	**659E14000**	**REPAIR SEEDING AND MULCHING, (98 SY)**	
	Awd	$0.79	$77.42
	2	$0.79	$77.42
	3	$2.25	$220.50
	4	$1.80	$176.40
	5	$1.80	$176.40
Ref #34	**659E15000**	**INTER-SEEDING, (98 SY)**	
	Awd	$0.79	$77.42
	2	$0.79	$77.42
	3	$2.15	$210.70
	4	$1.80	$176.40
	5	$1.80	$176.40
Ref #35	**659E20000**	**COMMERCIAL FERTILIZER, (0.27 TON)**	
	Awd	$988.44	$266.88
	2	$989.00	$267.03
	3	$1,650.00	$445.50
	4	$1,400.00	$378.00
	5	$1,400.00	$378.00
Ref #36	**659E31000**	**LIME, (0.41 ACRE)**	
	Awd	$154.24	$63.24
	2	$155.00	$63.55
	3	$118.00	$48.38
	4	$100.00	$41.00
	5	$100.00	$41.00
Ref #37	**659E35000**	**WATER, (11 MGAL)**	
	Awd	$1.00	$11.00
	2	$1.00	$11.00
	3	$1.00	$11.00
	4	$1.00	$11.00
	5	$1.00	$11.00
Ref #38	**832E30000**	**EROSION CONTROL, (7000 EACH)**	
	Awd	$1.00	$7,000.00
	2	$1.00	$7,000.00
	3	$1.00	$7,000.00
	4	$1.00	$7,000.00
	5	$1.00	$7,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$33,143.24**
2	**$39,887.06**
3	**$42,364.08**
4	**$39,473.60**
5	**$33,627.60**

Ref #39	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (60 FT)**	
	Awd	$30.00	$1,800.00
	2	$20.00	$1,200.00
	3	$25.00	$1,500.00
	4	$26.00	$1,560.00
	5	$32.00	$1,920.00
Ref #40	**605E14000**	**6" BASE PIPE UNDERDRAINS, (112 FT)**	
	Awd	$20.00	$2,240.00
	2	$22.00	$2,464.00
	3	$20.00	$2,240.00
	4	$36.00	$4,032.00
	5	$28.00	$3,136.00
Ref #41	**605E31100**	**AGGREGATE DRAINS, (130 FT)**	
	Awd	$20.00	$2,600.00
	2	$15.00	$1,950.00
	3	$50.00	$6,500.00
	4	$18.00	$2,340.00
	5	$20.00	$2,600.00
Ref #42	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$350.00	$1,400.00
	3	$325.00	$1,300.00
	4	$575.00	$2,300.00
	5	$275.00	$1,100.00

Section 3 - DRAINAGE - Totals

Awd	**$7,840.00**
2	**$7,014.00**
3	**$11,540.00**
4	**$10,232.00**
5	**$8,756.00**

Ref #43	**253E01000**	**PAVEMENT REPAIR, (16 SY)**	
	Awd	$671.01	$10,736.16
	2	$550.00	$8,800.00
	3	$535.00	$8,560.00
	4	$440.00	$7,040.00
	5	$340.00	$5,440.00
Ref #44	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (117 SY)**	
	Awd	$48.00	$5,616.00
	2	$50.00	$5,850.00
	3	$48.00	$5,616.00
	4	$52.00	$6,084.00
	5	$49.81	$5,827.77
Ref #45	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (135 CY)**	
	Awd	$340.00	$45,900.00
	2	$275.00	$37,125.00
	3	$340.00	$45,900.00
	4	$376.00	$50,760.00
	5	$271.66	$36,674.10

Ref #46	**304E20000**	**AGGREGATE BASE, (198 CY)**	
	Awd	$80.00	$15,840.00
	2	$100.00	$19,800.00
	3	$90.00	$17,820.00
	4	$75.00	$14,850.00
	5	$95.00	$18,810.00
Ref #47	**407E20000**	**NON-TRACKING TACK COAT, (169 GAL)**	
	Awd	$3.50	$591.50
	2	$5.00	$845.00
	3	$3.50	$591.50
	4	$3.25	$549.25
	5	$4.70	$794.30
Ref #48	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (79 CY)**	
	Awd	$420.00	$33,180.00
	2	$305.00	$24,095.00
	3	$420.00	$33,180.00
	4	$311.00	$24,569.00
	5	$300.16	$23,712.64
Ref #49	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (5 CY)**	
	Awd	$420.00	$2,100.00
	2	$305.00	$1,525.00
	3	$420.00	$2,100.00
	4	$614.00	$3,070.00
	5	$300.16	$1,500.80
Ref #50	**609E23000**	**COMBINATION CURB AND GUTTER, TYPE 4, (172 FT)**	
	Awd	$66.00	$11,352.00
	2	$70.00	$12,040.00
	3	$55.00	$9,460.00
	4	$80.00	$13,760.00
	5	$78.00	$13,416.00
Ref #51	**609E24510**	**CURB, TYPE 4-C, (86 FT)**	
	Awd	$50.00	$4,300.00
	2	$58.00	$4,988.00
	3	$44.00	$3,784.00
	4	$56.00	$4,816.00
	5	$97.00	$8,342.00
Ref #52	**609E26000**	**CURB, TYPE 6, (71 FT)**	
	Awd	$76.00	$5,396.00
	2	$85.00	$6,035.00
	3	$55.00	$3,905.00
	4	$47.00	$3,337.00
	5	$102.00	$7,242.00

Section 4 - PAVEMENT - Totals

Awd	**$135,011.66**
2	**$121,103.00**
3	**$130,916.50**
4	**$128,835.25**
5	**$121,759.61**

Ref #53	**626E00102**	**BARRIER REFLECTOR, TYPE 1, 1-WAY, (4 EACH)**	
	Awd	$12.00	$48.00
	2	$12.00	$48.00
	3	$12.00	$48.00
	4	$12.00	$48.00
	5	$12.00	$48.00
Ref #54	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (2 EACH)**	
	Awd	$12.00	$24.00
	2	$12.00	$24.00
	3	$12.00	$24.00
	4	$12.00	$24.00
	5	$12.00	$24.00
Ref #55	**626E00110**	**BARRIER REFLECTOR, TYPE 2, 1-WAY, (4 EACH)**	
	Awd	$13.00	$52.00
	2	$13.00	$52.00
	3	$11.50	$46.00
	4	$13.00	$52.00
	5	$13.00	$52.00
Ref #56	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (10 EACH)**	
	Awd	$13.00	$130.00
	2	$13.00	$130.00
	3	$12.00	$120.00
	4	$13.00	$130.00
	5	$13.00	$130.00
Ref #57	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (65 FT)**	
	Awd	$15.00	$975.00
	2	$15.00	$975.00
	3	$15.00	$975.00
	4	$15.00	$975.00
	5	$15.00	$975.00
Ref #58	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (11 FT)**	
	Awd	$19.00	$209.00
	2	$19.00	$209.00
	3	$20.00	$220.00
	4	$19.00	$209.00
	5	$19.00	$209.00
Ref #59	**630E79200**	**SIGN ATTACHMENT ASSEMBLY, MAST ARM, (2 EACH)**	
	Awd	$1,260.00	$2,520.00
	2	$1,260.00	$2,520.00
	3	$550.00	$1,100.00
	4	$1,260.00	$2,520.00
	5	$1,260.00	$2,520.00
Ref #60	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (8 EACH)**	
	Awd	$185.00	$1,480.00
	2	$185.00	$1,480.00
	3	$150.00	$1,200.00
	4	$185.00	$1,480.00
	5	$185.00	$1,480.00

Ref #61	**630E80100**	**SIGN, FLAT SHEET, (52.8 SF)**	
	Awd	$20.00	$1,056.00
	2	$20.00	$1,056.00
	3	$28.00	$1,478.40
	4	$20.00	$1,056.00
	5	$20.00	$1,056.00
Ref #62	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (6 EACH)**	
	Awd	$65.00	$390.00
	2	$65.00	$390.00
	3	$65.00	$390.00
	4	$65.00	$390.00
	5	$65.00	$390.00
Ref #63	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$15.00	$60.00
	2	$15.00	$60.00
	3	$20.00	$80.00
	4	$15.00	$60.00
	5	$15.00	$60.00
Ref #64	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.15 MILE)**	
	Awd	$1,950.00	$292.50
	2	$1,950.00	$292.50
	3	$1,950.00	$292.50
	4	$1,950.00	$292.50
	5	$1,950.00	$292.50
Ref #65	**642E00300**	**CENTER LINE, TYPE 1, (0.08 MILE)**	
	Awd	$3,190.00	$255.20
	2	$3,190.00	$255.20
	3	$3,190.00	$255.20
	4	$3,190.00	$255.20
	5	$3,190.00	$255.20
Ref #66	**644E00500**	**STOP LINE, (94 FT)**	
	Awd	$12.20	$1,146.80
	2	$12.20	$1,146.80
	3	$12.20	$1,146.80
	4	$12.20	$1,146.80
	5	$12.20	$1,146.80
Ref #67	**644E00620**	**CROSSWALK LINE, 12", (314 FT)**	
	Awd	$6.00	$1,884.00
	2	$6.00	$1,884.00
	3	$6.00	$1,884.00
	4	$6.00	$1,884.00
	5	$6.00	$1,884.00
Ref #68	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (108 FT)**	
	Awd	$15.00	$1,620.00
	2	$15.00	$1,620.00
	3	$15.00	$1,620.00
	4	$15.00	$1,620.00
	5	$15.00	$1,620.00

Ref #69	**646E10010**	**EDGE LINE, 6", (0.11 MILE)**	
	Awd	$16,900.00	$1,859.00
	2	$16,900.00	$1,859.00
	3	$16,900.00	$1,859.00
	4	$16,900.00	$1,859.00
	5	$16,900.00	$1,859.00
Ref #70	**646E10200**	**CENTER LINE, (0.06 MILE)**	
	Awd	$29,700.00	$1,782.00
	2	$29,700.00	$1,782.00
	3	$29,700.00	$1,782.00
	4	$29,700.00	$1,782.00
	5	$29,700.00	$1,782.00
Ref #200	**644E00104**	**EDGE LINE, 6", (0.03 MILE)**	
	Awd	$8,500.00	$255.00
	2	$8,500.00	$255.00
	3	$8,500.00	$255.00
	4	$8,500.00	$255.00
	5	$8,500.00	$255.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$16,038.50**
2	**$16,038.50**
3	**$14,775.90**
4	**$16,038.50**
5	**$16,038.50**

Ref #71	**625E25400**	**CONDUIT, 2", 725.04, (151 FT)**	
	Awd	$25.00	$3,775.00
	2	$35.00	$5,285.00
	3	$23.25	$3,510.75
	4	$26.24	$3,962.24
	5	$20.00	$3,020.00
Ref #72	**625E25500**	**CONDUIT, 3", 725.04, (37 FT)**	
	Awd	$70.00	$2,590.00
	2	$74.00	$2,738.00
	3	$44.25	$1,637.25
	4	$58.46	$2,163.02
	5	$36.00	$1,332.00
Ref #73	**625E25900**	**CONDUIT, JACKED OR DRILLED, 2", (72 FT)**	
	Awd	$60.00	$4,320.00
	2	$77.00	$5,544.00
	3	$61.55	$4,431.60
	4	$50.87	$3,662.64
	5	$40.00	$2,880.00
Ref #74	**625E25930**	**CONDUIT, MISC.:CONDUIT INTERCEPT, (1 EACH)**	
	Awd	$1,075.00	$1,075.00
	2	$2,000.00	$2,000.00
	3	$1,526.25	$1,526.25
	4	$597.00	$597.00
	5	$900.00	$900.00

Ref #75	**625E29000**	**TRENCH, (138 FT)**	
	Awd	$12.00	$1,656.00
	2	$11.00	$1,518.00
	3	$13.25	$1,828.50
	4	$7.61	$1,050.18
	5	$16.50	$2,277.00
Ref #76	**625E30706**	**PULL BOX, 725.08, 24", (2 EACH)**	
	Awd	$1,100.00	$2,200.00
	2	$1,500.00	$3,000.00
	3	$1,084.00	$2,168.00
	4	$1,227.00	$2,454.00
	5	$1,350.00	$2,700.00
Ref #77	**625E31507**	**PULL BOX REMOVED AND REPLACED, AS PER PLAN, (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$1,700.00	$1,700.00
	3	$1,622.00	$1,622.00
	4	$1,332.00	$1,332.00
	5	$2,100.00	$2,100.00
Ref #78	**625E31510**	**PULL BOX REMOVED, (2 EACH)**	
	Awd	$220.00	$440.00
	2	$225.00	$450.00
	3	$509.00	$1,018.00
	4	$222.00	$444.00
	5	$300.00	$600.00
Ref #79	**625E32000**	**GROUND ROD, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$300.00	$1,200.00
	3	$351.50	$1,406.00
	4	$388.50	$1,554.00
	5	$265.00	$1,060.00
Ref #80	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (4 EACH)**	
	Awd	$1,600.00	$6,400.00
	2	$1,325.00	$5,300.00
	3	$1,543.00	$6,172.00
	4	$1,897.50	$7,590.00
	5	$1,700.00	$6,800.00
Ref #81	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (4 EACH)**	
	Awd	$800.00	$3,200.00
	2	$800.00	$3,200.00
	3	$747.00	$2,988.00
	4	$825.00	$3,300.00
	5	$850.00	$3,400.00
Ref #82	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (10 EACH)**	
	Awd	$35.00	$350.00
	2	$40.00	$400.00
	3	$29.50	$295.00
	4	$117.00	$1,170.00
	5	$70.00	$700.00

Ref #83	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (6 EACH)**	
	Awd	$30.00	$180.00
	2	$35.00	$210.00
	3	$18.00	$108.00
	4	$64.50	$387.00
	5	$50.00	$300.00
Ref #84	**632E26001**	**PEDESTRIAN PUSHBUTTON, AS PER PLAN, (4 EACH)**	
	Awd	$260.00	$1,040.00
	2	$300.00	$1,200.00
	3	$444.00	$1,776.00
	4	$360.00	$1,440.00
	5	$300.00	$1,200.00
Ref #85	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (620 FT)**	
	Awd	$3.00	$1,860.00
	2	$2.75	$1,705.00
	3	$4.00	$2,480.00
	4	$3.39	$2,101.80
	5	$4.00	$2,480.00
Ref #86	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (35 FT)**	
	Awd	$6.00	$210.00
	2	$3.50	$122.50
	3	$4.25	$148.75
	4	$5.57	$194.95
	5	$4.80	$168.00
Ref #87	**632E64010**	**SIGNAL SUPPORT FOUNDATION, (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$8,000.00	$8,000.00
	3	$5,067.00	$5,067.00
	4	$6,690.00	$6,690.00
	5	$9,600.00	$9,600.00
Ref #88	**632E64020**	**PEDESTAL FOUNDATION, (2 EACH)**	
	Awd	$950.00	$1,900.00
	2	$1,500.00	$3,000.00
	3	$1,152.00	$2,304.00
	4	$1,650.00	$3,300.00
	5	$1,150.00	$2,300.00
Ref #89	**632E65300**	**LOOP DETECTOR LEAD-IN CABLE, 2 CONDUCTOR, NO. 14 A, (364 FT)**	
	Awd	$2.00	$728.00
	2	$2.00	$728.00
	3	$3.00	$1,092.00
	4	$3.34	$1,215.76
	5	$3.00	$1,092.00
Ref #90	**632E68200**	**POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, (38 FT)**	
	Awd	$4.00	$152.00
	2	$6.00	$228.00
	3	$5.50	$209.00
	4	$7.50	$285.00
	5	$6.00	$228.00

Ref #91	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (90 FT)**	
	Awd	$6.00	$540.00
	2	$7.00	$630.00
	3	$7.50	$675.00
	4	$5.23	$470.70
	5	$9.00	$810.00
Ref #92	**632E70000**	**POWER SERVICE, (1 EACH)**	
	Awd	$2,800.00	$2,800.00
	2	$3,400.00	$3,400.00
	3	$4,652.50	$4,652.50
	4	$3,324.00	$3,324.00
	5	$1,600.00	$1,600.00
Ref #93	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (1 EACH)**	
	Awd	$1,080.00	$1,080.00
	2	$900.00	$900.00
	3	$1,535.00	$1,535.00
	4	$945.00	$945.00
	5	$600.00	$600.00
Ref #94	**632E72150**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 14, (1 EACH)**	
	Awd	$23,000.00	$23,000.00
	2	$22,100.00	$22,100.00
	3	$27,159.00	$27,159.00
	4	$27,030.00	$27,030.00
	5	$26,850.00	$26,850.00
Ref #95	**632E90000**	**PEDESTAL, 11', TRANSFORMER BASE, (3 EACH)**	
	Awd	$1,000.00	$3,000.00
	2	$1,125.00	$3,375.00
	3	$1,031.50	$3,094.50
	4	$1,068.00	$3,204.00
	5	$845.00	$2,535.00
Ref #96	**632E90030**	**REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEM, 2" C, (10 FT)**	
	Awd	$26.00	$260.00
	2	$7.00	$70.00
	3	$22.00	$220.00
	4	$5.25	$52.50
	5	$21.55	$215.50
Ref #97	**632E90030**	**REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEM, 3" C, (24 FT)**	
	Awd	$31.00	$744.00
	2	$7.00	$168.00
	3	$22.00	$528.00
	4	$8.75	$210.00
	5	$21.55	$517.20
Ref #98	**632E90101**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLA, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$1,600.00	$3,200.00
	3	$1,372.50	$2,745.00
	4	$1,110.00	$2,220.00
	5	$746.00	$1,492.00

Ref #99	**632E90400**	**SIGNALIZATION, MISC.: CDMA MODEM, FURNISH ONLY, (1 EACH)**	
	Awd	$2,900.00	$2,900.00
	2	$3,150.00	$3,150.00
	3	$2,934.50	$2,934.50
	4	$3,045.00	$3,045.00
	5	$2,776.00	$2,776.00
Ref #100	**633E65511**	**CABINET, TYPE TS-2, AS PER PLAN, (1 EACH)**	
	Awd	$15,500.00	$15,500.00
	2	$17,500.00	$17,500.00
	3	$17,995.00	$17,995.00
	4	$17,616.00	$17,616.00
	5	$16,500.00	$16,500.00
Ref #101	**633E67100**	**CABINET FOUNDATION, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$4,800.00	$4,800.00
	3	$1,689.00	$1,689.00
	4	$2,640.00	$2,640.00
	5	$3,300.00	$3,300.00
Ref #102	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (1 EACH)**	
	Awd	$8,500.00	$8,500.00
	2	$8,200.00	$8,200.00
	3	$9,670.00	$9,670.00
	4	$9,432.00	$9,432.00
	5	$9,200.00	$9,200.00
Ref #103	**809E69123**	**ATC CONTROLLER, AS PER PLAN, (1 EACH)**	
	Awd	$5,500.00	$5,500.00
	2	$5,100.00	$5,100.00
	3	$5,073.50	$5,073.50
	4	$6,852.00	$6,852.00
	5	$5,700.00	$5,700.00

Section 6 - TRAFFIC SIGNALS - Totals

Awd	**$113,400.00**
2	**$120,121.50**
3	**$119,759.10**
4	**$121,934.79**
5	**$117,232.70**

Ref #104	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$90.00	$9,000.00
	2	$85.00	$8,500.00
	3	$100.00	$10,000.00
	4	$90.00	$9,000.00
	5	$85.00	$8,500.00
Ref #105	**614E11630**	**INCREASED BARRIER DELINEATION, (1120 FT)**	
	Awd	$3.21	$3,595.20
	2	$2.25	$2,520.00
	3	$3.25	$3,640.00
	4	$0.79	$884.80
	5	$3.21	$3,595.20

Ref #106	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,049.70	$8,198.80
	2	$2,280.00	$9,120.00
	3	$2,050.00	$8,200.00
	4	$2,280.00	$9,120.00
	5	$2,280.00	$9,120.00
Ref #107	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,586.44	$5,586.44
	2	$12,000.00	$12,000.00
	3	$5,586.50	$5,586.50
	4	$15,810.00	$15,810.00
	5	$15,810.00	$15,810.00
Ref #108	**614E13310**	**BARRIER REFLECTOR, TYPE 1, 1-WAY, (34 EACH)**	
	Awd	$15.41	$523.94
	2	$18.50	$629.00
	3	$15.50	$527.00
	4	$8.00	$272.00
	5	$15.41	$523.94
Ref #109	**614E13350**	**OBJECT MARKER, ONE WAY, (34 EACH)**	
	Awd	$23.46	$797.64
	2	$20.50	$697.00
	3	$23.50	$799.00
	4	$15.00	$510.00
	5	$23.46	$797.64
Ref #110	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.13 MILE)**	
	Awd	$9,160.00	$1,190.80
	2	$7,620.00	$990.60
	3	$1,500.00	$195.00
	4	$1,500.00	$195.00
	5	$1,580.00	$205.40
Ref #111	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.26 MILE)**	
	Awd	$7,080.00	$1,840.80
	2	$4,571.00	$1,188.46
	3	$900.00	$234.00
	4	$900.00	$234.00
	5	$1,025.00	$266.50
Ref #112	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1090 FT)**	
	Awd	$29.63	$32,296.70
	2	$23.00	$25,070.00
	3	$30.00	$32,700.00
	4	$40.00	$43,600.00
	5	$35.00	$38,150.00
Ref #113	**622E41110**	**PORTABLE BARRIER, ANCHORED, (240 FT)**	
	Awd	$33.61	$8,066.40
	2	$36.00	$8,640.00
	3	$33.50	$8,040.00
	4	$66.00	$15,840.00
	5	$40.00	$9,600.00

Ref #114	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,132.69	$4,530.76
	2	$1,200.00	$4,800.00
	3	$1,135.00	$4,540.00
	4	$1,000.00	$4,000.00
	5	$750.00	$3,000.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$75,627.48**
2	**$74,155.06**
3	**$74,461.50**
4	**$99,465.80**
5	**$89,568.68**

Ref #115	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (744 LB)**	
	Awd	$2.30	$1,711.20
	2	$2.37	$1,763.28
	3	$1.50	$1,116.00
	4	$1.50	$1,116.00
	5	$2.85	$2,120.40
Ref #116	**511E46210**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL INCLUDING F, (10 CY)**	
	Awd	$1,000.00	$10,000.00
	2	$1,250.00	$12,500.00
	3	$1,100.00	$11,000.00
	4	$2,700.00	$27,000.00
	5	$1,850.00	$18,500.00
Ref #117	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (29 SF)**	
	Awd	$7.00	$203.00
	2	$13.00	$377.00
	3	$1.50	$43.50
	4	$8.00	$232.00
	5	$12.00	$348.00
Ref #118	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (10 SF)**	
	Awd	$10.00	$100.00
	2	$18.00	$180.00
	3	$5.00	$50.00
	4	$11.00	$110.00
	5	$14.00	$140.00
Ref #119	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (3 CY)**	
	Awd	$150.00	$450.00
	2	$200.00	$600.00
	3	$475.00	$1,425.00
	4	$179.00	$537.00
	5	$165.00	$495.00
Ref #120	**518E39800**	**4" PERFORATED CORRUGATED PLASTIC PIPE, (26 FT)**	
	Awd	$35.00	$910.00
	2	$13.00	$338.00
	3	$29.00	$754.00
	4	$25.00	$650.00
	5	$25.00	$650.00

Ref #121	**518E39900**	**4" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (13 FT)**	
	Awd	$35.00	$455.00
	2	$20.00	$260.00
	3	$55.00	$715.00
	4	$20.00	$260.00
	5	$38.00	$494.00
Ref #122	**605E05210**	**4" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (40 FT)**	
	Awd	$30.00	$1,200.00
	2	$20.00	$800.00
	3	$25.00	$1,000.00
	4	$32.00	$1,280.00
	5	$28.00	$1,120.00
Ref #123	**608E53020**	**DETECTABLE WARNING, (8 SF)**	
	Awd	$35.00	$280.00
	2	$115.00	$920.00
	3	$35.00	$280.00
	4	$51.00	$408.00
	5	$50.00	$400.00

Section 8 - RETAINING WALLS - Totals

Awd	**$15,309.20**
2	**$17,738.28**
3	**$16,383.50**
4	**$31,593.00**
5	**$24,267.40**

Ref #124	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$225,000.00	$225,000.00
	3	$115,000.00	$115,000.00
	4	$20,000.00	$20,000.00
	5	$25,000.00	$25,000.00
Ref #125	**202E11202**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$90,000.00	$90,000.00
	3	$1,600.00	$1,600.00
	4	$120,000.00	$120,000.00
	5	$225,000.00	$225,000.00
Ref #126	**202E22900**	**APPROACH SLAB REMOVED, (146 SY)**	
	Awd	$40.00	$5,840.00
	2	$48.00	$7,008.00
	3	$52.00	$7,592.00
	4	$30.00	$4,380.00
	5	$50.00	$7,300.00
Ref #127	**503E21100**	**UNCLASSIFIED EXCAVATION, (205 CY)**	
	Awd	$125.00	$25,625.00
	2	$140.00	$28,700.00
	3	$118.00	$24,190.00
	4	$120.00	$24,600.00
	5	$80.00	$16,400.00

Ref #128	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (91691 LB)**	
	Awd	$1.45	$132,951.95
	2	$1.38	$126,533.58
	3	$1.50	$137,536.50
	4	$1.24	$113,696.84
	5	$1.70	$155,874.70
Ref #129	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (7563 FT)**	
	Awd	$2.00	$15,126.00
	2	$1.69	$12,781.47
	3	$1.75	$13,235.25
	4	$1.50	$11,344.50
	5	$2.40	$18,151.20
Ref #130	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (374 EACH)**	
	Awd	$20.00	$7,480.00
	2	$17.00	$6,358.00
	3	$30.00	$11,220.00
	4	$32.00	$11,968.00
	5	$26.00	$9,724.00
Ref #131	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$6,000.00	$12,000.00
	2	$3,300.00	$6,600.00
	3	$5,400.00	$10,800.00
	4	$5,000.00	$10,000.00
	5	$4,750.00	$9,500.00
Ref #132	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (248 CY)**	
	Awd	$850.00	$210,800.00
	2	$900.00	$223,200.00
	3	$1,275.00	$316,200.00
	4	$1,050.00	$260,400.00
	5	$1,000.00	$248,000.00
Ref #133	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (79 CY)**	
	Awd	$500.00	$39,500.00
	2	$600.00	$47,400.00
	3	$810.00	$63,990.00
	4	$540.00	$42,660.00
	5	$725.00	$57,275.00
Ref #134	**511E43210**	**CLASS QC1 CONCRETE, PIER, (13 CY)**	
	Awd	$2,100.00	$27,300.00
	2	$2,300.00	$29,900.00
	3	$2,600.00	$33,800.00
	4	$5,800.00	$75,400.00
	5	$2,300.00	$29,900.00
Ref #135	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (29 CY)**	
	Awd	$900.00	$26,100.00
	2	$1,100.00	$31,900.00
	3	$1,200.00	$34,800.00
	4	$2,400.00	$69,600.00
	5	$1,750.00	$50,750.00

Ref #136	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (865 SY)**	
	Awd	$34.00	$29,410.00
	2	$24.00	$20,760.00
	3	$24.50	$21,192.50
	4	$24.50	$21,192.50
	5	$34.00	$29,410.00
Ref #137	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (37 FT)**	
	Awd	$105.00	$3,885.00
	2	$130.00	$4,810.00
	3	$105.00	$3,885.00
	4	$105.00	$3,885.00
	5	$185.00	$6,845.00
Ref #138	**512E33000**	**TYPE 2 WATERPROOFING, (17 SY)**	
	Awd	$50.00	$850.00
	2	$19.00	$323.00
	3	$27.00	$459.00
	4	$37.00	$629.00
	5	$55.00	$935.00
Ref #139	**513E10240**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, (187405 LB)**	
	Awd	$2.52	$472,260.60
	2	$2.54	$476,008.70
	3	$3.00	$562,215.00
	4	$2.74	$513,489.70
	5	$3.16	$592,199.80
Ref #140	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4008 EACH)**	
	Awd	$4.45	$17,835.60
	2	$5.75	$23,046.00
	3	$4.50	$18,036.00
	4	$4.20	$16,833.60
	5	$4.40	$17,635.20
Ref #141	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (8622 SF)**	
	Awd	$7.00	$60,354.00
	2	$10.00	$86,220.00
	3	$10.00	$86,220.00
	4	$10.20	$87,944.40
	5	$10.00	$86,220.00
Ref #142	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (8622 SF)**	
	Awd	$7.00	$60,354.00
	2	$8.00	$68,976.00
	3	$5.00	$43,110.00
	4	$8.20	$70,700.40
	5	$8.00	$68,976.00
Ref #143	**514E10000**	**FINAL INSPECTION REPAIR, (16 EACH)**	
	Awd	$150.00	$2,400.00
	2	$1.00	$16.00
	3	$1.00	$16.00
	4	$1.00	$16.00
	5	$1.00	$16.00

Ref #144	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (56 FT)**	
	Awd	$40.00	$2,240.00
	2	$80.00	$4,480.00
	3	$70.00	$3,920.00
	4	$80.00	$4,480.00
	5	$55.00	$3,080.00
Ref #145	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$7.00	$119.00
	2	$12.00	$204.00
	3	$15.00	$255.00
	4	$12.00	$204.00
	5	$8.00	$136.00
Ref #146	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (117 SF)**	
	Awd	$10.00	$1,170.00
	2	$14.00	$1,638.00
	3	$10.00	$1,170.00
	4	$10.00	$1,170.00
	5	$10.00	$1,170.00
Ref #147	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (79 FT)**	
	Awd	$35.00	$2,765.00
	2	$42.50	$3,357.50
	3	$30.00	$2,370.00
	4	$35.00	$2,765.00
	5	$34.00	$2,686.00
Ref #148	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (20 EACH)**	
	Awd	$1,500.00	$30,000.00
	2	$1,580.00	$31,600.00
	3	$1,800.00	$36,000.00
	4	$1,440.00	$28,800.00
	5	$1,625.00	$32,500.00
Ref #149	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (46 CY)**	
	Awd	$120.00	$5,520.00
	2	$140.00	$6,440.00
	3	$215.00	$9,890.00
	4	$110.00	$5,060.00
	5	$150.00	$6,900.00
Ref #150	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (72 FT)**	
	Awd	$20.00	$1,440.00
	2	$16.00	$1,152.00
	3	$25.00	$1,800.00
	4	$6.00	$432.00
	5	$14.00	$1,008.00
Ref #151	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (80 FT)**	
	Awd	$27.00	$2,160.00
	2	$28.00	$2,240.00
	3	$25.00	$2,000.00
	4	$26.00	$2,080.00
	5	$23.00	$1,840.00

Ref #152	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (1230 SF)**	
	Awd	$34.00	$41,820.00
	2	$38.50	$47,355.00
	3	$34.00	$41,820.00
	4	$34.00	$41,820.00
	5	$32.50	$39,975.00
Ref #153	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (403 SF)**	
	Awd	$125.00	$50,375.00
	2	$165.00	$66,495.00
	3	$115.00	$46,345.00
	4	$165.00	$66,495.00
	5	$125.00	$50,375.00
Ref #154	**526E15000**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), (132 SY)**	
	Awd	$300.00	$39,600.00
	2	$350.00	$46,200.00
	3	$335.00	$44,220.00
	4	$430.00	$56,760.00
	5	$425.00	$56,100.00
Ref #155	**526E90030**	**TYPE C INSTALLATION, (56 FT)**	
	Awd	$200.00	$11,200.00
	2	$350.00	$19,600.00
	3	$255.00	$14,280.00
	4	$300.00	$16,800.00
	5	$300.00	$16,800.00
Ref #156	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (320 FT)**	
	Awd	$87.00	$27,840.00
	2	$90.00	$28,800.00
	3	$95.00	$30,400.00
	4	$77.60	$24,832.00
	5	$86.60	$27,712.00
Ref #157	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$17,000.00	$17,000.00
	3	$14,905.00	$14,905.00
	4	$8,400.00	$8,400.00
	5	$13,500.00	$13,500.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (UNI-33-17.9 - Totals

Awd	**$1,500,321.15**
2	**$1,792,102.25**
3	**$1,754,472.25**
4	**$1,738,837.94**
5	**$1,908,893.90**

Ref #158	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$18,000.00	$18,000.00
	3	$12,500.00	$12,500.00
	4	$15,000.00	$15,000.00
	5	$25,000.00	$25,000.00

Ref #159	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$108,000.00	$108,000.00
	2	$50,000.00	$50,000.00
	3	$70,000.00	$70,000.00
	4	$84,000.00	$84,000.00
	5	$125,000.00	$125,000.00
Ref #160	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$3,500.00	$21,000.00
	2	$4,100.00	$24,600.00
	3	$4,500.00	$27,000.00
	4	$4,800.00	$28,800.00
	5	$3,350.00	$20,100.00
Ref #161	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$14,250.00	$14,250.00
	2	$9,000.00	$9,000.00
	3	$18,000.00	$18,000.00
	4	$19,000.00	$19,000.00
	5	$32,580.00	$32,580.00
Ref #162	**623E11000**	**PROVIDING ELECTRONIC INSTRUMENTATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$800.00	$800.00
	3	$10,775.00	$10,775.00
	4	$13,000.00	$13,000.00
	5	$3,000.00	$3,000.00
Ref #163	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$750.00	$750.00
	2	$1,000.00	$1,000.00
	3	$2,700.00	$2,700.00
	4	$4,000.00	$4,000.00
	5	$3,000.00	$3,000.00
Ref #164	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$750.00	$750.00
	2	$1,000.00	$1,000.00
	3	$2,700.00	$2,700.00
	4	$4,000.00	$4,000.00
	5	$3,000.00	$3,000.00
Ref #165	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$118,000.00	$118,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00
	4	$100,000.00	$100,000.00
	5	$100,000.00	$100,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$285,750.00**
2	**$204,400.00**
3	**$243,675.00**
4	**$267,800.00**
5	**$311,680.00**