Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240038
PID 93142
MUS-SR 284-00.00
Non-Federal
Type: TWO LANE RESURFACING
Letting Date: 1/11/2024
Completion Date: 10/15/2024

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $3,555,325.25

Engineer's Estimate: $3,777,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $3,555,325.25

Bidder 2
NLS PAVING, INC
67925 Bayberry Drive Suite B
Belmont
St Clairsville, OH 43950
Bid $4,288,813.45

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (3523 SY)**	
	Awd	$7.25	$25,541.75
	2	$10.00	$35,230.00
Ref #2	**209E72051**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (26.72 MILE)**	
	Awd	$1,750.00	$46,760.00
	2	$1,850.00	$49,432.00

Section 1 - ROADWAY - Totals

Awd	**$72,301.75**
2	**$84,662.00**

Ref #3	**253E02000**	**PAVEMENT REPAIR, (1500 CY)**	
	Awd	$290.00	$435,000.00
	2	$400.00	$600,000.00
Ref #4	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.25", (159884 SY)**	
	Awd	$1.25	$199,855.00
	2	$1.65	$263,808.60
Ref #5	**407E20000**	**NON-TRACKING TACK COAT, (20966 GAL)**	
	Awd	$3.25	$68,139.50
	2	$3.50	$73,381.00
Ref #6	**408E10001**	**PRIME COAT, AS PER PLAN, (12541 GAL)**	
	Awd	$4.50	$56,434.50
	2	$4.25	$53,299.25
Ref #7	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (5710 CY)**	
	Awd	$210.00	$1,199,100.00
	2	$250.00	$1,427,500.00
Ref #8	**441E50201**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (4428 CY)**	
	Awd	$190.00	$841,320.00
	2	$235.00	$1,040,580.00
Ref #9	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (123 CY)**	
	Awd	$375.00	$46,125.00
	2	$400.00	$49,200.00
Ref #10	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (1742 CY)**	
	Awd	$65.00	$113,230.00
	2	$80.00	$139,360.00

Section 2 - PAVEMENT - Totals

Awd	**$2,959,204.00**
2	**$3,647,128.85**

Ref #11	**621E00100**	**RPM, (1470 EACH)**	
	Awd	$36.00	$52,920.00
	2	$45.00	$66,150.00
Ref #12	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1470 EACH)**	
	Awd	$5.00	$7,350.00
	2	$8.00	$11,760.00
Ref #13	**644E00104**	**EDGE LINE, 6", (26.74 MILE)**	
	Awd	$4,050.00	$108,297.00
	2	$4,030.00	$107,762.20

Ref #14	**644E00300**	**CENTER LINE, (13.37 MILE)**	
	Awd	$5,355.00	$71,596.35
	2	$5,350.00	$71,529.50
Ref #15	**644E00500**	**STOP LINE, (491 FT)**	
	Awd	$13.00	$6,383.00
	2	$12.90	$6,333.90

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$246,546.35**
2	**$263,535.60**

Ref #16	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**	
	Awd	$4,300.00	$4,300.00
	2	$4,250.00	$4,250.00
Ref #17	**614E12460**	**WORK ZONE MARKING SIGN, (71 EACH)**	
	Awd	$96.50	$6,851.50
	2	$95.00	$6,745.00
Ref #18	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (2 CY)**	
	Awd	$275.00	$550.00
	2	$500.00	$1,000.00
Ref #19	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (26.72 MILE)**	
	Awd	$955.00	$25,517.60
	2	$1,100.00	$29,392.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$37,219.10**
2	**$41,387.00**

Ref #20	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,554.05	$12,554.05
	2	$22,100.00	$22,100.00
Ref #21	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$153,000.00	$153,000.00
	2	$120,000.00	$120,000.00
Ref #22	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$9,500.00	$9,500.00
	2	$10,000.00	$10,000.00
Ref #23	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$100,000.00	$100,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$240,054.05**
2	**$252,100.00**