Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240041
PID 116578
VIN-SR 328-06.42
Non-Federal
Type: CULVERT REPLACEMENT
Letting Date: 1/11/2024
Completion Date: 9/1/2024

Contract Awarded To: PARKER CORPORATION
Award Amount: $216,717.93

Engineer's Estimate: $258,000.00

Bidder 1
PARKER CORPORATION
41484 SR 7
Meigs
REEDSVILLE, OH 45783
Bid $216,717.93

Bidder 2
SKEENS EXCAVATING INC
680 GREAT MEADOW RD
Vinton
WHEELERSBURG, OH 45695
Bid $225,891.40

Bidder 3
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $244,847.00

Bidder 4
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $250,392.00

Bidder 5
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $255,552.34

Bidder 6
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $295,758.83

Bidder 7
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $329,615.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$1,000.00	$1,000.00
	3	$11,000.00	$11,000.00
	4	$2,500.00	$2,500.00
	5	$3,500.00	$3,500.00
	6	$3,500.00	$3,500.00
	7	$3,500.00	$3,500.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (25 FT)**	
	Awd	$20.00	$500.00
	2	$20.00	$500.00
	3	$20.00	$500.00
	4	$50.00	$1,250.00
	5	$30.00	$750.00
	6	$19.00	$475.00
	7	$20.00	$500.00
Ref #3	**202E35200**	**PIPE REMOVED, OVER 24", (30 FT)**	
	Awd	$200.00	$6,000.00
	2	$50.00	$1,500.00
	3	$125.00	$3,750.00
	4	$200.00	$6,000.00
	5	$200.00	$6,000.00
	6	$16.00	$480.00
	7	$170.00	$5,100.00
Ref #4	**203E10000**	**EXCAVATION, (213 CY)**	
	Awd	$20.00	$4,260.00
	2	$15.00	$3,195.00
	3	$35.00	$7,455.00
	4	$25.00	$5,325.00
	5	$24.00	$5,112.00
	6	$37.00	$7,881.00
	7	$55.00	$11,715.00
Ref #5	**203E20000**	**EMBANKMENT, (69 CY)**	
	Awd	$20.00	$1,380.00
	2	$20.00	$1,380.00
	3	$35.00	$2,415.00
	4	$25.00	$1,725.00
	5	$24.00	$1,656.00
	6	$36.00	$2,484.00
	7	$30.00	$2,070.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (91 SY)**	
	Awd	$0.50	$45.50
	2	$5.00	$455.00
	3	$15.00	$1,365.00
	4	$2.00	$182.00
	5	$4.00	$364.00
	6	$2.00	$182.00
	7	$30.00	$2,730.00

Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (250 FT)**	
	Awd	$23.50	$5,875.00
	2	$30.00	$7,500.00
	3	$25.00	$6,250.00
	4	$35.00	$8,750.00
	5	$23.50	$5,875.00
	6	$28.94	$7,235.00
	7	$30.00	$7,500.00
Ref #8	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (3 EACH)**	
	Awd	$1,600.00	$4,800.00
	2	$1,500.00	$4,500.00
	3	$1,650.00	$4,950.00
	4	$1,400.00	$4,200.00
	5	$1,600.00	$4,800.00
	6	$1,370.00	$4,110.00
	7	$2,000.00	$6,000.00
Ref #9	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$1,200.00	$1,200.00
	3	$1,300.00	$1,300.00
	4	$1,850.00	$1,850.00
	5	$1,250.00	$1,250.00
	6	$1,080.00	$1,080.00
	7	$1,600.00	$1,600.00
Ref #10	**623E40500**	**REFERENCE MONUMENT, TYPE A, (10 EACH)**	
	Awd	$550.00	$5,500.00
	2	$50.00	$500.00
	3	$500.00	$5,000.00
	4	$750.00	$7,500.00
	5	$480.00	$4,800.00
	6	$784.00	$7,840.00
	7	$590.00	$5,900.00

Section 1 - ROADWAY - Totals

Awd	**$39,610.50**
2	**$21,730.00**
3	**$43,985.00**
4	**$39,282.00**
5	**$34,107.00**
6	**$35,267.00**
7	**$46,615.00**

Ref #11	**659E10000**	**SEEDING AND MULCHING, (1504 SY)**	
	Awd	$1.00	$1,504.00
	2	$0.60	$902.40
	3	$2.25	$3,384.00
	4	$5.00	$7,520.00
	5	$2.21	$3,323.84
	6	$2.21	$3,323.84
	7	$3.00	$4,512.00

Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.14 TON)**	
	Awd	$1,786.00	$250.04
	2	$400.00	$56.00
	3	$1,500.00	$210.00
	4	$1,850.00	$259.00
	5	$1,400.00	$196.00
	6	$1,400.00	$196.00
	7	$1,100.00	$154.00
Ref #13	**659E31000**	**LIME, (0.32 ACRE)**	
	Awd	$782.00	$250.24
	2	$400.00	$128.00
	3	$100.00	$32.00
	4	$1,000.00	$320.00
	5	$100.00	$32.00
	6	$100.00	$32.00
	7	$1,000.00	$320.00
Ref #14	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$0.05	$0.25
	2	$10.00	$50.00
	3	$1.00	$5.00
	4	$1.00	$5.00
	5	$1.00	$5.00
	6	$1.00	$5.00
	7	$130.00	$650.00
Ref #15	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00
	5	$1.00	$2,000.00
	6	$1.00	$2,000.00
	7	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$4,004.53**
2	**$3,136.40**
3	**$5,631.00**
4	**$10,104.00**
5	**$5,556.84**
6	**$5,556.84**
7	**$7,636.00**

Ref #16	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$10,000.00	$10,000.00
	3	$1,000.00	$1,000.00
	4	$5,500.00	$5,500.00
	5	$7,500.00	$7,500.00
	6	$25,000.00	$25,000.00
	7	$10,000.00	$10,000.00

Ref #17	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$13,500.00	$13,500.00
	3	$3,000.00	$3,000.00
	4	$850.00	$850.00
	5	$12,500.00	$12,500.00
	6	$5,121.00	$5,121.00
	7	$12,000.00	$12,000.00
Ref #18	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2592 LB)**	
	Awd	$1.25	$3,240.00
	2	$2.00	$5,184.00
	3	$2.50	$6,480.00
	4	$3.00	$7,776.00
	5	$2.50	$6,480.00
	6	$6.00	$15,552.00
	7	$3.00	$7,776.00
Ref #19	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (7 CY)**	
	Awd	$650.00	$4,550.00
	2	$1,000.00	$7,000.00
	3	$1,500.00	$10,500.00
	4	$500.00	$3,500.00
	5	$2,550.00	$17,850.00
	6	$2,766.00	$19,362.00
	7	$3,000.00	$21,000.00
Ref #20	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (20 CY)**	
	Awd	$550.00	$11,000.00
	2	$800.00	$16,000.00
	3	$700.00	$14,000.00
	4	$500.00	$10,000.00
	5	$550.00	$11,000.00
	6	$1,178.00	$23,560.00
	7	$980.00	$19,600.00
Ref #21	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$650.00	$650.00
	2	$1,000.00	$1,000.00
	3	$1,500.00	$1,500.00
	4	$500.00	$500.00
	5	$2,000.00	$2,000.00
	6	$2,712.00	$2,712.00
	7	$5,000.00	$5,000.00
Ref #22	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (30 SY)**	
	Awd	$12.00	$360.00
	2	$50.00	$1,500.00
	3	$30.00	$900.00
	4	$60.00	$1,800.00
	5	$36.00	$1,080.00
	6	$21.00	$630.00
	7	$35.00	$1,050.00

Ref #23	**512E33000**	**TYPE 2 WATERPROOFING, (48 SY)**	
	Awd	$14.00	$672.00
	2	$50.00	$2,400.00
	3	$25.00	$1,200.00
	4	$30.00	$1,440.00
	5	$39.00	$1,872.00
	6	$24.00	$1,152.00
	7	$80.00	$3,840.00
Ref #24	**512E33010**	**TYPE 3 WATERPROOFING, (40 SY)**	
	Awd	$18.00	$720.00
	2	$50.00	$2,000.00
	3	$50.00	$2,000.00
	4	$40.00	$1,600.00
	5	$65.00	$2,600.00
	6	$56.00	$2,240.00
	7	$110.00	$4,400.00
Ref #25	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (24 SF)**	
	Awd	$5.00	$120.00
	2	$20.00	$480.00
	3	$15.00	$360.00
	4	$25.00	$600.00
	5	$5.00	$120.00
	6	$10.00	$240.00
	7	$3.00	$72.00
Ref #26	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (8 CY)**	
	Awd	$150.00	$1,200.00
	2	$150.00	$1,200.00
	3	$150.00	$1,200.00
	4	$125.00	$1,000.00
	5	$325.00	$2,600.00
	6	$119.00	$952.00
	7	$430.00	$3,440.00
Ref #27	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (32 CY)**	
	Awd	$65.00	$2,080.00
	2	$180.00	$5,760.00
	3	$150.00	$4,800.00
	4	$150.00	$4,800.00
	5	$125.00	$4,000.00
	6	$142.00	$4,544.00
	7	$260.00	$8,320.00
Ref #28	**605E31100**	**AGGREGATE DRAINS, (38 FT)**	
	Awd	$10.00	$380.00
	2	$10.00	$380.00
	3	$35.00	$1,330.00
	4	$30.00	$1,140.00
	5	$25.00	$950.00
	6	$18.00	$684.00
	7	$60.00	$2,280.00

Ref #29	**611E07900**	**18" CONDUIT, TYPE D, (30 FT)**	
	Awd	$50.00	$1,500.00
	2	$80.00	$2,400.00
	3	$80.00	$2,400.00
	4	$125.00	$3,750.00
	5	$65.00	$1,950.00
	6	$96.00	$2,880.00
	7	$110.00	$3,300.00
Ref #30	**611E94701**	**6' X 4' CONDUIT, TYPE A, 706.05, AS PER PLAN, (40 FT)**	
	Awd	$1,019.00	$40,760.00
	2	$1,500.00	$60,000.00
	3	$1,500.00	$60,000.00
	4	$800.00	$32,000.00
	5	$1,390.00	$55,600.00
	6	$1,087.00	$43,480.00
	7	$1,300.00	$52,000.00
Ref #31	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (43 CY)**	
	Awd	$150.00	$6,450.00
	2	$250.00	$10,750.00
	3	$180.00	$7,740.00
	4	$195.00	$8,385.00
	5	$168.00	$7,224.00
	6	$207.00	$8,901.00
	7	$210.00	$9,030.00

Section 3 - DRAINAGE - Totals

Awd	**$84,782.00**
2	**$139,554.00**
3	**$118,410.00**
4	**$84,641.00**
5	**$135,326.00**
6	**$157,010.00**
7	**$163,108.00**

Ref #32	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" AVERAGE D, (432 SY)**	
	Awd	$8.00	$3,456.00
	2	$15.00	$6,480.00
	3	$13.00	$5,616.00
	4	$30.00	$12,960.00
	5	$18.00	$7,776.00
	6	$13.00	$5,616.00
	7	$25.00	$10,800.00
Ref #33	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (22 CY)**	
	Awd	$556.00	$12,232.00
	2	$400.00	$8,800.00
	3	$580.00	$12,760.00
	4	$395.00	$8,690.00
	5	$420.00	$9,240.00
	6	$555.00	$12,210.00
	7	$500.00	$11,000.00

Ref #34	**304E20000**	**AGGREGATE BASE, (21 CY)**	
	Awd	$65.00	$1,365.00
	2	$150.00	$3,150.00
	3	$150.00	$3,150.00
	4	$125.00	$2,625.00
	5	$150.00	$3,150.00
	6	$93.00	$1,953.00
	7	$240.00	$5,040.00
Ref #35	**407E20000**	**NON-TRACKING TACK COAT, (104 GAL)**	
	Awd	$3.60	$374.40
	2	$5.00	$520.00
	3	$3.50	$364.00
	4	$10.00	$1,040.00
	5	$6.00	$624.00
	6	$3.50	$364.00
	7	$10.00	$1,040.00
Ref #36	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (52 CY)**	
	Awd	$406.00	$21,112.00
	2	$400.00	$20,800.00
	3	$400.00	$20,800.00
	4	$400.00	$20,800.00
	5	$420.00	$21,840.00
	6	$405.00	$21,060.00
	7	$450.00	$23,400.00

Section 4 - PAVEMENT - Totals

Awd	**$38,539.40**
2	**$39,750.00**
3	**$42,690.00**
4	**$46,115.00**
5	**$42,630.00**
6	**$41,203.00**
7	**$51,280.00**

Ref #37	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$20.00	$120.00
	2	$50.00	$300.00
	3	$1.00	$6.00
	4	$50.00	$300.00
	5	$30.00	$180.00
	6	$11.00	$66.00
	7	$80.00	$480.00
Ref #38	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (BIDIRECTIONAL), (8 EACH)**	
	Awd	$15.00	$120.00
	2	$12.00	$96.00
	3	$15.00	$120.00
	4	$25.00	$200.00
	5	$12.00	$96.00
	6	$10.00	$80.00
	7	$15.00	$120.00

Ref #39	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$100.00	$100.00
	3	$65.00	$65.00
	4	$250.00	$250.00
	5	$65.00	$65.00
	6	$105.00	$105.00
	7	$85.00	$85.00
Ref #40	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$100.00	$200.00
	3	$175.00	$350.00
	4	$250.00	$500.00
	5	$175.00	$350.00
	6	$105.00	$210.00
	7	$220.00	$440.00
Ref #41	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.13 MILE)**	
	Awd	$6,800.00	$884.00
	2	$7,500.00	$975.00
	3	$8,000.00	$1,040.00
	4	$12,500.00	$1,625.00
	5	$6,800.00	$884.00
	6	$6,800.00	$884.00
	7	$8,700.00	$1,131.00
Ref #42	**642E00300**	**CENTER LINE, TYPE 1, (0.07 MILE)**	
	Awd	$12,250.00	$857.50
	2	$15,000.00	$1,050.00
	3	$15,000.00	$1,050.00
	4	$12,500.00	$875.00
	5	$12,250.00	$857.50
	6	$12,250.00	$857.50
	7	$16,000.00	$1,120.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,281.50**
2	**$2,721.00**
3	**$2,631.00**
4	**$3,750.00**
5	**$2,432.50**
6	**$2,202.50**
7	**$3,376.00**

Ref #43	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,500.00	$10,500.00
	2	$3,000.00	$3,000.00
	3	$6,000.00	$6,000.00
	4	$14,000.00	$14,000.00
	5	$4,500.00	$4,500.00
	6	$8,500.00	$8,500.00
	7	$5,000.00	$5,000.00

Ref #44	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$5,000.00	$5,000.00
	3	$12,500.00	$12,500.00
	4	$20,000.00	$20,000.00
	5	$5,500.00	$5,500.00
	6	$15,000.00	$15,000.00
	7	$13,000.00	$13,000.00
Ref #45	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$5,000.00	$5,000.00
	3	$3,500.00	$3,500.00
	4	$12,500.00	$12,500.00
	5	$5,500.00	$5,500.00
	6	$8,500.00	$8,500.00
	7	$12,000.00	$12,000.00
Ref #46	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$6,000.00	$6,000.00
	3	$9,500.00	$9,500.00
	4	$20,000.00	$20,000.00
	5	$20,000.00	$20,000.00
	6	$22,519.49	$22,519.49
	7	$27,600.00	$27,600.00

Section 6 - INCIDENTALS - Totals

Awd	**$47,500.00**
2	**$19,000.00**
3	**$31,500.00**
4	**$66,500.00**
5	**$35,500.00**
6	**$54,519.49**
7	**$57,600.00**