Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240001
PID 109270
LAK-US 20-24.99 Major Rehab
Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 1/25/2024
Completion Date: 10/15/2025

Contract Awarded To: GREAT LAKES CONSTRUCTION CO
Award Amount: $24,794,727.39

Engineer's Estimate: $27,150,000.00

Bidder 1
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $24,794,727.39

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $26,328,169.61

Bidder 3
ALLEGA - FABRIZI JOINT VENTURE
5146 ALLEGA WAY
Summit
RICHFIELD, OH 44286
Bid $26,574,164.11

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$193,000.00	$193,000.00
	2	$58,000.00	$58,000.00
	3	$123,928.00	$123,928.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$320.00	$640.00
	2	$400.00	$800.00
	3	$500.00	$1,000.00
Ref #3	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (84167 SY)**	
	Awd	$15.00	$1,262,505.00
	2	$18.00	$1,515,006.00
	3	$18.73	$1,576,447.91
Ref #4	**202E30000**	**WALK REMOVED, (63507 SF)**	
	Awd	$1.50	$95,260.50
	2	$2.00	$127,014.00
	3	$1.43	$90,815.01
Ref #5	**202E30700**	**CONCRETE BARRIER REMOVED, (40 FT)**	
	Awd	$20.00	$800.00
	2	$10.00	$400.00
	3	$9.84	$393.60
Ref #6	**202E30800**	**TRAFFIC ISLAND REMOVED, (75 SY)**	
	Awd	$25.00	$1,875.00
	2	$11.00	$825.00
	3	$6.34	$475.50
Ref #7	**202E32000**	**CURB REMOVED, (1886 FT)**	
	Awd	$2.50	$4,715.00
	2	$5.50	$10,373.00
	3	$8.86	$16,709.96
Ref #8	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (12980 FT)**	
	Awd	$23.00	$298,540.00
	2	$23.00	$298,540.00
	3	$65.00	$843,700.00
Ref #9	**202E35200**	**PIPE REMOVED, OVER 24", (834 FT)**	
	Awd	$30.00	$25,020.00
	2	$30.00	$25,020.00
	3	$98.00	$81,732.00
Ref #10	**202E38000**	**GUARDRAIL REMOVED, (592 FT)**	
	Awd	$2.00	$1,184.00
	2	$2.00	$1,184.00
	3	$2.24	$1,326.08
Ref #11	**202E53100**	**MAILBOX REMOVED, (29 EACH)**	
	Awd	$165.00	$4,785.00
	2	$200.00	$5,800.00
	3	$106.79	$3,096.91
Ref #12	**202E58000**	**MANHOLE REMOVED, (54 EACH)**	
	Awd	$1,060.00	$57,240.00
	2	$900.00	$48,600.00
	3	$1,600.00	$86,400.00

Ref #13	**202E58300**	**CATCH BASIN OR INLET REMOVED, (84 EACH)**	
	Awd	$740.00	$62,160.00
	2	$800.00	$67,200.00
	3	$650.00	$54,600.00
Ref #14	**202E60010**	**MONUMENT ASSEMBLY REMOVED, (1 EACH)**	
	Awd	$185.00	$185.00
	2	$50.00	$50.00
	3	$106.77	$106.77
Ref #15	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 12", (255 FT)**	
	Awd	$14.00	$3,570.00
	2	$10.00	$2,550.00
	3	$25.00	$6,375.00
Ref #16	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (1300 FT)**	
	Awd	$18.00	$23,400.00
	2	$12.50	$16,250.00
	3	$35.00	$45,500.00
Ref #17	**202E70120**	**SPECIAL - PIPE CLEANOUT, 27" TO 48", (750 FT)**	
	Awd	$20.50	$15,375.00
	2	$28.00	$21,000.00
	3	$60.00	$45,000.00
Ref #18	**202E75000**	**FENCE REMOVED, (2110 FT)**	
	Awd	$4.00	$8,440.00
	2	$4.00	$8,440.00
	3	$4.83	$10,191.30
Ref #19	**202E98100**	**REMOVAL MISC.: BOULDER, (23 EACH)**	
	Awd	$75.00	$1,725.00
	2	$125.00	$2,875.00
	3	$27.48	$632.04
Ref #20	**202E98100**	**REMOVAL MISC.: BUSINESS SIGN, (33 EACH)**	
	Awd	$350.00	$11,550.00
	2	$575.00	$18,975.00
	3	$504.00	$16,632.00
Ref #21	**202E98100**	**REMOVAL MISC.: LIGHT POLE, (8 EACH)**	
	Awd	$425.00	$3,400.00
	2	$825.00	$6,600.00
	3	$504.00	$4,032.00
Ref #22	**202E98100**	**REMOVAL MISC.: SHED, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$3,500.00	$3,500.00
	3	$4,500.00	$4,500.00
Ref #23	**203E10000**	**EXCAVATION, (13563 CY)**	
	Awd	$32.00	$434,016.00
	2	$48.00	$651,024.00
	3	$46.19	$626,474.97
Ref #24	**203E20000**	**EMBANKMENT, (3853 CY)**	
	Awd	$19.50	$75,133.50
	2	$6.00	$23,118.00
	3	$6.35	$24,466.55

Ref #25	**204E10000**	**SUBGRADE COMPACTION, (95733 SY)**	
	Awd	$1.75	$167,532.75
	2	$1.25	$119,666.25
	3	$0.57	$54,567.81
Ref #26	**204E13000**	**EXCAVATION OF SUBGRADE, (1600 CY)**	
	Awd	$25.50	$40,800.00
	2	$37.00	$59,200.00
	3	$14.25	$22,800.00
Ref #27	**204E30010**	**GRANULAR MATERIAL, TYPE B, (1600 CY)**	
	Awd	$80.50	$128,800.00
	2	$75.00	$120,000.00
	3	$60.48	$96,768.00
Ref #28	**204E45000**	**PROOF ROLLING, (30 HOUR)**	
	Awd	$275.00	$8,250.00
	2	$230.00	$6,900.00
	3	$221.77	$6,653.10
Ref #29	**204E50000**	**GEOTEXTILE FABRIC, (3200 SY)**	
	Awd	$1.50	$4,800.00
	2	$2.75	$8,800.00
	3	$1.44	$4,608.00
Ref #30	**204E51000**	**GEOGRID, (3200 SY)**	
	Awd	$2.25	$7,200.00
	2	$3.60	$11,520.00
	3	$2.48	$7,936.00
Ref #31	**606E15050**	**GUARDRAIL, TYPE MGS, (200 FT)**	
	Awd	$23.20	$4,640.00
	2	$23.20	$4,640.00
	3	$25.98	$5,196.00
Ref #32	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (3 EACH)**	
	Awd	$1,395.00	$4,185.00
	2	$1,395.00	$4,185.00
	3	$1,562.40	$4,687.20
Ref #33	**608E10000**	**4" CONCRETE WALK, (93608 SF)**	
	Awd	$8.00	$748,864.00
	2	$12.00	$1,123,296.00
	3	$4.36	$408,130.88
Ref #34	**608E52000**	**CURB RAMP, (2399 SF)**	
	Awd	$23.00	$55,177.00
	2	$17.00	$40,783.00
	3	$35.13	$84,276.87
Ref #35	**623E38500**	**MONUMENT ASSEMBLY, (20 EACH)**	
	Awd	$1,100.00	$22,000.00
	2	$760.00	$15,200.00
	3	$1,710.32	$34,206.40
Ref #36	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (29 EACH)**	
	Awd	$195.00	$5,655.00
	2	$195.00	$5,655.00
	3	$218.40	$6,333.60

Ref #37	**690E65016**	**SPECIAL - WORK INVOLVING PETROLEUM CONTAMINATED SO, (3800 TON)**	
	Awd	$52.00	$197,600.00
	2	$65.00	$247,000.00
	3	$75.99	$288,762.00
Ref #38	**690E65022**	**SPECIAL - WORK INVOLVING NON-REGULATED WATER, (1900 GAL)**	
	Awd	$10.00	$19,000.00
	2	$28.00	$53,200.00
	3	$8.82	$16,758.00
Ref #39	**690E65024**	**SPECIAL - WORK INVOLVING REGULATED WATER, (1900 GAL)**	
	Awd	$11.15	$21,185.00
	2	$26.00	$49,400.00
	3	$9.94	$18,886.00

Section 1 - ROADWAY - Totals

Awd	**$4,023,207.75**
2	**$4,782,589.25**
3	**$4,725,105.46**

Ref #40	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (6 CY)**	
	Awd	$400.00	$2,400.00
	2	$270.00	$1,620.00
	3	$275.00	$1,650.00
Ref #41	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$25.00	$50.00
	3	$336.00	$672.00
Ref #42	**659E00300**	**TOPSOIL, (7161 CY)**	
	Awd	$33.00	$236,313.00
	2	$12.00	$85,932.00
	3	$28.00	$200,508.00
Ref #43	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (64508 SY)**	
	Awd	$0.80	$51,606.40
	2	$1.15	$74,184.20
	3	$0.90	$58,057.20
Ref #44	**659E14000**	**REPAIR SEEDING AND MULCHING, (3226 SY)**	
	Awd	$0.80	$2,580.80
	2	$1.15	$3,709.90
	3	$0.90	$2,903.40
Ref #45	**659E15000**	**INTER-SEEDING, (3226 SY)**	
	Awd	$0.01	$32.26
	2	$0.15	$483.90
	3	$0.56	$1,806.56
Ref #46	**659E20000**	**COMMERCIAL FERTILIZER, (9 TON)**	
	Awd	$1,500.00	$13,500.00
	2	$300.00	$2,700.00
	3	$1,680.00	$15,120.00
Ref #47	**659E31000**	**LIME, (13.33 ACRE)**	
	Awd	$1.00	$13.33
	2	$25.00	$333.25
	3	$28.00	$373.24

Ref #48	**659E35000**	**WATER, (367 MGAL)**	
	Awd	$0.01	$3.67
	2	$1.00	$367.00
	3	$1.12	$411.04
Ref #49	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$3,750.00	$3,750.00
	3	$4,200.00	$4,200.00
Ref #50	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$27,500.00	$27,500.00
	2	$17,500.00	$17,500.00
	3	$20,445.60	$20,445.60
Ref #51	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$17,900.00	$17,900.00
	2	$20,300.00	$20,300.00
	3	$18,169.38	$18,169.38
Ref #52	**832E30000**	**EROSION CONTROL, (270000 EACH)**	
	Awd	$1.00	$270,000.00
	2	$1.00	$270,000.00
	3	$1.00	$270,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$628,949.46**
2	**$480,930.25**
3	**$594,316.42**

Ref #53	**602E20000**	**CONCRETE MASONRY, (1.5 CY)**	
	Awd	$3,000.00	$4,500.00
	2	$4,600.00	$6,900.00
	3	$3,100.00	$4,650.00
Ref #54	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (1212 FT)**	
	Awd	$23.00	$27,876.00
	2	$24.00	$29,088.00
	3	$34.38	$41,668.56
Ref #55	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (25693 FT)**	
	Awd	$17.00	$436,781.00
	2	$13.00	$334,009.00
	3	$13.81	$354,820.33
Ref #56	**605E31100**	**AGGREGATE DRAINS, (450 FT)**	
	Awd	$10.00	$4,500.00
	2	$20.00	$9,000.00
	3	$37.60	$16,920.00
Ref #57	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (1572 FT)**	
	Awd	$40.00	$62,880.00
	2	$34.00	$53,448.00
	3	$11.63	$18,282.36
Ref #58	**611E04400**	**12" CONDUIT, TYPE B, (55 FT)**	
	Awd	$81.00	$4,455.00
	2	$85.00	$4,675.00
	3	$125.00	$6,875.00

Ref #59	**611E04600**	**12" CONDUIT, TYPE C, (505 FT)**	
	Awd	$70.00	$35,350.00
	2	$75.00	$37,875.00
	3	$125.00	$63,125.00
Ref #60	**611E05900**	**15" CONDUIT, TYPE B, (5006 FT)**	
	Awd	$120.00	$600,720.00
	2	$120.00	$600,720.00
	3	$203.00	$1,016,218.00
Ref #61	**611E06100**	**15" CONDUIT, TYPE C, (895 FT)**	
	Awd	$108.00	$96,660.00
	2	$105.00	$93,975.00
	3	$172.00	$153,940.00
Ref #62	**611E07400**	**18" CONDUIT, TYPE B, (2310 FT)**	
	Awd	$140.00	$323,400.00
	2	$145.00	$334,950.00
	3	$187.00	$431,970.00
Ref #63	**611E07600**	**18" CONDUIT, TYPE C, (1768 FT)**	
	Awd	$123.00	$217,464.00
	2	$135.00	$238,680.00
	3	$188.00	$332,384.00
Ref #64	**611E10400**	**24" CONDUIT, TYPE B, (1570 FT)**	
	Awd	$185.00	$290,450.00
	2	$225.00	$353,250.00
	3	$243.00	$381,510.00
Ref #65	**611E10600**	**24" CONDUIT, TYPE C, (1098 FT)**	
	Awd	$115.00	$126,270.00
	2	$168.00	$184,464.00
	3	$200.00	$219,600.00
Ref #66	**611E13400**	**30" CONDUIT, TYPE B, (150 FT)**	
	Awd	$310.00	$46,500.00
	2	$277.00	$41,550.00
	3	$422.00	$63,300.00
Ref #67	**611E13600**	**30" CONDUIT, TYPE C, (751 FT)**	
	Awd	$180.00	$135,180.00
	2	$213.00	$159,963.00
	3	$330.00	$247,830.00
Ref #68	**611E16400**	**36" CONDUIT, TYPE B, (1900 FT)**	
	Awd	$220.00	$418,000.00
	2	$260.00	$494,000.00
	3	$251.00	$476,900.00
Ref #69	**611E16600**	**36" CONDUIT, TYPE C, (522 FT)**	
	Awd	$215.00	$112,230.00
	2	$255.00	$133,110.00
	3	$293.00	$152,946.00
Ref #70	**611E19400**	**42" CONDUIT, TYPE B, (720 FT)**	
	Awd	$250.00	$180,000.00
	2	$325.00	$234,000.00
	3	$274.00	$197,280.00

Ref #71	**611E52902**	**34" X 53" CONDUIT, TYPE B, 706.04, (585 FT)**	
	Awd	$370.00	$216,450.00
	2	$600.00	$351,000.00
	3	$496.00	$290,160.00
Ref #72	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE CONT, (500 FT)**	
	Awd	$24.00	$12,000.00
	2	$35.00	$17,500.00
	3	$90.00	$45,000.00
Ref #73	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (500 FT)**	
	Awd	$22.00	$11,000.00
	2	$33.00	$16,500.00
	3	$80.00	$40,000.00
Ref #74	**611E98150**	**CATCH BASIN, NO. 3, (40 EACH)**	
	Awd	$5,000.00	$200,000.00
	2	$6,500.00	$260,000.00
	3	$7,688.21	$307,528.40
Ref #75	**611E98180**	**CATCH BASIN, NO. 3A, (62 EACH)**	
	Awd	$4,700.00	$291,400.00
	2	$5,000.00	$310,000.00
	3	$5,554.09	$344,353.58
Ref #76	**611E98370**	**CATCH BASIN, NO. 6, (6 EACH)**	
	Awd	$4,150.00	$24,900.00
	2	$4,200.00	$25,200.00
	3	$7,113.46	$42,680.76
Ref #77	**611E98504**	**CATCH BASIN, NO. 2-2C, (1 EACH)**	
	Awd	$3,700.00	$3,700.00
	2	$3,500.00	$3,500.00
	3	$3,375.42	$3,375.42
Ref #78	**611E98510**	**CATCH BASIN, NO. 2-3, (2 EACH)**	
	Awd	$3,800.00	$7,600.00
	2	$5,000.00	$10,000.00
	3	$5,415.20	$10,830.40
Ref #79	**611E98631**	**CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (27 EACH)**	
	Awd	$950.00	$25,650.00
	2	$675.00	$18,225.00
	3	$1,083.56	$29,256.12
Ref #80	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (5 EACH)**	
	Awd	$1,860.00	$9,300.00
	2	$1,700.00	$8,500.00
	3	$2,951.42	$14,757.10
Ref #81	**611E98700**	**INLET, SIDE DITCH, (5 EACH)**	
	Awd	$1,600.00	$8,000.00
	2	$2,050.00	$10,250.00
	3	$2,650.00	$13,250.00
Ref #82	**611E99574**	**MANHOLE, NO. 3, (74 EACH)**	
	Awd	$8,250.00	$610,500.00
	2	$8,500.00	$629,000.00
	3	$13,381.61	$990,239.14

Ref #83	**611E99586**	**MANHOLE, NO. 3 WITH 108" BASE I.D. AND 12" WEIR, (1 EACH)**	
	Awd	$25,000.00	$25,000.00
	2	$32,000.00	$32,000.00
	3	$25,605.00	$25,605.00
Ref #84	**611E99720**	**INSPECTION WELL, (10 EACH)**	
	Awd	$800.00	$8,000.00
	2	$1,200.00	$12,000.00
	3	$2,500.00	$25,000.00
Ref #85	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (10000 LB)**	
	Awd	$2.50	$25,000.00
	2	$2.50	$25,000.00
	3	$1.92	$19,200.00
Ref #86	**895E10040**	**MANUFACTURED WATER QUALITY STRUCTURE, TYPE 4, (1 EACH)**	
	Awd	$75,000.00	$75,000.00
	2	$65,000.00	$65,000.00
	3	$50,770.00	$50,770.00

Section 3 - DRAINAGE - Totals

Awd	**$4,676,716.00**
2	**$5,137,332.00**
3	**$6,432,225.17**

Ref #87	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (900 SY)**	
	Awd	$50.00	$45,000.00
	2	$50.00	$45,000.00
	3	$56.00	$50,400.00
Ref #88	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (4700 FT)**	
	Awd	$3.00	$14,100.00
	2	$2.50	$11,750.00
	3	$3.08	$14,476.00
Ref #89	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE(T=3"), (22861 SY)**	
	Awd	$3.00	$68,583.00
	2	$3.00	$68,583.00
	3	$5.60	$128,021.60
Ref #90	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (578 CY)**	
	Awd	$320.00	$184,960.00
	2	$320.00	$184,960.00
	3	$358.40	$207,155.20
Ref #91	**301E56001**	**ASPHALT CONCRETE BASE, (449), AS PER PLAN, PG64-22, (11934 CY)**	
	Awd	$165.00	$1,969,110.00
	2	$177.00	$2,112,318.00
	3	$184.80	$2,205,403.20
Ref #92	**301E56100**	**ASPHALT CONCRETE BASE, PG64-22, (449), (DRIVEWAYS), (259 CY)**	
	Awd	$400.00	$103,600.00
	2	$400.00	$103,600.00
	3	$448.00	$116,032.00
Ref #93	**304E20000**	**AGGREGATE BASE, (14617 CY)**	
	Awd	$95.00	$1,388,615.00
	2	$94.30	$1,378,383.10
	3	$75.09	$1,097,590.53

Ref #94	**407E20000**	**NON-TRACKING TACK COAT, (11781 GAL)**	
	Awd	$5.00	$58,905.00
	2	$5.00	$58,905.00
	3	$5.60	$65,973.60
Ref #95	**441E00100**	**ANTI-SEGREGATION EQUIPMENT, (7832 CY)**	
	Awd	$5.00	$39,160.00
	2	$5.00	$39,160.00
	3	$5.60	$43,859.20
Ref #96	**441E10101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), AS, (3254 CY)**	
	Awd	$220.00	$715,880.00
	2	$220.00	$715,880.00
	3	$246.40	$801,785.60
Ref #97	**441E10200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (4580 CY)**	
	Awd	$180.00	$824,400.00
	2	$218.00	$998,440.00
	3	$201.60	$923,328.00
Ref #98	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (124 CY)**	
	Awd	$400.00	$49,600.00
	2	$400.00	$49,600.00
	3	$448.00	$55,552.00
Ref #99	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (173 CY)**	
	Awd	$300.00	$51,900.00
	2	$300.00	$51,900.00
	3	$336.00	$58,128.00
Ref #100	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (67 CY)**	
	Awd	$700.00	$46,900.00
	2	$700.00	$46,900.00
	3	$784.00	$52,528.00
Ref #101	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (9 CY)**	
	Awd	$600.00	$5,400.00
	2	$600.00	$5,400.00
	3	$812.43	$7,311.87
Ref #102	**452E10050**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (1095 SY)**	
	Awd	$105.00	$114,975.00
	2	$105.00	$114,975.00
	3	$103.82	$113,682.90
Ref #103	**452E12050**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (6080 SY)**	
	Awd	$117.00	$711,360.00
	2	$115.00	$699,200.00
	3	$89.42	$543,673.60
Ref #104	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (27157 FT)**	
	Awd	$35.00	$950,495.00
	2	$40.00	$1,086,280.00
	3	$29.16	$791,898.12
Ref #105	**609E14000**	**CURB, TYPE 2-A, (53 FT)**	
	Awd	$40.00	$2,120.00
	2	$40.00	$2,120.00
	3	$14.83	$785.99

Ref #106	**609E26000**	**CURB, TYPE 6, (2116 FT)**	
	Awd	$32.00	$67,712.00
	2	$37.00	$78,292.00
	3	$35.29	$74,673.64
Ref #107	**609E54000**	**6" CONCRETE TRAFFIC ISLAND, (86 SY)**	
	Awd	$150.00	$12,900.00
	2	$112.00	$9,632.00
	3	$125.52	$10,794.72
Ref #108	**617E10100**	**COMPACTED AGGREGATE, (54 CY)**	
	Awd	$150.00	$8,100.00
	2	$295.00	$15,930.00
	3	$369.81	$19,969.74
Ref #109	**874E20001**	**LONGITUDINAL JOINT PREPARATION, AS PER PLAN, (18145 FT)**	
	Awd	$1.50	$27,217.50
	2	$3.00	$54,435.00
	3	$1.68	$30,483.60

Section 4 - PAVEMENT - Totals

Awd	**$7,460,992.50**
2	**$7,931,643.10**
3	**$7,413,507.11**

Ref #110	**638E11101**	**METER AND CHAMBER REMOVED AND RESET, AS PER PLAN, (10 EACH)**	
	Awd	$1,500.00	$15,000.00
	2	$1,350.00	$13,500.00
	3	$6,500.00	$65,000.00
Ref #111	**638E20176**	**SPECIAL - 12" WATER MAIN DIP CLASS 53 MECHANICAL J, (22 FT)**	
	Awd	$1,200.00	$26,400.00
	2	$875.00	$19,250.00
	3	$1,200.00	$26,400.00
Ref #112	**638E20500**	**SPECIAL - VALVE BOX ADJUSTED TO GRADE, LCDU STANDA, (14 EACH)**	
	Awd	$550.00	$7,700.00
	2	$425.00	$5,950.00
	3	$305.63	$4,278.82
Ref #113	**638E20750**	**SPECIAL - 6" FIRE HYDRANT, LCDU STANDARD, (2 EACH)**	
	Awd	$11,000.00	$22,000.00
	2	$12,500.00	$25,000.00
	3	$13,150.00	$26,300.00
Ref #114	**638E20752**	**SPECIAL - FIRE HYDRANT REMOVED FOR STORAGE, LCDU S, (2 EACH)**	
	Awd	$800.00	$1,600.00
	2	$625.00	$1,250.00
	3	$600.00	$1,200.00
Ref #115	**638E20770**	**SPECIAL - 1" COPPER WATER SERVICE LINE, LCDU STAND, (2400 FT)**	
	Awd	$70.00	$168,000.00
	2	$65.00	$156,000.00
	3	$125.00	$300,000.00
Ref #116	**638E20902**	**SPECIAL - SERVICE BOX ADJUSTED TO GRADE, LCDU STAN, (20 EACH)**	
	Awd	$600.00	$12,000.00
	2	$410.00	$8,200.00
	3	$200.50	$4,010.00

Section 5 - WATER WORK - Totals

Awd	**$252,700.00**
2	**$229,150.00**
3	**$427,188.82**

Ref #117	**611E00901**	**6" CONDUIT, TYPE B, AS PER PLAN ,748.01, (56 FT)**	
	Awd	$800.00	$44,800.00
	2	$495.00	$27,720.00
	3	$475.00	$26,600.00
Ref #118	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (10 EACH)**	
	Awd	$1,400.00	$14,000.00
	2	$915.00	$9,150.00
	3	$3,596.69	$35,966.90

Section 6 - SANITARY SEWER - Totals

Awd	**$58,800.00**
2	**$36,870.00**
3	**$62,566.90**

Ref #119	**621E00100**	**RPM, (758 EACH)**	
	Awd	$39.00	$29,562.00
	2	$33.50	$25,393.00
	3	$38.48	$29,167.84
Ref #120	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (700 EACH)**	
	Awd	$12.50	$8,750.00
	2	$4.75	$3,325.00
	3	$17.70	$12,390.00
Ref #121	**626E00110**	**BARRIER REFLECTOR, TYPE 2(BIDIRECTIONAL), (4 EACH)**	
	Awd	$14.00	$56.00
	2	$14.00	$56.00
	3	$9.68	$38.72
Ref #122	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (259 FT)**	
	Awd	$7.70	$1,994.30
	2	$13.40	$3,470.60
	3	$13.44	$3,480.96
Ref #123	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (1860 FT)**	
	Awd	$8.50	$15,810.00
	2	$15.00	$27,900.00
	3	$14.56	$27,081.60
Ref #124	**630E08600**	**SIGN POST REFLECTOR, (27 EACH)**	
	Awd	$26.00	$702.00
	2	$45.00	$1,215.00
	3	$61.60	$1,663.20
Ref #125	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (12 EACH)**	
	Awd	$375.00	$4,500.00
	2	$575.00	$6,900.00
	3	$151.20	$1,814.40

Ref #126	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (8 EACH)**	
	Awd	$170.00	$1,360.00
	2	$195.00	$1,560.00
	3	$72.80	$582.40
Ref #127	**630E80100**	**SIGN, FLAT SHEET, (1106.9 SF)**	
	Awd	$16.70	$18,485.23
	2	$16.00	$17,710.40
	3	$17.92	$19,835.65
Ref #128	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (109 EACH)**	
	Awd	$23.00	$2,507.00
	2	$12.00	$1,308.00
	3	$33.60	$3,662.40
Ref #129	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (8 EACH)**	
	Awd	$69.00	$552.00
	2	$65.00	$520.00
	3	$106.40	$851.20
Ref #130	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (98 EACH)**	
	Awd	$25.25	$2,474.50
	2	$20.00	$1,960.00
	3	$39.20	$3,841.60
Ref #131	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (20 EACH)**	
	Awd	$44.50	$890.00
	2	$35.00	$700.00
	3	$28.00	$560.00
Ref #132	**630E87520**	**REMOVAL OF POLE MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$165.00	$660.00
	2	$165.00	$660.00
	3	$106.40	$425.60
Ref #133	**642E00204**	**LANE LINE, 6", TYPE 1, (0.57 MILE)**	
	Awd	$1,150.00	$655.50
	2	$2,975.00	$1,695.75
	3	$1,680.00	$957.60
Ref #134	**642E00300**	**CENTER LINE, TYPE 1, (0.57 MILE)**	
	Awd	$1,500.00	$855.00
	2	$3,855.00	$2,197.35
	3	$2,800.00	$1,596.00
Ref #135	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (539 FT)**	
	Awd	$1.25	$673.75
	2	$1.00	$539.00
	3	$1.68	$905.52
Ref #136	**642E00500**	**STOP LINE, TYPE 1, (136 FT)**	
	Awd	$6.50	$884.00
	2	$3.75	$510.00
	3	$5.04	$685.44
Ref #137	**642E00620**	**CROSSWALK LINE, 12", TYPE 1, (620 FT)**	
	Awd	$4.25	$2,635.00
	2	$3.25	$2,015.00
	3	$3.08	$1,909.60

Ref #138	**642E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, (201 FT)**	
	Awd	$6.50	$1,306.50
	2	$3.50	$703.50
	3	$2.80	$562.80
Ref #139	**642E01300**	**LANE ARROW, TYPE 1, (14 EACH)**	
	Awd	$85.00	$1,190.00
	2	$100.00	$1,400.00
	3	$84.00	$1,176.00
Ref #140	**646E10010**	**EDGE LINE, 6", (2.01 MILE)**	
	Awd	$3,000.00	$6,030.00
	2	$5,185.00	$10,421.85
	3	$4,256.00	$8,554.56
Ref #141	**646E10110**	**LANE LINE, 6", (6.19 MILE)**	
	Awd	$2,000.00	$12,380.00
	2	$1,815.00	$11,234.85
	3	$2,352.00	$14,558.88
Ref #142	**646E10200**	**CENTER LINE, (4.32 MILE)**	
	Awd	$4,250.00	$18,360.00
	2	$6,900.00	$29,808.00
	3	$6,496.00	$28,062.72
Ref #143	**646E10310**	**CHANNELIZING LINE, 12", (2264 FT)**	
	Awd	$2.50	$5,660.00
	2	$2.40	$5,433.60
	3	$2.80	$6,339.20
Ref #144	**646E10400**	**STOP LINE, (691 FT)**	
	Awd	$15.00	$10,365.00
	2	$14.20	$9,812.20
	3	$15.68	$10,834.88
Ref #145	**646E10510**	**CROSSWALK LINE, 12", (1695 FT)**	
	Awd	$12.50	$21,187.50
	2	$6.75	$11,441.25
	3	$6.72	$11,390.40
Ref #146	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (756 FT)**	
	Awd	$15.00	$11,340.00
	2	$13.50	$10,206.00
	3	$11.20	$8,467.20
Ref #147	**646E20300**	**LANE ARROW, (38 EACH)**	
	Awd	$225.00	$8,550.00
	2	$175.00	$6,650.00
	3	$196.00	$7,448.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$190,375.28**
2	**$196,746.35**
3	**$208,844.37**

Ref #148	**625E25400**	**CONDUIT, 2", 725.04, (271 FT)**	
	Awd	$32.40	$8,780.40
	2	$54.00	$14,634.00
	3	$26.32	$7,132.72

Ref #149	**625E25500**	**CONDUIT, 3", 725.04, (72 FT)**	
	Awd	$59.65	$4,294.80
	2	$82.00	$5,904.00
	3	$38.08	$2,741.76
Ref #150	**625E25600**	**CONDUIT, 4", 725.04, (150 FT)**	
	Awd	$65.66	$9,849.00
	2	$92.00	$13,800.00
	3	$48.16	$7,224.00
Ref #151	**625E29000**	**TRENCH, (479 FT)**	
	Awd	$6.69	$3,204.51
	2	$19.00	$9,101.00
	3	$14.62	$7,002.98
Ref #152	**625E30700**	**PULL BOX, 725.08, 18", (3 EACH)**	
	Awd	$2,022.00	$6,066.00
	2	$1,750.00	$5,250.00
	3	$912.80	$2,738.40
Ref #153	**625E30706**	**PULL BOX, 725.08, 24", (1 EACH)**	
	Awd	$1,392.00	$1,392.00
	2	$1,850.00	$1,850.00
	3	$1,080.80	$1,080.80
Ref #154	**625E31510**	**PULL BOX REMOVED, (13 EACH)**	
	Awd	$445.80	$5,795.40
	2	$875.00	$11,375.00
	3	$257.60	$3,348.80
Ref #155	**625E32000**	**GROUND ROD, (25 EACH)**	
	Awd	$196.80	$4,920.00
	2	$250.00	$6,250.00
	3	$218.40	$5,460.00
Ref #156	**630E09102**	**SURFACE PREPARATION, NEW SUPPORT SECTION, (18 EACH)**	
	Awd	$144.00	$2,592.00
	2	$150.00	$2,700.00
	3	$569.52	$10,251.36
Ref #157	**630E09106**	**COATING, EPOXY INTERMEDIATE COAT, SUPPORT SECTION, (18 EACH)**	
	Awd	$144.00	$2,592.00
	2	$150.00	$2,700.00
	3	$569.52	$10,251.36
Ref #158	**630E09108**	**COATING, URETHANE TOP COAT, SUPPORT SECTION, (18 EACH)**	
	Awd	$144.00	$2,592.00
	2	$150.00	$2,700.00
	3	$569.52	$10,251.36
Ref #159	**630E09120**	**COATING, ORGANIC ZINC PRIME COAT, SUPPORT SECTION, (18 EACH)**	
	Awd	$144.00	$2,592.00
	2	$150.00	$2,700.00
	3	$569.52	$10,251.36
Ref #160	**630E80100**	**SIGN, FLAT SHEET, (18.8 SF)**	
	Awd	$121.00	$2,274.80
	2	$20.00	$376.00
	3	$25.76	$484.29

Ref #161	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (10 EACH)**	
	Awd	$120.00	$1,200.00
	2	$35.00	$350.00
	3	$28.00	$280.00
Ref #162	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (8 EACH)**	
	Awd	$1,170.00	$9,360.00
	2	$1,300.00	$10,400.00
	3	$804.16	$6,433.28
Ref #163	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (22 EACH)**	
	Awd	$780.00	$17,160.00
	2	$735.00	$16,170.00
	3	$512.78	$11,281.16
Ref #164	**632E20750**	**ACCESSIBLE PEDESTRIAN PUSHBUTTON, (22 EACH)**	
	Awd	$1,110.00	$24,420.00
	2	$1,235.00	$27,170.00
	3	$789.88	$17,377.36
Ref #165	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (8 EACH)**	
	Awd	$34.50	$276.00
	2	$157.00	$1,256.00
	3	$42.56	$340.48
Ref #166	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (22 EACH)**	
	Awd	$40.80	$897.60
	2	$92.00	$2,024.00
	3	$42.56	$936.32
Ref #167	**632E40400**	**SIGNAL CABLE, 4 CONDUCTOR, NO. 14 AWG, (710 FT)**	
	Awd	$6.62	$4,700.20
	2	$3.25	$2,307.50
	3	$2.41	$1,711.10
Ref #168	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (3436 FT)**	
	Awd	$6.62	$22,746.32
	2	$3.15	$10,823.40
	3	$2.42	$8,315.12
Ref #169	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (774 FT)**	
	Awd	$7.04	$5,448.96
	2	$4.65	$3,599.10
	3	$3.42	$2,647.08
Ref #170	**632E64010**	**SIGNAL SUPPORT FOUNDATION, (3 EACH)**	
	Awd	$3,510.00	$10,530.00
	2	$6,900.00	$20,700.00
	3	$5,320.00	$15,960.00
Ref #171	**632E64020**	**PEDESTAL FOUNDATION, (21 EACH)**	
	Awd	$1,759.50	$36,949.50
	2	$1,200.00	$25,200.00
	3	$840.00	$17,640.00
Ref #172	**632E65200**	**LOOP DETECTOR LEAD-IN CABLE, (3332 FT)**	
	Awd	$1.47	$4,898.04
	2	$8.00	$26,656.00
	3	$1.59	$5,297.88

Ref #173	**632E68100**	**POWER CABLE, 1 CONDUCTOR, NO. 6 AWG, (210 FT)**	
	Awd	$7.11	$1,493.10
	2	$8.00	$1,680.00
	3	$3.42	$718.20
Ref #174	**632E69800**	**SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG, (113 FT)**	
	Awd	$12.24	$1,383.12
	2	$16.00	$1,808.00
	3	$7.62	$861.06
Ref #175	**632E70000**	**POWER SERVICE, (1 EACH)**	
	Awd	$4,410.00	$4,410.00
	2	$11,800.00	$11,800.00
	3	$3,640.00	$3,640.00
Ref #176	**632E70300**	**CONDUIT RISER, 1-1/2" DIAMETER, (1 EACH)**	
	Awd	$570.00	$570.00
	2	$1,800.00	$1,800.00
	3	$504.00	$504.00
Ref #177	**632E71240**	**SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 6 POLE, WITH , (1 EACH)**	
	Awd	$22,340.40	$22,340.40
	2	$26,600.00	$26,600.00
	3	$21,686.60	$21,686.60
Ref #178	**632E72100**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 2, (1 EACH)**	
	Awd	$9,718.80	$9,718.80
	2	$12,800.00	$12,800.00
	3	$9,151.39	$9,151.39
Ref #179	**632E72110**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 4, (1 EACH)**	
	Awd	$16,207.20	$16,207.20
	2	$19,800.00	$19,800.00
	3	$15,933.93	$15,933.93
Ref #180	**632E89900**	**PEDESTAL, 8', TRANSFORMER BASE, (21 EACH)**	
	Awd	$2,044.80	$42,940.80
	2	$2,100.00	$44,100.00
	3	$839.60	$17,631.60
Ref #181	**632E90020**	**REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEM, (PED, (24 EACH)**	
	Awd	$270.30	$6,487.20
	2	$550.00	$13,200.00
	3	$97.44	$2,338.56
Ref #182	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (1 EACH)**	
	Awd	$4,500.00	$4,500.00
	2	$6,500.00	$6,500.00
	3	$2,352.00	$2,352.00
Ref #183	**632E90500**	**SIGNALIZATION, MISC.: UNLASH AND RELASH MESSENGER , (293 FT)**	
	Awd	$21.00	$6,153.00
	2	$9.00	$2,637.00
	3	$5.04	$1,476.72
Ref #184	**633E65523**	**CABINET, TYPE 332L, AS PER PLAN, (1 EACH)**	
	Awd	$15,840.00	$15,840.00
	2	$20,700.00	$20,700.00
	3	$14,649.60	$14,649.60

Ref #185	**633E67100**	**CABINET FOUNDATION, (1 EACH)**	
	Awd	$2,880.00	$2,880.00
	2	$2,900.00	$2,900.00
	3	$1,120.00	$1,120.00
Ref #186	**633E67200**	**CONTROLLER WORK PAD, (1 EACH)**	
	Awd	$1,260.00	$1,260.00
	2	$1,900.00	$1,900.00
	3	$840.00	$840.00
Ref #187	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (1 EACH)**	
	Awd	$9,900.00	$9,900.00
	2	$10,800.00	$10,800.00
	3	$7,316.69	$7,316.69
Ref #188	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (12 EACH)**	
	Awd	$9,510.00	$114,120.00
	2	$10,100.00	$121,200.00
	3	$9,189.60	$110,275.20
Ref #189	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (21 EACH)**	
	Awd	$9,150.00	$192,150.00
	2	$9,700.00	$203,700.00
	3	$8,870.40	$186,278.40
Ref #190	**809E69123**	**ATC V6.24 CONTROLLER, AS PER PLAN, (1 EACH)**	
	Awd	$8,580.00	$8,580.00
	2	$9,750.00	$9,750.00
	3	$7,539.84	$7,539.84
Ref #191	**809E69200**	**EMERGENCY VEHICLE PREEMPTION, (1 EACH)**	
	Awd	$2,340.00	$2,340.00
	2	$1,150.00	$1,150.00
	3	$904.96	$904.96
Ref #192	**809E69210**	**PREEMPT RECEIVING UNIT, (4 EACH)**	
	Awd	$864.00	$3,456.00
	2	$1,175.00	$4,700.00
	3	$987.17	$3,948.68
Ref #193	**809E69220**	**PREEMPT DETECTOR CABLE, (710 FT)**	
	Awd	$2.19	$1,554.90
	2	$4.00	$2,840.00
	3	$2.35	$1,668.50
Ref #194	**809E69230**	**PREEMPT PHASE SELECTOR, (1 EACH)**	
	Awd	$5,220.00	$5,220.00
	2	$5,800.00	$5,800.00
	3	$5,566.85	$5,566.85
Ref #195	**809E69240**	**PREEMPT CONFIRMATION LIGHT, (4 EACH)**	
	Awd	$630.00	$2,520.00
	2	$450.00	$1,800.00
	3	$728.00	$2,912.00
Ref #196	**815E30000**	**SPREAD SPECTRUM RADIO, (1 EACH)**	
	Awd	$3,720.00	$3,720.00
	2	$7,600.00	$7,600.00
	3	$3,007.20	$3,007.20

Section 8 - TRAFFIC SIGNALS - Totals

Awd	**$675,276.05**
2	**$763,561.00**
3	**$588,760.95**

Ref #197	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (325 FT)**	
	Awd	$15.60	$5,070.00
	2	$15.60	$5,070.00
	3	$17.47	$5,677.75
Ref #198	**606E26151**	**ANCHOR ASSEMBLY, MGS TYPE E, AS PER PLAN (MASH 201, (1 EACH)**	
	Awd	$1,675.00	$1,675.00
	2	$1,675.00	$1,675.00
	3	$1,876.00	$1,876.00
Ref #199	**606E26551**	**ANCHOR ASSEMBLY, MGS TYPE T, AS PER PLAN, (1 EACH)**	
	Awd	$1,020.00	$1,020.00
	2	$1,020.00	$1,020.00
	3	$1,142.40	$1,142.40
Ref #200	**608E21201**	**TEMPORARY ASPHALT CONCRETE WALK, AS PER PLAN, (10000 SF)**	
	Awd	$9.00	$90,000.00
	2	$5.00	$50,000.00
	3	$6.66	$66,600.00
Ref #201	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, (1209 FT)**	
	Awd	$190.00	$229,710.00
	2	$145.00	$175,305.00
	3	$195.15	$235,936.35
Ref #202	**611E98371**	**CATCH BASIN, NO. 6, AS PER PLAN, (34 EACH)**	
	Awd	$4,300.00	$146,200.00
	2	$5,300.00	$180,200.00
	3	$4,582.80	$155,815.20
Ref #203	**611E98635**	**CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (35 EACH)**	
	Awd	$650.00	$22,750.00
	2	$1,625.00	$56,875.00
	3	$1,651.18	$57,791.30
Ref #204	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (10 EACH)**	
	Awd	$930.00	$9,300.00
	2	$650.00	$6,500.00
	3	$754.78	$7,547.80
Ref #205	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1000 HOUR)**	
	Awd	$80.00	$80,000.00
	2	$110.00	$110,000.00
	3	$72.80	$72,800.00
Ref #206	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (20 EACH)**	
	Awd	$1,650.00	$33,000.00
	2	$11,100.00	$222,000.00
	3	$4,592.00	$91,840.00
Ref #207	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (148 EACH)**	
	Awd	$2,000.00	$296,000.00
	2	$1,940.00	$287,120.00
	3	$2,172.80	$321,574.40

Ref #208	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$24,000.00	$24,000.00
	3	$15,008.00	$15,008.00
Ref #209	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (285 EACH)**	
	Awd	$13.38	$3,813.30
	2	$7.25	$2,066.25
	3	$8.96	$2,553.60
Ref #210	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (10 EACH)**	
	Awd	$18.27	$182.70
	2	$22.00	$220.00
	3	$22.40	$224.00
Ref #211	**614E13360**	**OBJECT MARKER, TWO WAY, (290 EACH)**	
	Awd	$22.19	$6,435.10
	2	$20.50	$5,945.00
	3	$16.80	$4,872.00
Ref #212	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (120 SNMT)**	
	Awd	$735.00	$88,200.00
	2	$600.00	$72,000.00
	3	$896.00	$107,520.00
Ref #213	**614E20100**	**WORK ZONE LANE LINE, CLASS I, 4", 642 PAINT, (4.48 MILE)**	
	Awd	$690.00	$3,091.20
	2	$690.00	$3,091.20
	3	$1,008.00	$4,515.84
Ref #214	**614E20356**	**WORK ZONE LANE LINE, CLASS I, 6", 873, (0.05 MILE)**	
	Awd	$6,170.80	$308.54
	2	$6,170.80	$308.54
	3	$3,584.00	$179.20
Ref #215	**614E20550**	**WORK ZONE LANE LINE, CLASS III, 4", 642 PAINT, (12.38 MILE)**	
	Awd	$305.00	$3,775.90
	2	$305.00	$3,775.90
	3	$1,008.00	$12,479.04
Ref #216	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (10 MILE)**	
	Awd	$2,080.00	$20,800.00
	2	$2,080.00	$20,800.00
	3	$2,800.00	$28,000.00
Ref #217	**614E21350**	**WORK ZONE CENTER LINE, CLASS I, 873, (3.36 MILE)**	
	Awd	$22,033.72	$74,033.30
	2	$30,750.00	$103,320.00
	3	$17,920.00	$60,211.20
Ref #218	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (8.66 MILE)**	
	Awd	$1,055.00	$9,136.30
	2	$1,055.00	$9,136.30
	3	$2,800.00	$24,248.00
Ref #219	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (16.19 MILE)**	
	Awd	$1,680.00	$27,199.20
	2	$1,680.00	$27,199.20
	3	$1,344.00	$21,759.36

Ref #220	**614E22326**	**WORK ZONE EDGE LINE, CLASS I, 6", 873, (3.74 MILE)**	
	Awd	$13,232.85	$49,490.86
	2	$17,000.00	$63,580.00
	3	$13,664.00	$51,103.36
Ref #221	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (4.26 MILE)**	
	Awd	$840.00	$3,578.40
	2	$840.00	$3,578.40
	3	$1,344.00	$5,725.44
Ref #222	**614E23130**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 873, (268 FT)**	
	Awd	$4.35	$1,165.80
	2	$7.85	$2,103.80
	3	$5.32	$1,425.76
Ref #223	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (5376 FT)**	
	Awd	$0.75	$4,032.00
	2	$0.75	$4,032.00
	3	$1.40	$7,526.40
Ref #224	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (4032 FT)**	
	Awd	$0.70	$2,822.40
	2	$0.70	$2,822.40
	3	$1.40	$5,644.80
Ref #225	**614E24122**	**WORK ZONE DOTTED LINE, CLASS I, 6", 873, (690 FT)**	
	Awd	$1.19	$821.10
	2	$2.15	$1,483.50
	3	$6.72	$4,636.80
Ref #226	**614E24200**	**WORK ZONE DOTTED LINE, CLASS I, 4", 642 PAINT, (1737 FT)**	
	Awd	$0.65	$1,129.05
	2	$0.65	$1,129.05
	3	$3.36	$5,836.32
Ref #227	**614E25200**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 642 P, (1872 FT)**	
	Awd	$3.25	$6,084.00
	2	$3.25	$6,084.00
	3	$3.36	$6,289.92
Ref #228	**614E25620**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS III, 642, (1693 FT)**	
	Awd	$3.20	$5,417.60
	2	$3.20	$5,417.60
	3	$3.36	$5,688.48
Ref #229	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (1660 FT)**	
	Awd	$3.50	$5,810.00
	2	$3.50	$5,810.00
	3	$5.04	$8,366.40
Ref #230	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (184 FT)**	
	Awd	$4.88	$897.92
	2	$4.88	$897.92
	3	$7.84	$1,442.56
Ref #231	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (1338 FT)**	
	Awd	$3.45	$4,616.10
	2	$3.45	$4,616.10
	3	$5.04	$6,743.52

Ref #232	**614E27050**	**WORK ZONE CROSSWALK LINE, CLASS I, 12", 642 PAINT, (2872 FT)**	
	Awd	$3.00	$8,616.00
	2	$3.00	$8,616.00
	3	$2.97	$8,529.84
Ref #233	**614E27250**	**WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (3390 FT)**	
	Awd	$2.95	$10,000.50
	2	$2.95	$10,000.50
	3	$2.97	$10,068.30
Ref #234	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (100 EACH)**	
	Awd	$75.00	$7,500.00
	2	$75.00	$7,500.00
	3	$84.00	$8,400.00
Ref #235	**614E30400**	**WORK ZONE ARROW, CLASS I, 740.06, TYPE I, (4 EACH)**	
	Awd	$264.52	$1,058.08
	2	$465.00	$1,860.00
	3	$196.00	$784.00
Ref #236	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (62 EACH)**	
	Awd	$70.00	$4,340.00
	2	$70.00	$4,340.00
	3	$84.00	$5,208.00
Ref #237	**614E40051**	**BUSINESS ENTRANCE SIGN, AS PER PLAN, (65 EACH)**	
	Awd	$200.00	$13,000.00
	2	$425.00	$27,625.00
	3	$448.00	$29,120.00
Ref #238	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$450,000.00	$450,000.00
	2	$450,000.00	$450,000.00
	3	$645,517.94	$645,517.94
Ref #239	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (17412 SY)**	
	Awd	$94.50	$1,645,434.00
	2	$70.00	$1,218,840.00
	3	$68.92	$1,200,035.04
Ref #240	**616E10000**	**WATER, (550 MGAL)**	
	Awd	$50.00	$27,500.00
	2	$75.00	$41,250.00
	3	$122.43	$67,336.50
Ref #241	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (17856 FT)**	
	Awd	$16.00	$285,696.00
	2	$14.00	$249,984.00
	3	$7.06	$126,063.36
Ref #242	**690E98000**	**SPECIAL - REIMBURSEMENT FOR MOT ITEMS PERMANENTLY , (250000 EACH)**	
	Awd	$1.00	$250,000.00
	2	$1.00	$250,000.00
	3	$1.00	$250,000.00

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$3,948,710.35**
2	**$3,739,197.66**
3	**$3,761,664.18**

Ref #243	**100E51100**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION BOARD, (60000 EACH)**	
	Awd	$1.00	$60,000.00
	2	$1.00	$60,000.00
	3	$1.00	$60,000.00
Ref #244	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$120,000.00	$120,000.00
	3	$197,739.50	$197,739.50
Ref #245	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$29,287.41	$29,287.41
Ref #246	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,000,000.00	$1,000,000.00
	2	$895,000.00	$895,000.00
	3	$457,671.69	$457,671.69
Ref #247	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (24 MNTH)**	
	Awd	$7,000.00	$168,000.00
	2	$13,500.00	$324,000.00
	3	$7,136.57	$171,277.68
Ref #248	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$213,000.00	$213,000.00
	2	$302,350.00	$302,350.00
	3	$237,132.64	$237,132.64
Ref #249	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$1,230,000.00	$1,230,000.00
	2	$1,315,000.00	$1,315,000.00
	3	$1,203,291.81	$1,203,291.81
Ref #250	**690E98400**	**SPECIAL - PRECONSTRUCTION VIDEO DOCUMENTATION, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$8,800.00	$8,800.00
	3	$3,584.00	$3,584.00

Section 10 - INCIDENTALS - Totals

Awd	**$2,879,000.00**
2	**$3,030,150.00**
3	**$2,359,984.73**