Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240044
PID 110556
BRO-US 68-44.16
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 1/25/2024
Completion Date: 8/31/2024

Contract Awarded To: D G M INC
Award Amount: $2,551,001.65

Engineer's Estimate: $2,715,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $2,551,001.65

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $2,564,198.75

Bidder 3
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $2,732,691.75

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,768,908.16

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,780,719.44

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$12,421.67	$12,421.67
	3	$15,000.00	$15,000.00
	4	$8,530.00	$8,530.00
	5	$15,000.00	$15,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1567 SY)**	
	Awd	$12.00	$18,804.00
	2	$9.48	$14,855.16
	3	$9.00	$14,103.00
	4	$12.00	$18,804.00
	5	$15.00	$23,505.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (32 FT)**	
	Awd	$25.00	$800.00
	2	$38.72	$1,239.04
	3	$36.00	$1,152.00
	4	$11.00	$352.00
	5	$50.00	$1,600.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (750 FT)**	
	Awd	$1.00	$750.00
	2	$11.88	$8,910.00
	3	$6.00	$4,500.00
	4	$6.00	$4,500.00
	5	$1.80	$1,350.00
Ref #5	**203E10000**	**EXCAVATION, (1845 CY)**	
	Awd	$15.00	$27,675.00
	2	$15.23	$28,099.35
	3	$29.00	$53,505.00
	4	$25.00	$46,125.00
	5	$10.00	$18,450.00
Ref #6	**203E20000**	**EMBANKMENT, (2955 CY)**	
	Awd	$20.00	$59,100.00
	2	$23.03	$68,053.65
	3	$15.50	$45,802.50
	4	$16.00	$47,280.00
	5	$11.00	$32,505.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (2245 SY)**	
	Awd	$3.00	$6,735.00
	2	$3.02	$6,779.90
	3	$5.00	$11,225.00
	4	$4.00	$8,980.00
	5	$5.00	$11,225.00
Ref #8	**204E13000**	**EXCAVATION OF SUBGRADE, (369 CY)**	
	Awd	$15.00	$5,535.00
	2	$23.61	$8,712.09
	3	$10.00	$3,690.00
	4	$33.00	$12,177.00
	5	$35.00	$12,915.00

Ref #9	**204E20000**	**EMBANKMENT, (369 CY)**	
	Awd	$20.00	$7,380.00
	2	$28.12	$10,376.28
	3	$7.00	$2,583.00
	4	$16.00	$5,904.00
	5	$80.00	$29,520.00
Ref #10	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$75.00	$150.00
	2	$212.34	$424.68
	3	$112.00	$224.00
	4	$382.00	$764.00
	5	$200.00	$400.00
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (612.5 FT)**	
	Awd	$20.00	$12,250.00
	2	$19.00	$11,637.50
	3	$19.00	$11,637.50
	4	$19.00	$11,637.50
	5	$18.40	$11,270.00
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350/MASH 2016), (3 EACH)**	
	Awd	$2,300.00	$6,900.00
	2	$2,250.00	$6,750.00
	3	$2,595.00	$7,785.00
	4	$2,266.00	$6,798.00
	5	$2,520.00	$7,560.00
Ref #13	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,100.00	$1,100.00
	2	$1,000.00	$1,000.00
	3	$1,000.00	$1,000.00
	4	$1,007.00	$1,007.00
	5	$1,345.00	$1,345.00
Ref #14	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,200.00	$8,800.00
	2	$2,150.00	$8,600.00
	3	$2,150.00	$8,600.00
	4	$2,165.00	$8,660.00
	5	$2,285.00	$9,140.00

Section 1 - ROADWAY - Totals

Awd	**$175,979.00**
2	**$187,859.32**
3	**$180,807.00**
4	**$181,518.50**
5	**$175,785.00**

Ref #15	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (8 SY)**	
	Awd	$150.00	$1,200.00
	2	$140.39	$1,123.12
	3	$155.00	$1,240.00
	4	$202.00	$1,616.00
	5	$150.00	$1,200.00

Ref #16	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (322 CY)**	
	Awd	$87.50	$28,175.00
	2	$107.61	$34,650.42
	3	$121.00	$38,962.00
	4	$154.00	$49,588.00
	5	$125.00	$40,250.00
Ref #17	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (42 CY)**	
	Awd	$95.00	$3,990.00
	2	$250.95	$10,539.90
	3	$153.00	$6,426.00
	4	$163.00	$6,846.00
	5	$125.00	$5,250.00
Ref #18	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (2 CY)**	
	Awd	$200.00	$400.00
	2	$430.60	$861.20
	3	$720.00	$1,440.00
	4	$154.00	$308.00
	5	$375.00	$750.00
Ref #19	**659E00300**	**TOPSOIL, (958 CY)**	
	Awd	$15.00	$14,370.00
	2	$31.73	$30,397.34
	3	$11.00	$10,538.00
	4	$31.00	$29,698.00
	5	$25.00	$23,950.00
Ref #20	**659E10000**	**SEEDING AND MULCHING, (6855 SY)**	
	Awd	$1.35	$9,254.25
	2	$0.81	$5,552.55
	3	$2.50	$17,137.50
	4	$2.00	$13,710.00
	5	$0.80	$5,484.00
Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (343 SY)**	
	Awd	$0.05	$17.15
	2	$1.00	$343.00
	3	$0.80	$274.40
	4	$2.00	$686.00
	5	$0.80	$274.40
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (1.02 TON)**	
	Awd	$1,500.00	$1,530.00
	2	$1,100.00	$1,122.00
	3	$1,400.00	$1,428.00
	4	$1,410.00	$1,438.20
	5	$1,400.00	$1,428.00
Ref #23	**659E31000**	**LIME, (1.56 ACRE)**	
	Awd	$200.00	$312.00
	2	$250.00	$390.00
	3	$150.00	$234.00
	4	$453.00	$706.68
	5	$150.00	$234.00

Ref #24	**659E35000**	**WATER, (41 MGAL)**	
	Awd	$1.00	$41.00
	2	$10.00	$410.00
	3	$1.00	$41.00
	4	$1.00	$41.00
	5	$1.00	$41.00
Ref #25	**670E00500**	**SLOPE EROSION PROTECTION, (1771 SY)**	
	Awd	$2.50	$4,427.50
	2	$1.80	$3,187.80
	3	$2.50	$4,427.50
	4	$2.00	$3,542.00
	5	$2.50	$4,427.50
Ref #26	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,300.00	$2,300.00
	2	$1,675.00	$1,675.00
	3	$1,675.00	$1,675.00
	4	$1,687.00	$1,687.00
	5	$2,000.00	$2,000.00
Ref #27	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$3,675.00	$3,675.00
	3	$3,360.00	$3,360.00
	4	$9,969.00	$9,969.00
	5	$6,270.00	$6,270.00
Ref #28	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$8,836.18	$8,836.18
	3	$8,805.00	$8,805.00
	4	$10,070.00	$10,070.00
	5	$11,000.00	$11,000.00
Ref #29	**832E30000**	**EROSION CONTROL, (25000 EACH)**	
	Awd	$1.00	$25,000.00
	2	$1.00	$25,000.00
	3	$1.00	$25,000.00
	4	$1.00	$25,000.00
	5	$1.00	$25,000.00
Ref #30	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (662 SY)**	
	Awd	$7.00	$4,634.00
	2	$3.50	$2,317.00
	3	$1.00	$662.00
	4	$6.00	$3,972.00
	5	$6.00	$3,972.00

Section 2 - EROSION CONTROL - Totals

Awd	**$113,650.90**
2	**$130,080.51**
3	**$121,650.40**
4	**$158,877.88**
5	**$131,530.90**

Ref #31	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$2,000.00	$2,000.00
	2	$1,710.56	$1,710.56
	3	$1,900.00	$1,900.00
	4	$2,872.00	$2,872.00
	5	$5,000.00	$5,000.00
Ref #32	**605E31100**	**AGGREGATE DRAINS, (265 FT)**	
	Awd	$15.00	$3,975.00
	2	$56.58	$14,993.70
	3	$18.00	$4,770.00
	4	$12.00	$3,180.00
	5	$15.00	$3,975.00
Ref #33	**611E01500**	**6" CONDUIT, TYPE F, (30 FT)**	
	Awd	$10.00	$300.00
	2	$64.07	$1,922.10
	3	$28.50	$855.00
	4	$29.00	$870.00
	5	$40.00	$1,200.00
Ref #34	**611E07900**	**18" CONDUIT, TYPE D, (42 FT)**	
	Awd	$80.00	$3,360.00
	2	$88.43	$3,714.06
	3	$100.00	$4,200.00
	4	$131.00	$5,502.00
	5	$275.00	$11,550.00
Ref #35	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$742.88	$2,971.52
	3	$460.00	$1,840.00
	4	$469.00	$1,876.00
	5	$500.00	$2,000.00

Section 3 - DRAINAGE - Totals

Awd	**$10,835.00**
2	**$25,311.94**
3	**$13,565.00**
4	**$14,300.00**
5	**$23,725.00**

Ref #36	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" THICK), (783 SY)**	
	Awd	$12.00	$9,396.00
	2	$15.00	$11,745.00
	3	$10.00	$7,830.00
	4	$11.00	$8,613.00
	5	$11.00	$8,613.00
Ref #37	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (306 CY)**	
	Awd	$230.00	$70,380.00
	2	$260.00	$79,560.00
	3	$255.00	$78,030.00
	4	$222.00	$67,932.00
	5	$220.00	$67,320.00

Ref #38	**304E20000**	**AGGREGATE BASE, (375 CY)**	
	Awd	$75.00	$28,125.00
	2	$82.14	$30,802.50
	3	$85.00	$31,875.00
	4	$81.00	$30,375.00
	5	$103.30	$38,737.50
Ref #39	**407E10000**	**TACK COAT, (300 GAL)**	
	Awd	$2.50	$750.00
	2	$10.00	$3,000.00
	3	$10.00	$3,000.00
	4	$3.00	$900.00
	5	$2.50	$750.00
Ref #40	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (194 CY)**	
	Awd	$260.00	$50,440.00
	2	$310.00	$60,140.00
	3	$290.00	$56,260.00
	4	$252.00	$48,888.00
	5	$250.00	$48,500.00
Ref #41	**618E39000**	**RUMBLE STRIPS, TRANSVERSE (ASPHALT CONCRETE), (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,300.00	$4,600.00
	3	$2,160.00	$4,320.00
	4	$98.00	$196.00
	5	$2,000.00	$4,000.00
Ref #42	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (60 FT)**	
	Awd	$100.00	$6,000.00
	2	$97.25	$5,835.00
	3	$98.00	$5,880.00
	4	$98.00	$5,880.00
	5	$8.00	$480.00

Section 4 - PAVEMENT - Totals

Awd	**$170,091.00**
2	**$195,682.50**
3	**$187,195.00**
4	**$162,784.00**
5	**$168,400.50**

Ref #43	**621E00100**	**RPM, (10 EACH)**	
	Awd	$200.00	$2,000.00
	2	$201.00	$2,010.00
	3	$205.00	$2,050.00
	4	$202.00	$2,020.00
	5	$266.40	$2,664.00
Ref #44	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (10 EACH)**	
	Awd	$1.00	$10.00
	2	$22.59	$225.90
	3	$30.00	$300.00
	4	$202.00	$2,020.00
	5	$50.00	$500.00

Ref #45	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (2 EACH)**	
	Awd	$12.00	$24.00
	2	$15.00	$30.00
	3	$11.00	$22.00
	4	$11.00	$22.00
	5	$11.50	$23.00
Ref #46	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (12 EACH)**	
	Awd	$12.00	$144.00
	2	$11.00	$132.00
	3	$11.00	$132.00
	4	$11.00	$132.00
	5	$12.50	$150.00
Ref #47	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (46 FT)**	
	Awd	$25.00	$1,150.00
	2	$21.00	$966.00
	3	$21.00	$966.00
	4	$21.00	$966.00
	5	$19.00	$874.00
Ref #48	**630E80100**	**SIGN, FLAT SHEET, (23 SF)**	
	Awd	$20.00	$460.00
	2	$16.00	$368.00
	3	$16.00	$368.00
	4	$16.00	$368.00
	5	$22.00	$506.00
Ref #49	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$20.00	$60.00
	2	$15.00	$45.00
	3	$15.00	$45.00
	4	$15.00	$45.00
	5	$10.00	$30.00
Ref #50	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$20.00	$80.00
	2	$20.00	$80.00
	3	$20.00	$80.00
	4	$20.00	$80.00
	5	$15.00	$60.00
Ref #51	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.34 MILE)**	
	Awd	$5,000.00	$1,700.00
	2	$4,308.00	$1,464.72
	3	$4,310.00	$1,465.40
	4	$4,338.00	$1,474.92
	5	$4,205.00	$1,429.70
Ref #52	**642E00300**	**CENTER LINE, TYPE 1, (0.17 MILE)**	
	Awd	$7,000.00	$1,190.00
	2	$6,460.00	$1,098.20
	3	$6,460.00	$1,098.20
	4	$6,505.00	$1,105.85
	5	$4,530.00	$770.10

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,818.00**
2	**$6,419.82**
3	**$6,526.60**
4	**$8,233.77**
5	**$7,006.80**

Ref #53	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$50.00	$800.00
	2	$87.98	$1,407.68
	3	$100.00	$1,600.00
	4	$70.00	$1,120.00
	5	$90.00	$1,440.00
Ref #54	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$5,965.00	$5,965.00
	3	$6,000.00	$6,000.00
	4	$6,006.00	$6,006.00
	5	$9,000.00	$9,000.00
Ref #55	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$180.00	$1,800.00
	2	$188.39	$1,883.90
	3	$306.00	$3,060.00
	4	$151.00	$1,510.00
	5	$400.00	$4,000.00
Ref #56	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (6 SNMT)**	
	Awd	$1,200.00	$7,200.00
	2	$1,050.00	$6,300.00
	3	$1,050.00	$6,300.00
	4	$1,057.00	$6,342.00
	5	$956.54	$5,739.24
Ref #57	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$51.92	$103.84
	3	$61.00	$122.00
	4	$21.00	$42.00
	5	$75.00	$150.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$16,302.00**
2	**$15,660.42**
3	**$17,082.00**
4	**$15,020.00**
5	**$20,329.24**

Ref #58	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$155,000.00	$155,000.00
	2	$101,236.54	$101,236.54
	3	$326,250.00	$326,250.00
	4	$122,882.00	$122,882.00
	5	$130,000.00	$130,000.00

Ref #59	**202E23500**	**WEARING COURSE REMOVED, (363 SY)**	
	Awd	$8.00	$2,904.00
	2	$9.03	$3,277.89
	3	$7.50	$2,722.50
	4	$8.00	$2,904.00
	5	$30.00	$10,890.00
Ref #60	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$30,367.23	$30,367.23
	3	$180,000.00	$180,000.00
	4	$54,459.00	$54,459.00
	5	$80,000.00	$80,000.00
Ref #61	**503E21100**	**UNCLASSIFIED EXCAVATION, (76 CY)**	
	Awd	$25.00	$1,900.00
	2	$78.13	$5,937.88
	3	$125.00	$9,500.00
	4	$1,813.00	$137,788.00
	5	$2,200.00	$167,200.00
Ref #62	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (85099 LB)**	
	Awd	$1.25	$106,373.75
	2	$1.19	$101,267.81
	3	$1.25	$106,373.75
	4	$1.00	$85,099.00
	5	$2.00	$170,198.00
Ref #63	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$1,700.00	$3,400.00
	2	$6,168.55	$12,337.10
	3	$3,700.00	$7,400.00
	4	$3,110.00	$6,220.00
	5	$8,000.00	$16,000.00
Ref #64	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (215 CY)**	
	Awd	$1,160.00	$249,400.00
	2	$1,151.32	$247,533.80
	3	$1,020.00	$219,300.00
	4	$1,258.00	$270,470.00
	5	$950.00	$204,250.00
Ref #65	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (164 CY)**	
	Awd	$700.00	$114,800.00
	2	$1,424.69	$233,649.16
	3	$975.00	$159,900.00
	4	$765.00	$125,460.00
	5	$700.00	$114,800.00
Ref #66	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (96 CY)**	
	Awd	$750.00	$72,000.00
	2	$698.73	$67,078.08
	3	$280.00	$26,880.00
	4	$1,241.00	$119,136.00
	5	$1,200.00	$115,200.00

Ref #67	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (89 CY)**	
	Awd	$700.00	$62,300.00
	2	$638.09	$56,790.01
	3	$700.00	$62,300.00
	4	$758.00	$67,462.00
	5	$850.00	$75,650.00
Ref #68	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (579 SY)**	
	Awd	$37.00	$21,423.00
	2	$23.50	$13,606.50
	3	$28.50	$16,501.50
	4	$34.00	$19,686.00
	5	$23.50	$13,606.50
Ref #69	**515E15100**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (5 EACH)**	
	Awd	$100,000.00	$500,000.00
	2	$79,663.15	$398,315.75
	3	$87,000.00	$435,000.00
	4	$103,120.00	$515,600.00
	5	$77,000.00	$385,000.00
Ref #70	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (12 EACH)**	
	Awd	$1,750.00	$21,000.00
	2	$2,056.79	$24,681.48
	3	$4,250.00	$51,000.00
	4	$4,590.00	$55,080.00
	5	$6,500.00	$78,000.00
Ref #71	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (3 SF)**	
	Awd	$30.00	$90.00
	2	$16.21	$48.63
	3	$45.00	$135.00
	4	$9.00	$27.00
	5	$35.00	$105.00
Ref #72	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (68 SF)**	
	Awd	$20.00	$1,360.00
	2	$9.78	$665.04
	3	$15.00	$1,020.00
	4	$5.00	$340.00
	5	$15.00	$1,020.00
Ref #73	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (107 FT)**	
	Awd	$45.00	$4,815.00
	2	$39.76	$4,254.32
	3	$35.00	$3,745.00
	4	$57.00	$6,099.00
	5	$42.50	$4,547.50
Ref #74	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$3,750.00	$37,500.00
	2	$3,192.63	$31,926.30
	3	$3,715.00	$37,150.00
	4	$3,307.00	$33,070.00
	5	$2,500.00	$25,000.00

Ref #75	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (253 FT)**	
	Awd	$475.00	$120,175.00
	2	$459.00	$116,127.00
	3	$470.00	$118,910.00
	4	$462.00	$116,886.00
	5	$500.00	$126,500.00
Ref #76	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (191 CY)**	
	Awd	$90.00	$17,190.00
	2	$136.44	$26,060.04
	3	$155.00	$29,605.00
	4	$114.00	$21,774.00
	5	$150.00	$28,650.00
Ref #77	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (290 FT)**	
	Awd	$17.50	$5,075.00
	2	$14.50	$4,205.00
	3	$15.00	$4,350.00
	4	$29.00	$8,410.00
	5	$14.50	$4,205.00
Ref #78	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (153 FT)**	
	Awd	$20.00	$3,060.00
	2	$9.13	$1,396.89
	3	$12.00	$1,836.00
	4	$7.00	$1,071.00
	5	$10.00	$1,530.00
Ref #79	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (82 FT)**	
	Awd	$20.00	$1,640.00
	2	$63.41	$5,199.62
	3	$16.00	$1,312.00
	4	$14.00	$1,148.00
	5	$15.00	$1,230.00
Ref #80	**524E94804**	**DRILLED SHAFTS, 42" DIAMETER, INTO BEDROCK, (180 FT)**	
	Awd	$505.00	$90,900.00
	2	$475.73	$85,631.40
	3	$370.00	$66,600.00
	4	$456.00	$82,080.00
	5	$800.00	$144,000.00
Ref #81	**524E94902**	**DRILLED SHAFTS, 48" DIAMETER, ABOVE BEDROCK, (106 FT)**	
	Awd	$300.00	$31,800.00
	2	$605.92	$64,227.52
	3	$335.00	$35,510.00
	4	$830.00	$87,980.00
	5	$450.00	$47,700.00
Ref #82	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (267 SY)**	
	Awd	$290.00	$77,430.00
	2	$532.51	$142,180.17
	3	$375.00	$100,125.00
	4	$416.00	$111,072.00
	5	$330.00	$88,110.00

Ref #83	**526E90010**	**TYPE A INSTALLATION, (82 FT)**	
	Awd	$220.00	$18,040.00
	2	$322.11	$26,413.02
	3	$220.00	$18,040.00
	4	$174.00	$14,268.00
	5	$275.00	$22,550.00
Ref #84	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (2 EACH)**	
	Awd	$7,500.00	$15,000.00
	2	$7,532.50	$15,065.00
	3	$8,200.00	$16,400.00
	4	$7,049.00	$14,098.00
	5	$15,000.00	$30,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (BRO-68-4412 - Totals

Awd	**$1,859,575.75**
2	**$1,819,479.18**
3	**$2,037,865.75**
4	**$2,080,569.00**
5	**$2,085,942.00**

Ref #85	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$16,042.13	$16,042.13
	3	$15,000.00	$15,000.00
	4	$0.01	$0.01
	5	$25,000.00	$25,000.00
Ref #86	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$34,288.48	$34,288.48
	3	$8,500.00	$8,500.00
	4	$3,656.00	$3,656.00
	5	$9,000.00	$9,000.00
Ref #87	**619E16010**	**FIELD OFFICE, TYPE B, (7 MNTH)**	
	Awd	$1,250.00	$8,750.00
	2	$1,942.71	$13,598.97
	3	$2,800.00	$19,600.00
	4	$1,421.00	$9,947.00
	5	$2,000.00	$14,000.00
Ref #88	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$9,567.22	$9,567.22
	3	$18,000.00	$18,000.00
	4	$17,471.00	$17,471.00
	5	$5,000.00	$5,000.00
Ref #89	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,104.13	$5,104.13
	3	$2,900.00	$2,900.00
	4	$806.00	$806.00
	5	$10,000.00	$10,000.00

Ref #90	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,104.13	$5,104.13
	3	$4,000.00	$4,000.00
	4	$806.00	$806.00
	5	$5,000.00	$5,000.00
Ref #91	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$112,000.00	$112,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00
	4	$114,919.00	$114,919.00
	5	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$197,750.00**
2	**$183,705.06**
3	**$168,000.00**
4	**$147,605.01**
5	**$168,000.00**