Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240048
PID 115526
FAI-/FRA-US 33-00.00/30.06
Federal
Type: GUARDRAIL REBUILDING
Letting Date: 1/25/2024
Completion Date: 10/31/2024

Contract Awarded To: CUYAHOGA FENCE LLC
Award Amount: $1,020,206.68

Engineer's Estimate: $1,389,000.00

Bidder 1
CUYAHOGA FENCE LLC
5814 HIGHLAND ROAD
Cuyahoga
CLEVELAND, OH 44143
Bid $1,020,206.68

Bidder 2
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $1,064,825.00

Bidder 3
RMD HOLDINGS LTD
69951 Lowe Plank Rd

Richmond, MI 48062-5365
Bid $1,214,376.38

Ref #1	**606E55010**	**SPECIAL - CABLE BARRIER WITH CONCRETE LINE POST FO, (19440 FT)**	
	Awd	$24.50	$476,280.00
	2	$21.50	$417,960.00
	3	$22.05	$428,652.00
Ref #2	**606E55150**	**SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY, (20 EACH)**	
	Awd	$3,350.00	$67,000.00
	2	$3,850.00	$77,000.00
	3	$2,869.32	$57,386.40
Ref #3	**690E98300**	**SPECIAL - NO MOW STRIP, (9088 SY)**	
	Awd	$46.00	$418,048.00
	2	$52.50	$477,120.00
	3	$60.66	$551,278.08

Section 1 - ROADWAY - Totals

Awd	**$961,328.00**
2	**$972,080.00**
3	**$1,037,316.48**

Ref #4	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (11581 SY)**	
	Awd	$0.50	$5,790.50
	2	$1.00	$11,581.00
	3	$2.39	$27,678.59
Ref #5	**659E20000**	**COMMERCIAL FERTILIZER, (1.56 TON)**	
	Awd	$500.00	$780.00
	2	$470.00	$733.20
	3	$1,022.73	$1,595.46
Ref #6	**659E31000**	**LIME, (2.59 ACRE)**	
	Awd	$45.00	$116.55
	2	$20.00	$51.80
	3	$56.82	$147.16
Ref #7	**659E35000**	**WATER, (63 MGAL)**	
	Awd	$0.01	$0.63
	2	$0.50	$31.50
	3	$2.27	$143.01
Ref #8	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$7,687.68**
2	**$13,397.50**
3	**$30,564.22**

Ref #9	**626E00118**	**BARRIER REFLECTOR, TYPE 6, (207 EACH)**	
	Awd	$13.00	$2,691.00
	2	$12.50	$2,587.50
	3	$96.59	$19,994.13

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$2,691.00**
2	**$2,587.50**
3	**$19,994.13**

Ref #10	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$5,050.00	$5,050.00
	3	$6,047.00	$6,047.00
Ref #11	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$42,800.00	$42,800.00
	3	$52,272.73	$52,272.73
Ref #12	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$5,350.00	$5,350.00
	3	$11,363.64	$11,363.64
Ref #13	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$23,560.00	$23,560.00
	3	$56,818.18	$56,818.18

Section 4 - INCIDENTALS - Totals

Awd	**$48,500.00**
2	**$76,760.00**
3	**$126,501.55**