Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240051
PID 113602
HAM-LMST Ext to Elstun Ph 2
Federal
Type: BIKEWAYS
Letting Date: 1/25/2024
Completion Date: 6/1/2026

Contract Awarded To: R B JERGENS CONTRACTORS INC
Award Amount: $2,935,718.17

Engineer's Estimate: $2,803,000.00

Bidder 1
R B JERGENS CONTRACTORS INC
11418 N DIXIE DR
Montgomery
VANDALIA, OH 45377
Bid $2,935,718.17

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $3,238,343.42

Bidder 3
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $3,317,988.55

Bidder 4
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $3,363,153.45

Bidder 5
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $3,522,924.97

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$62,421.13	$62,421.13
	2	$54,381.32	$54,381.32
	3	$82,274.89	$82,274.89
	4	$100,000.00	$100,000.00
	5	$60,000.00	$60,000.00
Ref #2	**202E35200**	**PIPE REMOVED, OVER 24", (53 FT)**	
	Awd	$40.37	$2,139.61
	2	$18.06	$957.18
	3	$50.29	$2,665.37
	4	$25.00	$1,325.00
	5	$35.00	$1,855.00
Ref #3	**202E75000**	**FENCE REMOVED, (117 FT)**	
	Awd	$6.99	$817.83
	2	$5.18	$606.06
	3	$10.00	$1,170.00
	4	$4.00	$468.00
	5	$5.00	$585.00
Ref #4	**203E10000**	**EXCAVATION, (1221 CY)**	
	Awd	$12.53	$15,299.13
	2	$32.51	$39,694.71
	3	$15.35	$18,742.35
	4	$23.00	$28,083.00
	5	$35.00	$42,735.00
Ref #5	**203E20001**	**EMBANKMENT, AS PER PLAN, (14384 CY)**	
	Awd	$22.76	$327,379.84
	2	$37.61	$540,982.24
	3	$26.77	$385,059.68
	4	$31.00	$445,904.00
	5	$30.50	$438,712.00
Ref #6	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (2 EACH)**	
	Awd	$1,799.25	$3,598.50
	2	$1,597.79	$3,195.58
	3	$1,837.14	$3,674.28
	4	$2,000.00	$4,000.00
	5	$2,500.00	$5,000.00
Ref #7	**203E98600**	**ROADWAY, MISC.: TRAIL COUNTER, (1 EACH)**	
	Awd	$3,692.00	$3,692.00
	2	$4,473.51	$4,473.51
	3	$35,000.00	$35,000.00
	4	$3,000.00	$3,000.00
	5	$37,800.00	$37,800.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (2284 SY)**	
	Awd	$4.18	$9,547.12
	2	$6.49	$14,823.16
	3	$3.94	$8,998.96
	4	$4.00	$9,136.00
	5	$3.35	$7,651.40

Ref #9	**204E13000**	**EXCAVATION OF SUBGRADE, (410 CY)**	
	Awd	$30.24	$12,398.40
	2	$41.88	$17,170.80
	3	$48.07	$19,708.70
	4	$13.00	$5,330.00
	5	$29.00	$11,890.00
Ref #10	**204E30020**	**GRANULAR MATERIAL, TYPE C, (410 CY)**	
	Awd	$59.02	$24,198.20
	2	$102.08	$41,852.80
	3	$77.87	$31,926.70
	4	$65.00	$26,650.00
	5	$63.00	$25,830.00
Ref #11	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$226.03	$226.03
	2	$207.29	$207.29
	3	$232.38	$232.38
	4	$150.00	$150.00
	5	$500.00	$500.00
Ref #12	**204E50000**	**GEOTEXTILE FABRIC, 712.09, TYPE D, (1230 SY)**	
	Awd	$2.80	$3,444.00
	2	$2.45	$3,013.50
	3	$2.61	$3,210.30
	4	$1.25	$1,537.50
	5	$5.00	$6,150.00
Ref #13	**607E98000**	**FENCE, MISC.: WOOD FENCE, (871 FT)**	
	Awd	$56.96	$49,612.16
	2	$55.39	$48,244.69
	3	$85.00	$74,035.00
	4	$85.00	$74,035.00
	5	$63.25	$55,090.75
Ref #14	**690E98400**	**SPECIAL - SPILL PREVENTION CONTROL AND COUNTERMEAS, (LUMP SUM)**	
	Awd	$12,521.54	$12,521.54
	2	$3,573.31	$3,573.31
	3	$6,301.28	$6,301.28
	4	$3,500.00	$3,500.00
	5	$5,000.00	$5,000.00
Ref #15	**690E98400**	**SPECIAL -CONSULTANT FOR CONCRETE QUALITY CONTROL I, (LUMP SUM)**	
	Awd	$5,120.19	$5,120.19
	2	$5,639.54	$5,639.54
	3	$5,738.40	$5,738.40
	4	$6,000.00	$6,000.00
	5	$17,000.00	$17,000.00
Ref #16	**863E00100**	**GEOGRID, TYPE P1, (3454 SY)**	
	Awd	$2.92	$10,085.68
	2	$3.82	$13,194.28
	3	$3.32	$11,467.28
	4	$4.00	$13,816.00
	5	$4.60	$15,888.40

Ref #17	**863E00600**	**GEOGRID, TYPE S1, (850 SY)**	
	Awd	$2.60	$2,210.00
	2	$10.18	$8,653.00
	3	$3.61	$3,068.50
	4	$4.00	$3,400.00
	5	$4.80	$4,080.00
Ref #18	**863E00801**	**REINFORCED EMBANKMENT, AS PER PLAN, (2956 CY)**	
	Awd	$44.77	$132,340.12
	2	$76.31	$225,572.36
	3	$35.11	$103,785.16
	4	$45.00	$133,020.00
	5	$57.00	$168,492.00
Ref #19	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$93,124.58	$93,124.58
	2	$28,801.96	$28,801.96
	3	$49,983.94	$49,983.94
	4	$40,000.00	$40,000.00
	5	$57,000.00	$57,000.00
Ref #100	**203E98500**	**ROADWAY, MISC.: EXISTING GAS LINE PROTECTION, (LUMP SUM)**	
	Awd	$9,768.46	$9,768.46
	2	$3,704.14	$3,704.14
	3	$15,407.30	$15,407.30
	4	$1,000.00	$1,000.00
	5	$11,500.00	$11,500.00

Section 1 - ROADWAY - Totals

Awd	**$779,944.52**
2	**$1,058,741.43**
3	**$862,450.47**
4	**$900,354.50**
5	**$972,759.55**

Ref #20	**601E11000**	**RIPRAP, TYPE D, (2 SY)**	
	Awd	$333.20	$666.40
	2	$295.64	$591.28
	3	$789.39	$1,578.78
	4	$1,250.00	$2,500.00
	5	$500.00	$1,000.00
Ref #21	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (3 CY)**	
	Awd	$244.67	$734.01
	2	$260.77	$782.31
	3	$397.64	$1,192.92
	4	$200.00	$600.00
	5	$375.00	$1,125.00
Ref #22	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$310.69	$621.38
	2	$151.06	$302.12
	3	$250.00	$500.00
	4	$350.00	$700.00
	5	$475.00	$950.00

Ref #23	**659E00300**	**TOPSOIL, (1015 CY)**	
	Awd	$19.85	$20,147.75
	2	$75.55	$76,683.25
	3	$5.00	$5,075.00
	4	$10.00	$10,150.00
	5	$68.00	$69,020.00
Ref #24	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (9143 SY)**	
	Awd	$0.84	$7,680.12
	2	$3.19	$29,166.17
	3	$0.81	$7,405.83
	4	$2.25	$20,571.75
	5	$0.90	$8,228.70
Ref #25	**659E14001**	**REPAIR SEEDING AND MULCHING, AS PER PLAN, (458 SY)**	
	Awd	$1.04	$476.32
	2	$1.90	$870.20
	3	$1.00	$458.00
	4	$1.80	$824.40
	5	$1.10	$503.80
Ref #26	**659E20000**	**COMMERCIAL FERTILIZER, (1.24 TON)**	
	Awd	$1,139.20	$1,412.61
	2	$1,028.44	$1,275.27
	3	$1,100.00	$1,364.00
	4	$975.00	$1,209.00
	5	$1,188.00	$1,473.12
Ref #27	**659E31000**	**LIME, (1.89 ACRE)**	
	Awd	$258.91	$489.34
	2	$79.11	$149.52
	3	$250.00	$472.50
	4	$75.00	$141.75
	5	$270.00	$510.30
Ref #28	**659E35000**	**WATER, (50 MGAL)**	
	Awd	$10.36	$518.00
	2	$1.05	$52.50
	3	$10.00	$500.00
	4	$1.00	$50.00
	5	$10.80	$540.00
Ref #29	**670E00500**	**SLOPE EROSION PROTECTION, (885 SY)**	
	Awd	$2.07	$1,831.95
	2	$3.53	$3,124.05
	3	$2.00	$1,770.00
	4	$3.50	$3,097.50
	5	$2.15	$1,902.75
Ref #30	**670E00700**	**DITCH EROSION PROTECTION, (582 SY)**	
	Awd	$2.07	$1,204.74
	2	$2.69	$1,565.58
	3	$2.00	$1,164.00
	4	$2.60	$1,513.20
	5	$2.15	$1,251.30

Ref #31	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,817.54	$1,817.54
	2	$1,737.18	$1,737.18
	3	$1,755.00	$1,755.00
	4	$2,000.00	$2,000.00
	5	$2,000.00	$2,000.00
Ref #32	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$15,658.85	$15,658.85
	2	$9,063.55	$9,063.55
	3	$19,110.00	$19,110.00
	4	$25,000.00	$25,000.00
	5	$25,000.00	$25,000.00
Ref #33	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$20,712.76	$20,712.76
	2	$10,070.61	$10,070.61
	3	$20,018.03	$20,018.03
	4	$25,000.00	$25,000.00
	5	$23,500.00	$23,500.00
Ref #34	**832E30000**	**EROSION CONTROL, (45000 EACH)**	
	Awd	$1.00	$45,000.00
	2	$1.00	$45,000.00
	3	$1.00	$45,000.00
	4	$1.00	$45,000.00
	5	$1.00	$45,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$118,971.77**
2	**$180,433.59**
3	**$107,364.06**
4	**$138,357.60**
5	**$182,004.97**

Ref #35	**602E20000**	**CONCRETE MASONRY, (9.4 CY)**	
	Awd	$689.11	$6,477.63
	2	$856.02	$8,046.59
	3	$2,113.02	$19,862.39
	4	$2,500.00	$23,500.00
	5	$3,500.00	$32,900.00
Ref #36	**611E04400**	**12" CONDUIT, TYPE B, (98 FT)**	
	Awd	$79.90	$7,830.20
	2	$101.74	$9,970.52
	3	$180.89	$17,727.22
	4	$150.00	$14,700.00
	5	$125.00	$12,250.00
Ref #37	**611E04900**	**12" CONDUIT, TYPE D, (92 FT)**	
	Awd	$80.60	$7,415.20
	2	$91.32	$8,401.44
	3	$142.87	$13,144.04
	4	$115.00	$10,580.00
	5	$120.00	$11,040.00

Ref #38	**611E12100**	**27" CONDUIT, TYPE C, (110 FT)**	
	Awd	$150.06	$16,506.60
	2	$343.34	$37,767.40
	3	$404.41	$44,485.10
	4	$350.00	$38,500.00
	5	$250.00	$27,500.00
Ref #39	**611E97300**	**CONDUIT, MISC.: SEWER INSPECTION, (LUMP SUM)**	
	Awd	$7,002.64	$7,002.64
	2	$15,105.92	$15,105.92
	3	$25,000.00	$25,000.00
	4	$30,000.00	$30,000.00
	5	$5,000.00	$5,000.00
Ref #40	**611E98470**	**CATCH BASIN, NO. 2-2B, (3 EACH)**	
	Awd	$2,298.62	$6,895.86
	2	$2,817.35	$8,452.05
	3	$2,372.04	$7,116.12
	4	$2,750.00	$8,250.00
	5	$3,325.00	$9,975.00
Ref #41	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**	
	Awd	$2,550.95	$2,550.95
	2	$3,350.45	$3,350.45
	3	$2,621.59	$2,621.59
	4	$3,000.00	$3,000.00
	5	$4,650.00	$4,650.00
Ref #42	**611E99570**	**MANHOLE, NO. 2, (1 EACH)**	
	Awd	$19,084.71	$19,084.71
	2	$18,568.42	$18,568.42
	3	$21,675.23	$21,675.23
	4	$22,500.00	$22,500.00
	5	$32,000.00	$32,000.00
Ref #43	**611E99900**	**DRAINAGE STRUCTURE, MISC.:CHECK VALVE FOR 12" COND, (1 EACH)**	
	Awd	$4,116.53	$4,116.53
	2	$6,046.74	$6,046.74
	3	$5,034.54	$5,034.54
	4	$7,500.00	$7,500.00
	5	$6,000.00	$6,000.00
Ref #44	**611E99900**	**DRAINAGE STRUCTURE, MISC.:CHECK VALVE FOR 27" COND, (1 EACH)**	
	Awd	$16,346.66	$16,346.66
	2	$21,889.59	$21,889.59
	3	$20,598.70	$20,598.70
	4	$25,000.00	$25,000.00
	5	$20,500.00	$20,500.00
Ref #101	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$21,983.80	$21,983.80
	2	$97,325.58	$97,325.58
	3	$52,823.91	$52,823.91
	4	$45,000.00	$45,000.00
	5	$85,000.00	$85,000.00

Section 3 - DRAINAGE - Totals

Awd	**$116,210.78**
2	**$234,924.70**
3	**$230,088.84**
4	**$228,530.00**
5	**$246,815.00**

Ref #45	**304E20000**	**AGGREGATE BASE, (504 CY)**	
	Awd	$74.62	$37,608.48
	2	$114.12	$57,516.48
	3	$107.98	$54,421.92
	4	$90.00	$45,360.00
	5	$77.00	$38,808.00
Ref #46	**407E20000**	**NON-TRACKING TACK COAT, (97 GAL)**	
	Awd	$4.14	$401.58
	2	$14.10	$1,367.70
	3	$4.00	$388.00
	4	$6.00	$582.00
	5	$8.25	$800.25
Ref #47	**823E40000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449) PG6, (73 CY)**	
	Awd	$776.73	$56,701.29
	2	$411.13	$30,012.49
	3	$530.00	$38,690.00
	4	$400.00	$29,200.00
	5	$525.00	$38,325.00
Ref #48	**823E41000**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (86 CY)**	
	Awd	$699.06	$60,119.16
	2	$382.68	$32,910.48
	3	$490.00	$42,140.00
	4	$390.00	$33,540.00
	5	$465.00	$39,990.00

Section 4 - PAVEMENT - Totals

Awd	**$154,830.51**
2	**$121,807.15**
3	**$135,639.92**
4	**$108,682.00**
5	**$117,923.25**

Ref #49	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (36 FT)**	
	Awd	$21.75	$783.00
	2	$21.15	$761.40
	3	$22.00	$792.00
	4	$21.00	$756.00
	5	$23.00	$828.00
Ref #50	**630E08600**	**SIGN POST REFLECTOR, (3 EACH)**	
	Awd	$56.96	$170.88
	2	$55.39	$166.17
	3	$65.00	$195.00
	4	$55.00	$165.00
	5	$60.00	$180.00

Ref #51	**630E80100**	**SIGN, FLAT SHEET, (8.1 SF)**	
	Awd	$16.57	$134.22
	2	$16.11	$130.49
	3	$23.25	$188.33
	4	$16.00	$129.60
	5	$18.00	$145.80
Ref #52	**644E00300**	**CENTER LINE DASHED, 4", (0.05 MILE)**	
	Awd	$32,130.60	$1,606.53
	2	$31,244.00	$1,562.20
	3	$31,025.00	$1,551.25
	4	$35,790.00	$1,789.50
	5	$25,115.00	$1,255.75
Ref #53	**644E20800**	**YIELD LINE, (15 FT)**	
	Awd	$108.74	$1,631.10
	2	$105.74	$1,586.10
	3	$105.00	$1,575.00
	4	$75.00	$1,125.00
	5	$190.00	$2,850.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,325.73**
2	**$4,206.36**
3	**$4,301.58**
4	**$3,965.10**
5	**$5,259.55**

Ref #54	**661E40040**	**DECIDUOUS TREE, 1" CALIPER, VARIES, (25 EACH)**	
	Awd	$466.04	$11,651.00
	2	$358.64	$8,966.00
	3	$450.00	$11,250.00
	4	$340.00	$8,500.00
	5	$486.00	$12,150.00

Section 6 - LANDSCAPING - Totals

Awd	**$11,651.00**
2	**$8,966.00**
3	**$11,250.00**
4	**$8,500.00**
5	**$12,150.00**

Ref #55	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$1,030.46	$2,060.92
	2	$1,002.03	$2,004.06
	3	$995.00	$1,990.00
	4	$1,102.00	$2,204.00
	5	$1,075.00	$2,150.00
Ref #56	**616E10000**	**WATER, (30 MGAL)**	
	Awd	$127.76	$3,832.80
	2	$2.60	$78.00
	3	$57.58	$1,727.40
	4	$30.00	$900.00
	5	$40.00	$1,200.00

Ref #105	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$2,956.75	$2,956.75
	2	$2,875.16	$2,875.16
	3	$2,855.00	$2,855.00
	4	$6,500.00	$6,500.00
	5	$3,100.00	$3,100.00
Ref #106	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (70 HOUR)**	
	Awd	$126.58	$8,860.60
	2	$69.13	$4,839.10
	3	$94.52	$6,616.40
	4	$110.00	$7,700.00
	5	$100.00	$7,000.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$17,711.07**
2	**$9,796.32**
3	**$13,188.80**
4	**$17,304.00**
5	**$13,450.00**

Ref #57	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (205 SY)**	
	Awd	$30.03	$6,156.15
	2	$33.43	$6,853.15
	3	$29.00	$5,945.00
	4	$29.00	$5,945.00
	5	$34.50	$7,072.50
Ref #59	**870E10000**	**PREFABRICATED MODULAR RETAINING WALL, (2012 SF)**	
	Awd	$68.45	$137,721.40
	2	$71.89	$144,642.68
	3	$89.89	$180,858.68
	4	$100.00	$201,200.00
	5	$56.50	$113,678.00
Ref #60	**870E11000**	**WALL EXCAVATION, (318 CY)**	
	Awd	$7.13	$2,267.34
	2	$28.76	$9,145.68
	3	$31.67	$10,071.06
	4	$50.00	$15,900.00
	5	$100.00	$31,800.00
Ref #61	**870E12000**	**6" DRAINAGE PIPE, PERFORATED, (235 FT)**	
	Awd	$9.89	$2,324.15
	2	$5.66	$1,330.10
	3	$11.15	$2,620.25
	4	$12.00	$2,820.00
	5	$12.85	$3,019.75
Ref #62	**870E12100**	**6" DRAINAGE PIPE, NON-PERFORATED, (50 FT)**	
	Awd	$20.05	$1,002.50
	2	$5.89	$294.50
	3	$49.45	$2,472.50
	4	$12.00	$600.00
	5	$40.00	$2,000.00

Ref #63	**870E12500**	**CONCRETE COPING, (235 FT)**	
	Awd	$222.54	$52,296.90
	2	$295.23	$69,379.05
	3	$461.95	$108,558.25
	4	$275.00	$64,625.00
	5	$435.00	$102,225.00
Ref #64	**870E14000**	**ON-SITE ASSISTANCE, (2 DAY)**	
	Awd	$1,054.86	$2,109.72
	2	$0.01	$0.02
	3	$1,260.26	$2,520.52
	4	$500.00	$1,000.00
	5	$1,080.00	$2,160.00
Ref #102	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (302 CY)**	
	Awd	$82.18	$24,818.36
	2	$117.28	$35,418.56
	3	$144.96	$43,777.92
	4	$85.00	$25,670.00
	5	$101.00	$30,502.00

Section 8 - RETAINING WALLS - Totals

Awd	**$228,696.52**
2	**$267,063.74**
3	**$356,824.18**
4	**$317,760.00**
5	**$292,457.25**

Ref #65	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$85,611.34	$85,611.34
	2	$32.95	$32.95
	3	$27,613.67	$27,613.67
	4	$65,000.00	$65,000.00
	5	$31,250.00	$31,250.00
Ref #66	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$15,159.85	$15,159.85
	2	$1,853.16	$1,853.16
	3	$12,228.19	$12,228.19
	4	$25,000.00	$25,000.00
	5	$14,500.00	$14,500.00
Ref #67	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$26,066.80	$26,066.80
	2	$29,979.83	$29,979.83
	3	$27,625.66	$27,625.66
	4	$20,000.00	$20,000.00
	5	$31,500.00	$31,500.00
Ref #68	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (880 FT)**	
	Awd	$32.14	$28,283.20
	2	$36.07	$31,741.60
	3	$38.07	$33,501.60
	4	$45.00	$39,600.00
	5	$45.50	$40,040.00

Ref #69	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (800 FT)**	
	Awd	$15.24	$12,192.00
	2	$19.00	$15,200.00
	3	$42.37	$33,896.00
	4	$5.00	$4,000.00
	5	$61.50	$49,200.00
Ref #70	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (9767 LB)**	
	Awd	$2.00	$19,534.00
	2	$1.72	$16,799.24
	3	$1.71	$16,701.57
	4	$1.75	$17,092.25
	5	$1.70	$16,603.90
Ref #71	**511E42012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (69 CY)**	
	Awd	$1,022.95	$70,583.55
	2	$495.62	$34,197.78
	3	$1,053.80	$72,712.20
	4	$850.00	$58,650.00
	5	$975.00	$67,275.00
Ref #72	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (74 CY)**	
	Awd	$1,396.50	$103,341.00
	2	$689.18	$50,999.32
	3	$1,189.16	$87,997.84
	4	$925.00	$68,450.00
	5	$1,750.00	$129,500.00
Ref #73	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (171 SY)**	
	Awd	$30.03	$5,135.13
	2	$33.43	$5,716.53
	3	$29.00	$4,959.00
	4	$29.00	$4,959.00
	5	$34.50	$5,899.50
Ref #74	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (31 SY)**	
	Awd	$173.51	$5,378.81
	2	$163.08	$5,055.48
	3	$88.43	$2,741.33
	4	$45.00	$1,395.00
	5	$45.00	$1,395.00
Ref #75	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (62 FT)**	
	Awd	$7.80	$483.60
	2	$6.21	$385.02
	3	$4.47	$277.14
	4	$12.00	$744.00
	5	$21.00	$1,302.00
Ref #76	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (80 FT)**	
	Awd	$12.20	$976.00
	2	$18.06	$1,444.80
	3	$41.20	$3,296.00
	4	$12.00	$960.00
	5	$35.00	$2,800.00

Ref #77	**524E94804**	**DRILLED SHAFTS, 42" DIAMETER, INTO BEDROCK, (11 FT)**	
	Awd	$1,719.83	$18,918.13
	2	$662.67	$7,289.37
	3	$1,689.49	$18,584.39
	4	$2,750.00	$30,250.00
	5	$1,800.00	$19,800.00
Ref #78	**524E94902**	**DRILLED SHAFTS, 48" DIAMETER, ABOVE BEDROCK, (52 FT)**	
	Awd	$1,062.04	$55,226.08
	2	$716.74	$37,270.48
	3	$772.76	$40,183.52
	4	$525.00	$27,300.00
	5	$925.00	$48,100.00
Ref #79	**530E00200**	**SPECIAL - STRUCTURES, MISC: PREFABRICATED BRIDGE, (LUMP SUM)**	
	Awd	$647,251.34	$647,251.34
	2	$713,550.70	$713,550.70
	3	$771,193.40	$771,193.40
	4	$875,000.00	$875,000.00
	5	$752,500.00	$752,500.00
Ref #81	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (2 EACH)**	
	Awd	$4,660.37	$9,320.74
	2	$3,012.63	$6,025.26
	3	$3,002.50	$6,005.00
	4	$5,000.00	$10,000.00
	5	$5,000.00	$10,000.00
Ref #103	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (11 CY)**	
	Awd	$114.42	$1,258.62
	2	$123.72	$1,360.92
	3	$218.31	$2,401.41
	4	$125.00	$1,375.00
	5	$165.00	$1,815.00
Ref #104	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (1285 CY)**	
	Awd	$155.78	$200,177.30
	2	$140.15	$180,092.75
	3	$145.34	$186,761.90
	4	$105.00	$134,925.00
	5	$125.00	$160,625.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (HAM-LMST EL - Totals

Awd	**$1,304,897.49**
2	**$1,138,995.19**
3	**$1,348,679.82**
4	**$1,384,700.25**
5	**$1,384,105.40**

Ref #82	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,658.28	$12,658.28
	2	$0.01	$0.01
	3	$16,861.83	$16,861.83
	4	$35,000.00	$35,000.00
	5	$30,000.00	$30,000.00

Ref #83	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$8,966.28	$8,966.28
	2	$6,062.51	$6,062.51
	3	$6,960.04	$6,960.04
	4	$10,000.00	$10,000.00
	5	$11,000.00	$11,000.00
Ref #84	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$68,154.86	$68,154.86
	2	$102,190.76	$102,190.76
	3	$109,364.16	$109,364.16
	4	$85,000.00	$85,000.00
	5	$125,000.00	$125,000.00
Ref #85	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,699.36	$8,699.36
	2	$16,415.10	$16,415.10
	3	$15,014.85	$15,014.85
	4	$25,000.00	$25,000.00
	5	$30,000.00	$30,000.00
Ref #86	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$88,740.56	$88,740.56
	3	$100,000.00	$100,000.00
	4	$100,000.00	$100,000.00
	5	$100,000.00	$100,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$198,478.78**
2	**$213,408.94**
3	**$248,200.88**
4	**$255,000.00**
5	**$296,000.00**