Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240054
PID 100886
JAC-SR 139-03.17
Federal
Type: CULVERT REPLACEMENT
Letting Date: 1/25/2024
Completion Date: 8/2/2024

Contract Awarded To: SKEENS EXCAVATING INC
Award Amount: $345,128.86

Engineer's Estimate: $410,000.00

Bidder 1
SKEENS EXCAVATING INC
680 GREAT MEADOW RD
Vinton
WHEELERSBURG, OH 45695
Bid $345,128.86

Bidder 2
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $353,361.20

Bidder 3
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $401,290.70

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $453,739.10

Bidder 5
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $468,272.33

Bidder 6
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $476,062.02

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$3,500.00	$3,500.00
	3	$11,000.00	$11,000.00
	4	$7,000.00	$7,000.00
	5	$7,500.00	$7,500.00
	6	$20,000.00	$20,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (184 SY)**	
	Awd	$10.00	$1,840.00
	2	$5.00	$920.00
	3	$12.00	$2,208.00
	4	$10.00	$1,840.00
	5	$10.00	$1,840.00
	6	$20.00	$3,680.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (538 FT)**	
	Awd	$5.00	$2,690.00
	2	$5.00	$2,690.00
	3	$1.00	$538.00
	4	$4.50	$2,421.00
	5	$2.00	$1,076.00
	6	$4.00	$2,152.00
Ref #4	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (3 EACH)**	
	Awd	$100.00	$300.00
	2	$1,000.00	$3,000.00
	3	$300.00	$900.00
	4	$480.00	$1,440.00
	5	$300.00	$900.00
	6	$450.00	$1,350.00
Ref #5	**203E10000**	**EXCAVATION, (157 CY)**	
	Awd	$15.00	$2,355.00
	2	$25.00	$3,925.00
	3	$30.00	$4,710.00
	4	$20.00	$3,140.00
	5	$18.00	$2,826.00
	6	$35.00	$5,495.00
Ref #6	**203E20000**	**EMBANKMENT, (339 CY)**	
	Awd	$15.00	$5,085.00
	2	$35.00	$11,865.00
	3	$20.00	$6,780.00
	4	$15.00	$5,085.00
	5	$28.00	$9,492.00
	6	$35.00	$11,865.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (392 SY)**	
	Awd	$5.00	$1,960.00
	2	$2.00	$784.00
	3	$6.00	$2,352.00
	4	$6.50	$2,548.00
	5	$1.00	$392.00
	6	$3.00	$1,176.00

Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (387.5 FT)**	
	Awd	$25.00	$9,687.50
	2	$25.00	$9,687.50
	3	$24.00	$9,300.00
	4	$25.00	$9,687.50
	5	$23.00	$8,912.50
	6	$24.00	$9,300.00
Ref #9	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (125 FT)**	
	Awd	$29.00	$3,625.00
	2	$32.00	$4,000.00
	3	$32.00	$4,000.00
	4	$30.00	$3,750.00
	5	$29.00	$3,625.00
	6	$30.00	$3,750.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,500.00	$5,000.00
	3	$2,350.00	$4,700.00
	4	$3,000.00	$6,000.00
	5	$2,300.00	$4,600.00
	6	$2,500.00	$5,000.00
Ref #11	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,050.00	$2,100.00
	2	$1,500.00	$3,000.00
	3	$1,100.00	$2,200.00
	4	$1,700.00	$3,400.00
	5	$1,020.00	$2,040.00
	6	$1,250.00	$2,500.00

Section 1 - ROADWAY - Totals

Awd	**$35,642.50**
2	**$48,371.50**
3	**$48,688.00**
4	**$46,311.50**
5	**$43,203.50**
6	**$66,268.00**

Ref #12	**659E10000**	**SEEDING AND MULCHING, (1893 SY)**	
	Awd	$0.60	$1,135.80
	2	$5.00	$9,465.00
	3	$2.25	$4,259.25
	4	$2.00	$3,786.00
	5	$1.80	$3,407.40
	6	$1.80	$3,407.40
Ref #13	**659E14000**	**REPAIR SEEDING AND MULCHING, (95 SY)**	
	Awd	$1.00	$95.00
	2	$0.10	$9.50
	3	$0.05	$4.75
	4	$5.50	$522.50
	5	$1.80	$171.00
	6	$1.80	$171.00

Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.26 TON)**	
	Awd	$400.00	$104.00
	2	$1,200.00	$312.00
	3	$1,500.00	$390.00
	4	$660.00	$171.60
	5	$1,400.00	$364.00
	6	$1,400.00	$364.00
Ref #15	**659E31000**	**LIME, (0.39 ACRE)**	
	Awd	$400.00	$156.00
	2	$800.00	$312.00
	3	$300.00	$117.00
	4	$950.00	$370.50
	5	$150.00	$58.50
	6	$150.00	$58.50
Ref #16	**659E35000**	**WATER, (10.2 MGAL)**	
	Awd	$0.05	$0.51
	2	$1.00	$10.20
	3	$1.00	$10.20
	4	$120.00	$1,224.00
	5	$1.00	$10.20
	6	$1.00	$10.20
Ref #17	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00
	6	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,491.31**
2	**$15,108.70**
3	**$9,781.20**
4	**$11,074.60**
5	**$9,011.10**
6	**$9,011.10**

Ref #18	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$12,500.00	$12,500.00
	3	$15,000.00	$15,000.00
	4	$15,000.00	$15,000.00
	5	$12,000.00	$12,000.00
	6	$20,000.00	$20,000.00
Ref #19	**202E23500**	**WEARING COURSE REMOVED, (36 SY)**	
	Awd	$50.00	$1,800.00
	2	$35.00	$1,260.00
	3	$12.00	$432.00
	4	$15.00	$540.00
	5	$53.00	$1,908.00
	6	$35.00	$1,260.00

Ref #20	**203E35120**	**GRANULAR MATERIAL, TYPE C, (86 CY)**	
	Awd	$120.00	$10,320.00
	2	$75.00	$6,450.00
	3	$80.00	$6,880.00
	4	$130.00	$11,180.00
	5	$67.00	$5,762.00
	6	$120.00	$10,320.00
Ref #21	**204E13000**	**EXCAVATION OF SUBGRADE, (86 CY)**	
	Awd	$20.00	$1,720.00
	2	$25.00	$2,150.00
	3	$30.00	$2,580.00
	4	$45.00	$3,870.00
	5	$40.00	$3,440.00
	6	$35.00	$3,010.00
Ref #22	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$12,500.00	$12,500.00
	3	$500.00	$500.00
	4	$1,500.00	$1,500.00
	5	$18,000.00	$18,000.00
	6	$15,000.00	$15,000.00
Ref #23	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$6,500.00	$6,500.00
	3	$2,000.00	$2,000.00
	4	$13,000.00	$13,000.00
	5	$6,000.00	$6,000.00
	6	$15,000.00	$15,000.00
Ref #24	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (3310 LB)**	
	Awd	$2.00	$6,620.00
	2	$3.00	$9,930.00
	3	$2.50	$8,275.00
	4	$4.00	$13,240.00
	5	$4.00	$13,240.00
	6	$3.00	$9,930.00
Ref #25	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (9 CY)**	
	Awd	$800.00	$7,200.00
	2	$750.00	$6,750.00
	3	$1,350.00	$12,150.00
	4	$2,900.00	$26,100.00
	5	$3,500.00	$31,500.00
	6	$1,800.00	$16,200.00
Ref #26	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (27 CY)**	
	Awd	$800.00	$21,600.00
	2	$750.00	$20,250.00
	3	$1,100.00	$29,700.00
	4	$1,000.00	$27,000.00
	5	$1,200.00	$32,400.00
	6	$620.00	$16,740.00

Ref #27	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$1,000.00	$1,000.00
	2	$750.00	$750.00
	3	$1,500.00	$1,500.00
	4	$3,000.00	$3,000.00
	5	$6,500.00	$6,500.00
	6	$2,000.00	$2,000.00
Ref #28	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (44 SY)**	
	Awd	$50.00	$2,200.00
	2	$50.00	$2,200.00
	3	$35.00	$1,540.00
	4	$40.00	$1,760.00
	5	$30.00	$1,320.00
	6	$65.00	$2,860.00
Ref #29	**512E33000**	**TYPE 2 WATERPROOFING, (88 SY)**	
	Awd	$40.00	$3,520.00
	2	$40.00	$3,520.00
	3	$20.00	$1,760.00
	4	$45.00	$3,960.00
	5	$27.00	$2,376.00
	6	$23.00	$2,024.00
Ref #30	**512E33010**	**TYPE 3 WATERPROOFING, (69 SY)**	
	Awd	$45.00	$3,105.00
	2	$50.00	$3,450.00
	3	$35.00	$2,415.00
	4	$55.00	$3,795.00
	5	$54.00	$3,726.00
	6	$60.00	$4,140.00
Ref #31	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (28 SF)**	
	Awd	$10.00	$280.00
	2	$40.00	$1,120.00
	3	$15.00	$420.00
	4	$1.50	$42.00
	5	$11.00	$308.00
	6	$6.00	$168.00
Ref #32	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (16 CY)**	
	Awd	$120.00	$1,920.00
	2	$95.00	$1,520.00
	3	$120.00	$1,920.00
	4	$170.00	$2,720.00
	5	$144.00	$2,304.00
	6	$250.00	$4,000.00
Ref #33	**601E11001**	**RIPRAP, TYPE D, AS PER PLAN, (6 SY)**	
	Awd	$450.00	$2,700.00
	2	$275.00	$1,650.00
	3	$250.00	$1,500.00
	4	$750.00	$4,500.00
	5	$667.00	$4,002.00
	6	$590.00	$3,540.00

Ref #34	**601E32010**	**ROCK CHANNEL PROTECTION, TYPE A WITH AGGREGATE FIL, (38 CY)**	
	Awd	$150.00	$5,700.00
	2	$125.00	$4,750.00
	3	$110.00	$4,180.00
	4	$130.00	$4,940.00
	5	$128.00	$4,864.00
	6	$135.00	$5,130.00
Ref #35	**605E31100**	**AGGREGATE DRAINS, (25 FT)**	
	Awd	$25.00	$625.00
	2	$40.00	$1,000.00
	3	$30.00	$750.00
	4	$50.00	$1,250.00
	5	$28.00	$700.00
	6	$20.00	$500.00
Ref #36	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$5.00	$250.00
	2	$10.00	$500.00
	3	$8.00	$400.00
	4	$10.00	$500.00
	5	$41.00	$2,050.00
	6	$20.00	$1,000.00
Ref #37	**611E07400**	**18" CONDUIT, TYPE B, (2 FT)**	
	Awd	$400.00	$800.00
	2	$950.00	$1,900.00
	3	$500.00	$1,000.00
	4	$1,500.00	$3,000.00
	5	$1,423.00	$2,846.00
	6	$100.00	$200.00
Ref #38	**611E94728**	**7' X 5' CONDUIT, TYPE A, 706.05, (60 FT)**	
	Awd	$1,500.00	$90,000.00
	2	$900.00	$54,000.00
	3	$1,750.00	$105,000.00
	4	$1,450.00	$87,000.00
	5	$1,500.00	$90,000.00
	6	$1,850.00	$111,000.00

Section 3 - DRAINAGE - Totals

Awd	**$194,360.00**
2	**$154,650.00**
3	**$199,902.00**
4	**$227,897.00**
5	**$245,246.00**
6	**$244,022.00**

Ref #39	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (44 FT)**	
	Awd	$20.00	$880.00
	2	$50.00	$2,200.00
	3	$12.00	$528.00
	4	$40.00	$1,760.00
	5	$36.00	$1,584.00
	6	$12.00	$528.00

Ref #40	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (32 CY)**	
	Awd	$550.00	$17,600.00
	2	$385.00	$12,320.00
	3	$490.00	$15,680.00
	4	$390.00	$12,480.00
	5	$475.00	$15,200.00
	6	$400.00	$12,800.00
Ref #41	**304E20000**	**AGGREGATE BASE, (34 CY)**	
	Awd	$120.00	$4,080.00
	2	$125.00	$4,250.00
	3	$90.00	$3,060.00
	4	$130.00	$4,420.00
	5	$90.00	$3,060.00
	6	$160.00	$5,440.00
Ref #42	**407E10000**	**TACK COAT, (45 GAL)**	
	Awd	$5.00	$225.00
	2	$20.00	$900.00
	3	$3.50	$157.50
	4	$35.00	$1,575.00
	5	$3.50	$157.50
	6	$6.00	$270.00
Ref #43	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (43 CY)**	
	Awd	$120.00	$5,160.00
	2	$125.00	$5,375.00
	3	$120.00	$5,160.00
	4	$110.00	$4,730.00
	5	$95.00	$4,085.00
	6	$120.00	$5,160.00
Ref #44	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (26 CY)**	
	Awd	$1,000.00	$26,000.00
	2	$475.00	$12,350.00
	3	$900.00	$23,400.00
	4	$460.00	$11,960.00
	5	$875.00	$22,750.00
	6	$600.00	$15,600.00

Section 4 - PAVEMENT - Totals

Awd	**$53,945.00**
2	**$37,395.00**
3	**$47,985.50**
4	**$36,925.00**
5	**$46,836.50**
6	**$39,798.00**

Ref #45	**621E00100**	**RPM, (6 EACH)**	
	Awd	$800.00	$4,800.00
	2	$850.00	$5,100.00
	3	$325.00	$1,950.00
	4	$1,100.00	$6,600.00
	5	$328.00	$1,968.00
	6	$328.00	$1,968.00

Ref #46	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$20.00	$120.00
	2	$50.00	$300.00
	3	$1.00	$6.00
	4	$15.00	$90.00
	5	$11.00	$66.00
	6	$45.00	$270.00
Ref #47	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (11 EACH)**	
	Awd	$20.00	$220.00
	2	$25.00	$275.00
	3	$12.00	$132.00
	4	$20.00	$220.00
	5	$11.00	$121.00
	6	$10.00	$110.00
Ref #48	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.08 MILE)**	
	Awd	$15,000.00	$1,200.00
	2	$12,000.00	$960.00
	3	$21,000.00	$1,680.00
	4	$27,000.00	$2,160.00
	5	$19,385.00	$1,550.80
	6	$19,385.00	$1,550.80
Ref #49	**642E00300**	**CENTER LINE, TYPE 1, (0.04 MILE)**	
	Awd	$15,000.00	$600.00
	2	$25,000.00	$1,000.00
	3	$31,000.00	$1,240.00
	4	$56,000.00	$2,240.00
	5	$29,078.00	$1,163.12
	6	$29,078.00	$1,163.12

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,940.00**
2	**$7,635.00**
3	**$5,008.00**
4	**$11,310.00**
5	**$4,868.92**
6	**$5,061.92**

Ref #50	**253E02000**	**PAVEMENT REPAIR, (100 CY)**	
	Awd	$90.00	$9,000.00
	2	$25.00	$2,500.00
	3	$305.00	$30,500.00
	4	$420.00	$42,000.00
	5	$355.00	$35,500.00
	6	$200.00	$20,000.00
Ref #51	**407E10000**	**TACK COAT, (50 GAL)**	
	Awd	$5.00	$250.00
	2	$1.00	$50.00
	3	$3.50	$175.00
	4	$20.00	$1,000.00
	5	$3.50	$175.00
	6	$6.00	$300.00

Ref #52	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (50 CY)**	
	Awd	$80.00	$4,000.00
	2	$25.00	$1,250.00
	3	$325.00	$16,250.00
	4	$350.00	$17,500.00
	5	$375.00	$18,750.00
	6	$140.00	$7,000.00
Ref #53	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (8 HOUR)**	
	Awd	$60.00	$480.00
	2	$25.00	$200.00
	3	$50.00	$400.00
	4	$90.00	$720.00
	5	$68.00	$544.00
	6	$75.00	$600.00
Ref #54	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$15,000.00	$15,000.00
	3	$6,000.00	$6,000.00
	4	$4,500.00	$4,500.00
	5	$9,000.00	$9,000.00
	6	$15,000.00	$15,000.00
Ref #55	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$0.05	$0.05
	2	$1.00	$1.00
	3	$1.00	$1.00
	4	$1.00	$1.00
	5	$188.00	$188.00
	6	$1.00	$1.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$20,730.05**
2	**$19,001.00**
3	**$53,326.00**
4	**$65,721.00**
5	**$64,157.00**
6	**$42,901.00**

Ref #56	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$16,000.00	$16,000.00
	3	$10,000.00	$10,000.00
	4	$5,500.00	$5,500.00
	5	$11,000.00	$11,000.00
	6	$4,500.00	$4,500.00
Ref #57	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$25,000.00	$25,000.00
	3	$12,000.00	$12,000.00
	4	$16,000.00	$16,000.00
	5	$12,000.00	$12,000.00
	6	$32,000.00	$32,000.00

Ref #58	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$10.00	$20.00
	2	$100.00	$200.00
	3	$800.00	$1,600.00
	4	$250.00	$500.00
	5	$685.00	$1,370.00
	6	$2,500.00	$5,000.00
Ref #59	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$15,000.00	$15,000.00
	3	$4,000.00	$4,000.00
	4	$11,500.00	$11,500.00
	5	$10,500.00	$10,500.00
	6	$7,500.00	$7,500.00
Ref #60	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$15,000.00	$15,000.00
	3	$9,000.00	$9,000.00
	4	$21,000.00	$21,000.00
	5	$20,079.31	$20,079.31
	6	$20,000.00	$20,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$27,020.00**
2	**$71,200.00**
3	**$36,600.00**
4	**$54,500.00**
5	**$54,949.31**
6	**$69,000.00**