Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240060
PID 119451
MRG-CR Guardrail FY 2024 (B)
Federal
Type: GUARDRAIL REBUILDING
Letting Date: 1/25/2024
Completion Date: 5/30/2024

Contract Awarded To: PDK CONSTRUCTION INC
Award Amount: $175,297.60

Engineer's Estimate: $214,000.00

Bidder 1
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $175,297.60

Bidder 2
CUYAHOGA FENCE LLC
5814 HIGHLAND ROAD
Cuyahoga
CLEVELAND, OH 44143
Bid $194,768.00

Bidder 3
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $196,554.20

Bidder 4
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $201,620.00

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (289 FT)**	
	Awd	$2.00	$578.00
	2	$2.00	$578.00
	3	$2.80	$809.20
	4	$3.00	$867.00
Ref #2	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (4630 FT)**	
	Awd	$20.92	$96,859.60
	2	$22.50	$104,175.00
	3	$22.50	$104,175.00
	4	$23.60	$109,268.00
Ref #3	**606E18500**	**GUARDRAIL POST, 9 FEET, (119 EACH)**	
	Awd	$32.00	$3,808.00
	2	$35.00	$4,165.00
	3	$80.00	$9,520.00
	4	$48.00	$5,712.00
Ref #4	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (14 EACH)**	
	Awd	$1,300.00	$18,200.00
	2	$1,350.00	$18,900.00
	3	$1,450.00	$20,300.00
	4	$1,475.00	$20,650.00
Ref #5	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (21 EACH)**	
	Awd	$1,000.00	$21,000.00
	2	$1,050.00	$22,050.00
	3	$1,150.00	$24,150.00
	4	$1,320.00	$27,720.00
Ref #6	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (12 EACH)**	
	Awd	$500.00	$6,000.00
	2	$950.00	$11,400.00
	3	$850.00	$10,200.00
	4	$1,025.00	$12,300.00

Section 1 - ROADWAY - Totals

Awd	**$146,445.60**
2	**$161,268.00**
3	**$169,154.20**
4	**$176,517.00**

Ref #7	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (600 FT)**	
	Awd	$20.92	$12,552.00
	2	$22.50	$13,500.00
	3	$22.50	$13,500.00
	4	$22.40	$13,440.00
Ref #8	**606E25000**	**ANCHOR ASSEMBLY, TYPE A, (3 EACH)**	
	Awd	$1,300.00	$3,900.00
	2	$1,350.00	$4,050.00
	3	$1,450.00	$4,350.00
	4	$1,200.00	$3,600.00
Ref #9	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (3 EACH)**	
	Awd	$1,000.00	$3,000.00
	2	$1,050.00	$3,150.00
	3	$1,150.00	$3,450.00
	4	$960.00	$2,880.00

Section 2 - ROADWAY ADDITIVE ALTERNATES - Totals

Awd	**$19,452.00**
2	**$20,700.00**
3	**$21,300.00**
4	**$19,920.00**

Ref #10	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,800.00	$2,800.00
	3	$1,250.00	$1,250.00
	4	$1,033.00	$1,033.00
Ref #11	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,400.00	$3,400.00
	2	$5,000.00	$5,000.00
	3	$1,000.00	$1,000.00
	4	$2,000.00	$2,000.00
Ref #12	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$3,850.00	$3,850.00
	4	$2,150.00	$2,150.00

Section 3 - INCIDENTALS - Totals

Awd	**$9,400.00**
2	**$12,800.00**
3	**$6,100.00**
4	**$5,183.00**