# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 248000
PID 120514
D09-Sign Support Foundation
Non-Federal
Type: SIGNING
Letting Date: 1/25/2024
Completion Date: 5/10/2024

Contract Awarded To: M P DORY CO
Award Amount: $549,690.00

Engineer's Estimate: $408,000.00

**Bidder 1**
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
**Bid $549,690.00**

**Bidder 2**
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
**Bid $598,275.00**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E38000** | **GUARDRAIL REMOVED, (50 FT)** | |
| | Awd | $5.00 | $250.00 |
| | 2 | $4.00 | $200.00 |
| **Ref #2** | **202E98100** | **REMOVAL MISC.:, REMOVAL OF CONCRETE FOUNDATION, (14 EACH)** | |
| | Awd | $1,250.00 | $17,500.00 |
| | 2 | $775.00 | $10,850.00 |
| **Ref #3** | **606E16661** | **GUARDRAIL REBUILT, BARRIER DESIGN, TYPE MGS, AS PE, (50 FT)** | |
| | Awd | $32.00 | $1,600.00 |
| | 2 | $32.40 | $1,620.00 |
| **Ref #4** | **606E35012** | **MGS BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 1, (1 EACH)** | |
| | Awd | $2,000.00 | $2,000.00 |
| | 2 | $3,250.00 | $3,250.00 |
| **Ref #5** | **622E25051** | **CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (1 EACH)** | |
| | Awd | $6,500.00 | $6,500.00 |
| | 2 | $6,450.00 | $6,450.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$27,850.00** |
| **2** | **$22,370.00** |

| | | | |
|---|---|---|---|
| **Ref #6** | **832E30000** | **EROSION CONTROL, (12000 EACH)** | |
| | Awd | $1.00 | $12,000.00 |
| | 2 | $1.00 | $12,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$12,000.00** |
| **2** | **$12,000.00** |

| | | | |
|---|---|---|---|
| **Ref #7** | **630E74601** | **OVERHEAD SIGN SUPPORT, INSTALLATION ONLY, AS PER P, (7 EACH)** | |
| | Awd | $15,000.00 | $105,000.00 |
| | 2 | $17,150.00 | $120,050.00 |
| **Ref #8** | **630E74701** | **OVERHEAD SIGN SUPPORT MODIFICATION, AS PER PLAN (E, (14 EACH)** | |
| | Awd | $1,000.00 | $14,000.00 |
| | 2 | $675.00 | $9,450.00 |
| **Ref #9** | **630E75001** | **SIGN ATTACHMENT ASSEMBLY, AS PER PLAN, (66 EACH)** | |
| | Awd | $750.00 | $49,500.00 |
| | 2 | $925.00 | $61,050.00 |
| **Ref #10** | **630E84511** | **RIGID OVERHEAD SIGN SUPPORT FOUNDATION, AS PER PLA, (14 EACH)** | |
| | Awd | $18,500.00 | $259,000.00 |
| | 2 | $16,400.00 | $229,600.00 |
| **Ref #11** | **630E85700** | **REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DELIVERY, (14 EACH)** | |
| | Awd | $150.00 | $2,100.00 |
| | 2 | $225.00 | $3,150.00 |
| **Ref #12** | **630E86050** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DELIVER, (28 EACH)** | |
| | Awd | $250.00 | $7,000.00 |
| | 2 | $75.00 | $2,100.00 |
| **Ref #13** | **630E87101** | **REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, A, (13 EACH)** | |
| | Awd | $1,000.00 | $13,000.00 |
| | 2 | $685.00 | $8,905.00 |

| | | | |
|---|---|---|---|
| **Ref #14** | **630E95000** | **SIGNING, MISC.: INSPECTION, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $42,750.00 | $42,750.00 |

**Section 3 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$459,600.00** |
| **2** | **$477,055.00** |

| | | | |
|---|---|---|---|
| **Ref #15** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $5,000.00 | $5,000.00 |
| | 2 | $2,500.00 | $2,500.00 |
| **Ref #16** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $46,500.00 | $46,500.00 |
| **Ref #17** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $5,000.00 | $5,000.00 |
| | 2 | $4,250.00 | $4,250.00 |
| **Ref #18** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $20,000.00 | $20,000.00 |
| | 2 | $24,000.00 | $24,000.00 |

**Section 4 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$40,000.00** |
| **2** | **$77,250.00** |

| | | | |
|---|---|---|---|
| **Ref #100** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (128 HOUR)** | |
| | Awd | $80.00 | $10,240.00 |
| | 2 | $75.00 | $9,600.00 |

**Section 5 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$10,240.00** |
| **2** | **$9,600.00** |